ICE/SOS PE/CE Firm

PROJECT NAME -

PROJECT NO. CN

MANHOUR AND FEE ESTIMATE
CONSTRUCTION ENGINEERING / INSPECTION

Testing Survey Survey
Task Task Description PR PM/PE RC Insp 1 Insp 2 Clerical Chief Crew Total
CE Firm
1 [Project Management
2 [Meetings 0
3 |Construction Survey/Staking 0
4 |Shop Drawing Review (Coordination w/Designer) 0
5 [Construction Consultation (Coordination w/Designer) 0
6 |Girder Shim Calculations (Coordination w/Designer) 0
7 [Construction Inspection 0
8 [Perform Material Sampling and Testing 0
9 [Record Drawings 0
10 [Project Closeout 0
11 |Final Inspection 0
0
PE Firm (Designer)
1 [Project Management
2 [Meetings 0
3 [Shop Drawing Review (By Designer) 0
4 [Construction Consultation (w/CE firm) 0
5 |[Girder Shim Calculations (By Designer) 0
6 [Project Closeout 0
7 [Travel Time 0
0
0
0
0
0
0
Totals 0 0 0 0 0 0 0 0 0
DIRECT LABOR COST SUMMARY
Category Hours Rate Amount
PR - Principal 0 $0.00 $ -
PM - Project Manager/ PE- Professional Engineer 0 $0.00 $ -
RC Responsible Charge 0 $0.00 $ -
Insp 1 - Inspector 1 0 $0.00 $ -
Insp 2 - Inspector 2 (ACI/NDOR Certified Materials Testing) 0 $0.00 $ -
C - Clerical 0 $0.00 $ -
Survey Crew Chief 0 $0.00 $ -
Survey Crew 0 $0.00 $ -
TOTAL DIRECT LABOR 0 $ -
OVERHEAD 0% -
TOTAL LABOR AND OVERHEAD $ -
DIRECT PROJECT EXPENSES Cost
Mileage: 0fmi. $0.50 /mi. $0.00
Mileage: Survey Vehicle mi. $0.53 /mi. $0.00
Construction Staking Materials each $0.10 /each $0.00
Photocopies copies $0.10 /copy $0.00
Equipment Rental days $50.00 /day $0.00
Lodging & Meals days $116.00 /day $0.00
Printing: 24 x 36 Sheets (Mylars) copies $3.00 /copy $0.00
TOTAL DIRECT PROJECT EXPENSES $0.00
SUBCONSULTANTS Cost
Testing Lab
Specialty Subconsultant
TOTAL LABOR AND OVERHEAD $0.00
FIXED FEE ./ $0.00
DIRECT PROJECT EXPENSES $0.00
SUBCONSULTANTS $0.00
TOTAL FEE $0.00

Working Days:
Hours
Weeks
Months

Project Management:

Meetings: Pre-construction (_ hr prep and meeting), monthly progress meetings (_ hr Meeting), Predeck pour meeting (_ hr)

Construction Survey/Staking: See Attached

Shop Drawing Review: Coordination w/Designer

Construction Consultation: Coordination w/Designer

Girder Shim Calculations: Coordination w/Designer
Construction Inspection: See below

Perform Material Sampling and Testing: See Attached

Record Drawings: Provide designer with As-built plans

Project closeout: Assemble and deliver construction records to RC

Final Inspection: Walk through inspection and preparation of a punch list (_ site visits and prep time)

Project Management:

Meetings: Pre-construction (_hr), Weekly Progress meetings (_hr Meetings), Final Inspection (_ hr)

Shop Drawing Review: By Designer
Construction Consultation: Coordination w/CE firm
Girder Shim Calculations: By Designer

Construction Inspection
Conduct wage rate interviews
Maintain project field diaries, files, and records in SiteManager

Verify the performance of the work is in conformance with the plans and specifications
Monitor construction activities for compliance with NEPA permitting (Wetlands 404, Flood Plain, NPDES, etc.)
Review work zone traffic control devices daily to include weekly nighttime visual reflectivity checks.

Collect and file all delivery tickets and material certifications
Verify the suitability and acceptance of the material incorporated in the work

Perform material sampling and testing in accordance with the NDOR Materials Sampling Guide

Measure and calculate quantities of pay items

Prepare a weekly report of working day report

Review Contractor Pay Request and submit to RC

Review change order or time extension request and forward to RC

Communicate and coordinate plan revisions and change orders with the Designer
Prepare as-built plans

Work is completed in accordance with the Nebraska Department of Roads Construction Manual

Prepare a fielded checked culvert list
Review critical path schedule prepared by the Contractor for appropriateness

On bridge projects the Inspector will take period survey shots with the assistance of one of the Contractors crew



PROJECT NAME -

PROJECT NO. CN

MANHOUR AND FEE ESTIMATE
CONSTRUCTION ENGINEERING / INSPECTION

Construction Survey/Staking:

Hours

Crew Chief

Crew Member

Inspector

Roadway Staking

Coordination

Stake post locations for traffic control

Locate Control

ROW

Alignment Points (Centerline)

Roadway Grading (Slope Stakes)

Blue Tops

Paving Hubs

Radius Points (Drives, Intersections, Etc.)

Pavement Marking (for traffic control)

Water Main

Storm Sewer

Culverts

Subtotal

Bridge Staking

Coordination

Substructure

Shim Shots

Grading

Periodic checks during construction

Subtotal

Total




Testing
PROJECT NAME -

PROJECT NO. CN Field Field Field Establish Plant Tech Test Field Tech Test Unconfined Core Core Visual
MANHOUR AND FEE ESTIMATE Lab Standard | -y i | Moisture | Gradation | Rolling Sample | Sieve Fine | , Unit | , Compression | Thickness | Strength | Gradation
Protector Moisture | Air | Slump ) Yield | Cylinders .
CONSTRUCTION ENGINEERING / INSPECTION Test Test Test Pattern Aggregate | & Course Weight Cylinder Test Test Test Documentat
Excavation (EQ) 2 8 8
Culvert Pipes (2 Culvert Pipes) 2 8 8
Crushed Rock Surface Course 1
Crushed Rock Embedment 1
Special Surface Course For Mail Box Turnouts 1 1
Class 47B-3000 for Bridge 4 4 4 4 4 4 12 12
Class 47BD-4000 for Bridge 5 5 5 5 5 5 5 15 15
Pipe Piling
Rock Rip-rap Type B 1
8" Concrete Pavement 47B-3500
4" Foundation Course
Subgrade Preparation
Totals 4 16 16 2 2 9 9 9 9 9 9 9 27 27 0 0 1
Plant Tech Test Field Tech Test
X Sample Sieve Fine Moisture Air Slump Ur-nt Yield Cylinders
Bridge Pour Assum Pour Aggregate & Course Weight
Class 47BD-4000 Bridge Deck and Approach Section (1 pour) 1 1 1 1 1 1 1 1 3
Class 47BD-4000 Concrete Grade Beam (1 side at a time) 0 0 0 0 0 0 0 0 0
Class 47BD-4000 Concrete Rail (1 side at a time) 2 2 2 2 2 2 2 2 6
Class 47BD-4000 Concrete Rail Post (1 side at a time) 2 2 2 2 2 2 2 2 6
Sub total 5 5 5 5 5 5 5 5 15
Class 47B-3000 Bents (1 pour/bent) 2 2 2 2 2 2 2 2 6
Class 47B-3000 Abutments (1pour/abutment) 2 2 2 2 2 2 2 2 6
Sub total 4 4 4 4 4 4 4 4 12
Total 9 9 9 9 9 9 9 9 27

Total Number of Test
158



