

NOTICE TO CONTRACTORS

CALL ORDER 130  
 FEDERAL PROJECT NO. STPD-50-2(128)  
 LOCATION: N-50, SYRACUSE NORTH  
 COUNTIES: CASS  
 OTOE

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on March 12, 2009. At that time the bids will be opened and read for GR SEED BR GDRL BIT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS

Length: 9.5 MILES  
 START DATE 06/15/2009 WORKING DAYS 135  
 Price Range \$ 4,000,000 to \$ 7,000,000  
 THIS PROJECT CONTAINS A DBE GOAL OF 3.0 %

Plans and specifications may be seen beginning February 17, 2009 at the Lincoln Central Office and February 23, 2009 at the District Engineer's Office at LINCOLN  
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal requirements will apply.

INFORMATIONAL PROPOSAL	EACH	\$	5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	90 SHEETS	\$	22.50
CROSS SECTIONS (SHEETS X1 THRU X89)	89 SHEETS	\$	22.25
STANDARD PLANS	9 SHEETS	\$	2.25

SHEET NO.

1	TITLE PAGE
2-T1 - 2-T7	TYPICAL CROSS SECTIONS
2-S1 - 2-S5	SUMMARY OF QUANTITIES
2-W1 - 2-W18	WETLANDS
2-H1 - 2-H6	HORIZONTAL ALIGNMENT & CONTROL POINTS
2-N	GENERAL INFORMATION
3 - 11	PLAN SHEETS
12 - 15	PLAN SHEETS--EROSION CONTROL
16	TYPICAL TRAFFIC SIGNAL CONTROL PLAN--ONE LANE, TWO WAY OPERATION WITH BARRIERS (NARROW BRIDGE - 10')
17	TEMPORARY TRAFFIC SIGNAL
18	TEMPORARY PAVEMENT MARKING PLAN
19 - 24	SPECIAL PLAN 1 PRESTRESSED CONCRETE GIRDER BRIDGE REHAB STA. 122+50.00
25 - 31	SPECIAL PLAN 2 PRESTRESSED CONCRETE GIRDER BRIDGE REHAB STA. 330+10.00
32 - 38	SPECIAL PLAN 3 PRESTRESSED CONCRETE GIRDER BRIDGE REHAB STA. 372+00.00
39 - 41	SPECIAL PLAN 1C CABLE GUARDRAIL
42 - 50	SPECIAL PLAN 2C GUARDRAIL PLAN
51 - 52	SPECIAL PLAN 3C CONCRETE PROTECTION BARRIER
53 - 54	SPECIAL PLAN 4C TEMPORARY SILT CHECKS
X1 - X89	CROSS SECTIONS

STANDARD PLANS

309	MAILBOX SUPPORT POST
501-R5	(3 SHEETS) EROSION CONTROL
502	SILT FENCE DETAILS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R7	(2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION	LUMP	LUMP
GENERAL CLEARING AND GRUBBING	LUMP	LUMP
WATER		4 MGAL
EARTHWORK MEASURED IN EMBANKMENT	5,455	CY
REMOVE GUARDRAIL	4,411	LF
COVER CROP SEEDING		11 ACRE
EROSION CONTROL, CLASS 1D	12,828	SY
FABRIC SILT FENCE-LOW POROSITY	4,600	LF

GROUP 5 SEEDING

MOBILIZATION	LUMP	LUMP
SEEDING, TYPE B		11 ACRE
MULCH		25 TON

GROUP 6 BRIDGE AT STA. 122+50.00

MOBILIZATION	LUMP	LUMP
CONC FOR PVMT APPROACHES CLASS 47BD-4000		50 CY
EPOXY COATED RE-STEEL FOR PVMT APPROACH	9,875	LB
CLASS I REPAIR		165 SY
CLASS II REPAIR		33 SY
CLASS III REPAIR		5 SY
PLACE, FINISH, & CURE CONC OVERLAY-SF		165 SY
47B-3000 CONC FOR BRIDGE		16 CY
47BD-4000 CONC FOR BRIDGE		27 CY
CONCRETE FOR OVERLAYS-SF		9 CY
PREP BRIDGE		1 EACH
AT STA. 122+50.00		
EPOXY COATED RE-STEEL	5,550	LB
PAINTING PILES AND MISC STEEL	LUMP	LUMP
ABUTMENT REPAIR		2 EACH
GRANULAR BACKFILL		60 CY

GROUP 6A BRIDGE AT STA. 330+10.00

MOBILIZATION	LUMP	LUMP
EXCAVATION (ESTABLISHED QUANTITY)		275 CY
RIPRAP FILTER FABRIC		23 SY
CONC FOR PVMT APPROACHES CLASS 47BD-4000		50 CY
EPOXY COATED RE-STEEL FOR PVMT APPROACH	9,875	LB
CLASS I REPAIR		165 SY
CLASS II REPAIR		33 SY
CLASS III REPAIR		5 SY
PLACE, FINISH, & CURE CONC OVERLAY-SF		165 SY
47B-3000 CONC FOR BRIDGE		16 CY
47BD-4000 CONC FOR BRIDGE		38 CY
CONCRETE FOR OVERLAYS-SF		9 CY
PREP BRIDGE		1 EACH
AT STA. 330+10.00		
24" CONCRETE ARMOR UNITS		140 EACH
EPOXY COATED RE-STEEL	7,055	LB
PAINTING PILES AND MISC STEEL	LUMP	LUMP
ABUTMENT REPAIR		2 EACH
GRANULAR BACKFILL		60 CY

GROUP 6B BRIDGE AT STA. 372+00.00

MOBILIZATION	LUMP	LUMP
EXCAVATION (ESTABLISHED QUANTITY)		84 CY
RIPRAP FILTER FABRIC		27 SY
CONC FOR PVMT APPROACHES CLASS 47BD-4000		82 CY
EPOXY COATED RE-STEEL FOR PVMT APPROACH	18,580	LB
CLASS I REPAIR		272 SY

CLASS II REPAIR	54	SY
CLASS III REPAIR	5	SY
PLACE, FINISH, & CURE CONC OVERLAY-SF	272	SY
47BD-4000 CONC FOR BRIDGE	27	CY
CONCRETE FOR OVERLAYS-SF	15	CY
PREP BRIDGE	1	EACH
AT STA. 372+00.00		
24" CONCRETE ARMOR UNITS	160	EACH
EPOXY COATED RE-STEEL	3,195	LB
PAINTING PILES AND MISC STEEL	LUMP	LUMP
ABUTMENT REPAIR	2	EACH
GRANULAR BACKFILL	75	CY

GROUP 7 GUARDRAIL

MOBILIZATION	LUMP	LUMP
W-BEAM GUARDRAIL	525	LF
CABLE GUARDRAIL	2,384	LF
BRIDGE APPROACH SECTIONS	12	EACH
TERMINAL ANCHORAGE SECTIONS	12	EACH
GUARDRAIL END TREATMENT, TYPE II	12	EACH

GROUP 9 BITUMINOUS

MOBILIZATION	LUMP	LUMP
REMOVE ASPH SURF FROM PAVEMENT	2,025	SY
CRUSHED ROCK SURFACE COURSE	365	TON
MAILBOX POST	24	EACH
CONC PVMT REPAIR TYPE A FULL DEPTH	61	CY
CONC PVMT REPAIR TYPE B FULL DEPTH	92	CY
CONC PVMT REPAIR TYPE C FULL DEPTH	580	CY
CONC PVMT REPAIR TYPE A PARTIAL DEPTH	5	CY
CONC PVMT, PR-3500	39	CY
JOINT REPAIR		
HYDRATED LIME FOR ASPHALT MIXTURES	332	TON
HYD LIME FOR ASPH MIXES FOR ST MAIN PATC	2	TON
ASPH CONC FOR STATE MAINT PATCHING, TYPE SP4(0.5)	200	TON
ASPH CONCRETE FOR PATCHING, TYPE SP4(0.5)	300	TON
ASPH CONC, TYPE SPS	14,310	TON
ASPH CONC, TYPE SP4(0.5)	32,952	TON
PLACE ASPH CONC FOR DRIVE & INTER	6,998	SY
TEMPORARY SURFACING	1,098	SY
PERF GRAD BIND (64-28)FOR ST MAINT PATCH	10	TON
PERF GRADED BINDER (58-28)	772	TON
PERF GRADED BINDER (64-28)	1,795	TON
PREP OF INTER & DRIVE	285	SY
TACK COAT	30,210	GAL
FOG SEAL	23,954	GAL
WATER	250	MGAL
WATER FOR CEMENT STABILIZATION	408	MGAL
EARTH SHOULDER CONSTRUCTION	998	STA
COLD MILLING, CLASS 3	998	STA
MILLING CONC FOR INLAYS	2	EACH
SURFACE UNDER GUARDRAIL	114	SY
CEMENT STABILIZED BITUMINOUS	998	STA
CEMENT	1,617	TON
ASPH PVMT SMOOTHNESS TESTING I/D	LUMP	LUMP

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II	45,350	BDAY
BARRICADE, TYPE III	2,120	BDAY
TEMPORARY SIGN DAY	1,190	EACH
SIGN DAY	19,645	EACH
PAVEMENT MARKING REMOVAL	1,250	LF
TEMP PVMT MARKING, TYPE PAINT	2,650	LF
TEMP PVMT MARKING SURF PREP	1,100	LF
OVERLAY BROKEN LINES	998	STA
OVERLAY SOLID LINES	1,996	STA
FLAGGING	170	DAY
FURNISHING AND OPERATING PILOT VEHICLE	95	DAY
CONCRETE PROTECTION BARRIER	1,236	LF
RELOCATE CONC PROTECTION BARRIER	1,236	LF
TEMPORARY RUMBLE STRIP	12	EACH
TEMPORARY TRAFFIC SIGNAL	3	EACH
TRAFFIC CONTROL MANAGEMENT	230	DAY
FIELD OFFICE	1	EACH
TRAINING	2,000	HOUR
MOBILIZATION	LUMP	LUMP
RENTAL OF LOADER, FULLY OPERATED	100	HOUR
RENTAL OF MOTOR GRADER, FULLY OPERATED	45	HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	100	HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	100	HOUR
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.	55	HOUR
TEMPORARY SILT CHECK	750	LF
TEMPORARY SILT FENCE	1,500	LF
TEMPORARY MULCH	4	TON