

NOTICE TO CONTRACTORS

CALL ORDER 800

FEDERAL PROJECT NO. STPE-2280(5)

LOCATION: ON A COUNTY ROAD, EAST OF O'NEILL

COUNTIES: HOLT

The Nebraska Department of Roads will receive sealed bids for
HOLT COUNTY in Room 104 of the Central Office Building at
1500 Hwy 2 at Lincoln, until 1:30 P.M. on April 16, 2009.
At that time the bids will be opened and read for
CULVERTS

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: CULVERTS

START DATE 08/24/2009 WORKING DAYS 40

Price Range \$ 0 to \$ 500,000

Plans and specifications may be seen beginning March 24, 2009 at the Lincoln
Central Office and March 30, 2009 at the District Engineer's Office at AINSWORTH

Additional letting information may be found at the Nebraska Department of Roads
Web Site at <http://www.dor.state.ne.us/letting/>.

This project is funded by the American Recovery and Reinvestment Act of 2009, all
appropriate Federal requirements will apply.

INFORMATIONAL PROPOSAL	EACH	\$	5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	14	SHEETS	\$ 3.50
CROSS SECTIONS (SHEETS X1 THRU X2)	2	SHEETS	\$ 0.50
STANDARD PLANS	16	SHEETS	\$ 4.00

SHEET NO.

1	TITLE PAGE
2-T	TYPICAL CROSS SECTION OF IMPROVEMENT
2-S	SUMMARY OF QUANTITIES
2-N	GENERAL INFORMATION
2-L	GEOMETRICS
3	PLAN & PROFILE SHEET
4	DRAINAGE STRUCTURE CROSS SECTIONS
5 - 7	CONCRETE BOX CULVERT EXCAVATION
8 - 9	SPECIAL PLAN 1 9' X 8' TWIN SPAN RC BOX CULVERT STA. 14+40.00
10	SPECIAL PLAN 1C CONCRETE APRON STA. 14+40.00
R1	RIGHT-OF-WAY SHEET
X1 - X2	CROSS SECTIONS

STANDARD PLANS

301-R9	(3 SHEETS) PAVEMENT DETAILS
329-R7	(4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT
501-R5	(3 SHEETS) EROSION CONTROL
502	SILT FENCE DETAILS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
923	TRAFFIC CONTROL--ROAD CLOSURE

Quantities shown herein are FOR INFORMATION ONLY and
should not be used for bidding purposes. The Department
reserves the right to change these quantities without notice.

GROUP 4 CULVERTS

BARRICADE, TYPE III	912 BDAY
SIGN DAY	1,216 EACH
CONTRACTOR FURNISHED SIGN DAY	152 EACH

MOBILIZATION
GENERAL CLEARING AND GRUBBING

LUMP LUMP
LUMP LUMP

WATER	1 MGAL
EARTHWORK MEASURED IN EMBANKMENT	29 CY
REMOVE ASPHALT SURFACE	489 SY
8" CONC PVMT, 47B-3500	489 SY
REMOVE HEADWALLS FROM CULV	1 EACH
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL	999 CY
EXCAVATION FOR BOX CULVERTS	3,889 CY
47B-3000 CONC FOR BOX CULV	226 CY
RE-STEEL FOR BOX CULVERT	17,536 LB
RENTAL OF LOADER, FULLY OPERATED	5 HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	5 HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	5 HOUR
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.	5 HOUR
WATER	3 MGAL
EARTH SHOULDER CONSTRUCTION	4 STA
SUBGRADE PREPARATION	489 SY
EROSION CONTROL	1,104 SY
FABRIC SILT FENCE-HIGH POROSITY	80 LF
TEMPORARY SILT FENCE	80 LF