
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 215 
STATE PROJECT NO.   STR-31-2(1013) 
LOCATION: N-31, IN ELKHORN 
COUNTIES: DOUGLAS 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
July 30, 2009.  At that time the bids will be opened and read for 
BRIDGE 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  BRIDGES 
  START DATE 09/21/2009    WORKING DAYS    30 
  Price Range $          0 to $    500,000 
 

  Plans and specifications may be seen beginning July 07, 2009 at the Lincoln 
Central Office and July 13, 2009 at the District Engineer's Office at OMAHA 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING STANDARDS)                             9   SHEETS   $   2.25 
STANDARD PLANS                                              4   SHEETS   $   1.00 
 

    SHEET NO. 
 

    1        TITLE PAGE 
             & SUMMARY OF QUANTITIES 
    2 - 4    TYPICAL URBAN TRAFFIC CONTROL PLAN  
    5 - 9    SPECIAL PLAN 1   BRIDGE REPAIR  
                              REF. POST NO. 24+40  
 

    STANDARD PLANS   
 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      922-R7    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 6 BRIDGE AT R.P. 24.40 
 

BARRICADE, TYPE II                                   3,725 BDAY 
BARRICADE, TYPE III                                    165 BDAY 
TEMPORARY SIGN DAY                                      24 EACH 
SIGN DAY                                               908 EACH 
FLASHING ARROW PANEL                                   116 DAY 
FLAGGING                                                60 DAY 
MOBILIZATION                                     LUMP      LUMP 
EXPANSION JOINT                                        221 LF 
EXPANSION JOINT REPAIR                                  25 LF 
SILICONE JOINT SEALER                                  424 LF 
PREP BRIDGE                                              1 EACH 
   AT R.P. 24.40 
PIER REPAIR                                              1 EACH 
CURB REPAIR                                            412 SF 
 


