

NOTICE TO CONTRACTORS

CALL ORDER 100
STATE PROJECT NO. RD-41-6(1008)
LOCATION: N-41, WILBER-CLATONIA
COUNTIES: GAGE SALINE

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on December 09, 2010. At that time the bids will be opened and read for BITUMINOUS

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS

Length: 6.3 MILES
START DATE 08/08/2011 WORKING DAYS 45
Price Range \$ 1,000,000 to \$ 3,000,000

Plans and specifications may be seen beginning November 16, 2010 at the Lincoln Central Office and November 22, 2010 at the District Engineer's Office at LINCOLN. Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

INFORMATIONAL PROPOSAL	EACH	\$	5.00
PLANS (NOT INCLUDING STANDARDS)	34 SHEETS	\$	8.50
STANDARD PLANS	18 SHEETS	\$	4.50

SHEET NO.

1	TITLE PAGE
2-T1 - 2-T4	TYPICAL CROSS SECTIONS
2-S1 - 2-S2	SUMMARY OF QUANTITIES
2-W1 - 2-W7	WETLANDS
2-H1 - 2-H2	HORIZONTAL ALIGNMENT & ORIENTATION
2-N1 - 2-N3	GENERAL INFORMATION
3 - 9	PLAN SHEETS
10	TEMPORARY PAVEMENT MARKING PLAN
11	PAVEMENT MARKING DETAILS
12 - 17	SPECIAL PLAN 1C GUARDRAIL PLAN

STANDARD PLANS

108-R4	SUPERELEVATION PLAN FOR CONCRETE AND BITUMINOUS SURFACING
303	(2 SHEETS) CURB RAMP
307-R1	MAILBOX TURNOUT
309	MAILBOX SUPPORT POST
443-R7	(2 SHEETS) CURB INLETS AND JUNCTION BOX
502	SILT FENCE DETAILS
901-R9	HIGHWAY DELINEATORS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R8	(2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING
924	(3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 9 BITUMINOUS

BARRICADE, TYPE II	13,200 BDAY
BARRICADE, TYPE III	166 BDAY
TEMPORARY SIGN DAY	630 EACH
SIGN DAY	7,213 EACH
OVERLAY BROKEN LINES	1,003 STA
OVERLAY SOLID LINES	2,006 STA
FLAGGING	90 DAY
FURNISHING AND OPERATING PILOT VEHICLE	45 DAY

FIELD OFFICE	1 EACH
MOBILIZATION	LUMP LUMP
GENERAL CLEARING AND GRUBBING	LUMP LUMP
DELINEATOR, TYPE III	51 EACH
INSTALL CHEVRONS	16 EACH
REMOVE ASPHALT SURFACE	835 SY
GRAVEL SURFACE COURSE	100 TON
CRUSHED ROCK SURFACE COURSE	100 TON
SPEC SURF CRSE FOR MAILBOX TURNOUTS	454 SY
MAILBOX POST	7 EACH
DETECTABLE WARNING PANEL	48 SF
CAST IRON COVER & FRAME	250 LB
RECONSTRUCT CURB INLET	1 EACH
AT STA. 1030+01 RT.	
RECONSTRUCT CURB INLET	1 EACH
AT STA. 1030+02 LT.	
GUARDRAIL POSTS	4 EACH
24" WHITE PREF PVMT MKING T-4 GROOVED	36 LF
RR XING SYMBOL PREF PVMT MRKING T-4 GRVD	1 EACH
HYDRATED LIME	275 TON
HYDRATED LIME FOR ASPHALT MIXTURES	226 TON
HYDRATED LIME SLURRY STABILIZATION	305 STA
ASPH CONCRETE FOR PATCHING, TYPE	100 TON
SP4 SPECIAL(0.5)	
ASPH CONC, TYPE SP4 SPECIAL(0.5)	22,410 TON
PLACE ASPH CONC FOR DRIVE & INTER	5,451 SY
PERF GRADED BINDER (64-34)	1,125 TON
PREP OF INTER & DRIVE	97 SY
EMUL ASPH FOR HYDRATE LIME STABILIZATION	74,800 GAL
TACK COAT	22,015 GAL
FOG SEAL	9,490 GAL
RENTAL OF LOADER, FULLY OPERATED	15 HOUR
RENTAL OF MOTOR GRADER, FULLY OPERATED	10 HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	15 HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	15 HOUR
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.	5 HOUR
WATER	152 MGAL
EARTH SHOULDER CONSTRUCTION	607 STA
TRENCHED WIDENING	614 STA
COLD MILLING, CLASS 3	36 STA
RUMBLE STRIPS, ASPHALT	636 STA
ASPH PVMT SMOOTHNESS TESTING I/D	LUMP LUMP
SEEDING, TYPE B	12 ACRE
TEMPORARY SILT FENCE	500 LF
MULCH	27 TON