

NOTICE TO CONTRACTORS

CALL ORDER 600
 STATE PROJECT NO. STR-80-5(1018)
 LOCATION: I-80, OVERTON INTERCHANGE
 COUNTIES: DAWSON

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on April 14, 2011. At that time the bids will be opened and read for GR CONC PAVE BR GDRL

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: CONCRETE PAVEMENT
 START DATE 06/13/2011 WORKING DAYS 70
 Price Range \$ 500,000 to \$ 2,000,000

Plans and specifications may be seen beginning March 22, 2011 at the Lincoln Central Office and March 28, 2011 at the District Engineer's Office at NORTH PLATTE
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

INFORMATIONAL PROPOSAL		EACH	\$ 5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	66	SHEETS	\$ 16.50
CROSS SECTIONS (SHEETS X1 THRU X26)	26	SHEETS	\$ 6.50
STANDARD PLANS	19	SHEETS	\$ 4.75

SHEET NO.		
1	TITLE PAGE	
2-T1 - 2-T2	TYPICAL CROSS SECTIONS	
2-S	SUMMARY OF QUANTITIES	
2-A	PHOTO MAP	
2-H1 - 2-H3	HORIZONTAL ALIGNMENT & ORIENTATION	
2-N	GENERAL INFORMATION	
2-P1 - 2-P10	PHASING PLANS	
2-L1 - 2-L4	GEOMETRICS & GRADES	
2-L5 - 2-L8	JOINTS	
2-L9 - 2-L10	CONSTRUCTION & REMOVAL	
2-L11 - 2-L12	EROSION CONTROL	
3	PLAN & PROFILE SHEET	
4 - 8	TEMPORARY TRAFFIC CONTROL PLAN--PHASES	
9	TYPICAL TRAFFIC CONTROL PLAN--TEMPORARY TRAFFIC SIGNAL CONTROL DETAIL FOR ONE LANE, TWO WAY OPERATION	
10	TEMPORARY TRAFFIC SIGNAL	
11	TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE (FREEWAY-INTERSTATE)	
12	TEMPORARY PAVEMENT MARKING PLAN	
13	EARTHWORK DATA SHEET	
14	DRAINAGE STRUCTURE CROSS SECTIONS	
15 - 24	SPECIAL PLAN 1 BRIDGE REPAIR STA. 15+00.00	
25	SPECIAL PLAN 1C CONCRETE FLUME INLET--TYPE VII	
26 - 32	SPECIAL PLAN 2C GUARDRAIL PLAN	
33 - 35	SPECIAL PLAN 3C 6 TO 8 INCH CONCRETE PAVEMENT	
36 - 37	SPECIAL PLAN 4C CONCRETE PROTECTION BARRIER	
X1 - X9	CROSS SECTIONS	
X10 - X26	CROSS SECTIONS--TEMPORARY SURFACING	

STANDARD PLANS

301-R10	(3 SHEETS) PAVEMENT DETAILS
329-R8	(4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT
501-R5	(3 SHEETS) EROSION CONTROL
502	SILT FENCE DETAILS
547-R1	(2 SHEETS) CONCRETE FLUME, TYPE VII
901-R9	HIGHWAY DELINEATORS
902-R1	HIGHWAY DELINEATORS FOR RAMP AND GORE LOCATIONS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 1 GRADING

PAVEMENT MARKING REMOVAL	8,000	SF
MOBILIZATION	LUMP	LUMP
GENERAL CLEARING AND GRUBBING	LUMP	LUMP
EXCAVATION (ESTABLISHED QUANTITY)	1,401	CY
WATER	10	MGAL
REMOVE DELINEATOR UNITS	24	EACH
REMOVE PAVEMENT	6,302	SY
SAWING PAVEMENT	1,618	LF
REMOVE ASPHALT SURFACE	1,670	SY
REMOVE INLET	4	EACH
REMOVE GUARDRAIL	700	LF
COVER CROP SEEDING	2	ACRE
EROSION CONTROL, CLASS 1D	1,301	SY
FABRIC SILT FENCE-LOW POROSITY	300	LF

GROUP 3 CONCRETE PAVEMENT

MOBILIZATION	LUMP	LUMP
DELINEATOR, TYPE II	80	EACH
GRAVEL SURFACE COURSE	10	CY
6" CONC PVMT, 47B-3500	376	SY
8" CONC PVMT, 47B-3500	2,190	SY
8" DOWELED CONC PAVE, CLASS 47B-3500	6,109	SY
TEMPORARY SURFACING	4,326	SY
8"		
CAST IRON GRATE & FRAME	824	LB
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL	27	CY
47B-3000 CONC FOR INLET & JUNCTION BOXES	8	CY
RE-STEEL FOR INLET & JCT BOX	560	LB
REM SALV AND RESET INT CLOSURE GATE BASE	4	EACH
WATER	34	MGAL
EARTH SHOULDER CONSTRUCTION	33	STA
SUBGRADE PREPARATION	8,675	SY
SEEDING, TYPE B	2	ACRE
MULCH	4	TON
15" CULV PIPE 3,4,5,6	224	LF

GROUP 6 BRIDGE AT STA. 15+00.00

MOBILIZATION	LUMP	LUMP
CONC FOR PVMT APPROACHES CLASS 47BD-4000	139	CY
EPOXY COATED RE-STEEL FOR PVMT APPROACH	25,795	LB
ABUTMENT NO.1 EXCAVATION	LUMP	LUMP
ABUTMENT NO.2 EXCAVATION	LUMP	LUMP
PREFORMED EXPANSION JOINT, TYPE B	61	LF
CLASS I REPAIR	707	SY
CLASS II REPAIR	71	SY
CLASS III REPAIR	7	SY
PLACE, FINISH, & CURE CONC OVERLAY-SF	707	SY
47B-3000 CONC FOR BRIDGE	27	CY
47BD-4000 CONC FOR BRIDGE	94	CY
CONCRETE FOR OVERLAYS-SF	39	CY
PREP BRIDGE	1	EACH
15+00.00		
CONCRETE SLOPE PROTECTION	13	SY
EPOXY COATED RE-STEEL	15,065	LB
GRANULAR BACKFILL	55	CY

GROUP 7 GUARDRAIL

MOBILIZATION	LUMP	LUMP
W-BEAM GUARDRAIL	250	LF
BRIDGE APPROACH SECTIONS	4	EACH
GUARDRAIL END TREATMENT, TYPE II	4	EACH

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II	15,700	B DAY
BARRICADE, TYPE III	2,371	B DAY
TEMPORARY SIGN DAY	240	EACH
SIGN DAY	8,374	EACH
CONTRACTOR FURNISHED SIGN DAY	1,124	EACH
TEMP PAVEMENT MARKING REMOVAL	14,240	LF
TEMP PVMT MARKING, TYPE PAINT	14,240	LF
TEMP PVMT MARKING SURF PREP	7,120	LF
FLASHING ARROW PANEL	20	DAY
FLAGGING	15	DAY
CONCRETE PROTECTION BARRIER	1,075	LF
RELOCATE CONC PROTECTION BARRIER	1,975	LF
TEMPORARY RUMBLE STRIP	4	EACH
TEMPORARY TRAFFIC SIGNAL	2	EACH
TRAFFIC CONTROL MANAGEMENT	125	DAY
FIELD OFFICE	1	EACH
MOBILIZATION	LUMP	LUMP
EXCAVATION (ESTABLISHED QUANTITY)	689	CY
TEMPORARY ROAD REMOVAL		
CONSTRUCTION STAKING AND SURVEYING	LUMP	LUMP
RENTAL OF LOADER, FULLY OPERATED	10	HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	10	HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	10	HOUR
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.	10	HOUR
TEMPORARY SILT FENCE	300	LF