

NOTICE TO CONTRACTORS

CALL ORDER 210  
 STATE PROJECT NO. STR-64-7(1015)  
 LOCATION: N-64, VALLEY WEST BRIDGE  
 COUNTIES: DOUGLAS

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on May 12, 2011. At that time the bids will be opened and read for BR GDRL

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BRIDGES

START DATE 06/27/2011 WORKING DAYS 65  
 Price Range \$ 0 to \$ 500,000

Plans and specifications may be seen beginning April 19, 2011 at the Lincoln Central Office and April 25, 2011 at the District Engineer's Office at OMAHA  
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

INFORMATIONAL PROPOSAL	EACH	\$	5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	33 SHEETS	\$	8.25
CROSS SECTIONS (SHEETS X1 THRU X27)	27 SHEETS	\$	6.75
STANDARD PLANS	10 SHEETS	\$	2.50

SHEET NO.

1	TITLE PAGE
2-T	TYPICAL CROSS SECTIONS
2-S	SUMMARY OF QUANTITIES
2-W	WETLANDS
2-H1 - 2-H2	HORIZONTAL ALIGNMENT & ORIENTATION
2-N1	GENERAL INFORMATION
2-N2 - 2-N3	GENERAL INFORMATION--ACCESS CROSSING
3	PLAN SHEET
4 - 5	TRAFFIC CONTROL PLAN--PHASE 1 - 3
6	TYPICAL TRAFFIC SIGNAL CONTROL PLAN FOR ONE LANE, TWO WAY OPERATION WITH BARRIERS
7	TEMPORARY TRAFFIC SIGNAL
8	TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING
9	TEMPORARY PAVEMENT MARKING PLAN
10	EARTHWORK DATA SHEET
11 - 19	SPECIAL PLAN 1 CONCRETE SLAB BRIDGE--REHAB STA. 1008+85.00
20 - 26	SPECIAL PLAN 1C GUARDRAIL PLAN
X1 - X10	CROSS SECTIONS
X11 - X27	CROSS SECTIONS--CONTRACTOR CROSSING

STANDARD PLANS

501-R5	(3 SHEETS) EROSION CONTROL
502	SILT FENCE DETAILS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R8	(2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 6 BRIDGE AT STA. 1008+85.00

PERMANENT PAVEMENT MARKING PAINT	4,750	LF
MOBILIZATION	LUMP	LUMP
GENERAL CLEARING AND GRUBBING	LUMP	LUMP
WATER	1	MGAL
EARTHWORK MEASURED IN EMBANKMENT	20	CY

CLASS I REPAIR		822 SY
CLASS II REPAIR		164 SY
CLASS III REPAIR		5 SY
PLACE, FINISH, & CURE CONC OVERLAY-SF		822 SY
47B-3000 CONC FOR BRIDGE		2 CY
47BD-4000 CONC FOR BRIDGE		83 CY
CONCRETE FOR OVERLAYS-SF		57 CY
RE-STEEL FOR BRIDGE		20,875 LB
PREP BRIDGE		1 EACH
1008+85.00		
ACCESS CROSSING	LUMP	LUMP
AT STA. 1008+85.00		
PAINTING PILES AND MISC STEEL	LUMP	LUMP
CONCRETE REPAIR		97 SF
GROUP 7 GUARDRAIL		
MOBILIZATION	LUMP	LUMP
W-BEAM GUARDRAIL		112 LF
REMOVE GUARDRAIL		237 LF
GROUP 7 GUARDRAIL		
BRIDGE APPROACH SECTIONS		2 EACH
GUARDRAIL END TREATMENT, TYPE II		2 EACH
SURFACE UNDER GUARDRAIL		84 SY
EROSION CONTROL, CLASS 1C		491 SY
GROUP 10 GENERAL ITEMS		
BARRICADE, TYPE II		417 BDAY
BARRICADE, TYPE III		624 BDAY
SIGN DAY		4,256 EACH
PAVEMENT MARKING REMOVAL		8,750 LF
TEMP PVMT MARKING, TYPE PAINT		8,000 LF
TEMP PVMT MARKING SURF PREP		4,000 LF
FLAGGING		10 DAY
RELOCATE CONC PROTECTION BARRIER		1,380 LF
TEMPORARY RUMBLE STRIP		4 EACH
TEMPORARY TRAFFIC SIGNAL		1 EACH
MOBILIZATION	LUMP	LUMP
TEMPORARY SILT FENCE		200 LF