

NOTICE TO CONTRACTORS

CALL ORDER 115
 STATE PROJECT NO. STR-66-7(1012)
 LOCATION: N-66, MAHONEY SOUTH CULVERT
 COUNTIES: CASS

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on July 26, 2012. At that time the bids will be opened and read for CULVERT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: CULVERTS
 START DATE 10/01/2012 WORKING DAYS 35
 Price Range \$ 0 to \$ 500,000

Plans and specifications may be seen beginning July 03, 2012 at the Lincoln Central Office and July 09, 2012 at the District Engineer's Office at LINCOLN
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

INFORMATIONAL PROPOSAL	EACH	\$	5.00
PLANS (NOT INCLUDING STANDARDS)	26 SHEETS	\$	6.50
STANDARD PLANS	9 SHEETS	\$	2.25

SHEET NO.

1	TITLE PAGE
2-S	SUMMARY OF QUANTITIES
2-W	WETLANDS
2-H1 - 2-H2	HORIZONTAL ALIGNMENT & ORIENTATION
2-N1 - 2-N3	GENERAL INFORMATION
2-L	EROSION CONTROL
3	PLAN SHEET
4	DRAINAGE STRUCTURE CROSS SECTIONS
5 - 15	SPECIAL PLAN 1C MULTIPLE SPAN CONCRETE BOX CULVERT STA. 165+16.00
16	SPECIAL PLAN 2C EROSION CHECKS (ALL TYPES) & FABRIC SILT CHECKS
17 - 18	SPECIAL PLAN 3C TEMPORARY SILT CHECKS
R1	RIGHT-OF-WAY SHEET

STANDARD PLANS

501-R5	(3 SHEETS) EROSION CONTROL
502	SILT FENCE DETAILS
805	R.O.W. POST
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 4 CULVERT AT STA. 165+15

SIGN DAY	276 EACH
FLAGGING	4 DAY
MOBILIZATION	LUMP LUMP
GENERAL CLEARING AND GRUBBING	LUMP LUMP
EARTHWORK MEASURED IN EMBANKMENT	294 CY
RIPRAP FILTER FABRIC	278 SY
REMOVE	2 EACH
TIMBER PILE	
CONTRACTOR ACCESS ROAD	LUMP LUMP
PREPARATION OF STRUCTURE	1 EACH
AT STA. 165+15	

EXCAVATION FOR BOX CULVERTS	126 CY
47B-3000 CONC FOR BOX CULV	107 CY
RE-STEEL FOR BOX CULVERT	8,630 LB
ROCK RIPRAP, TYPE C	145 TON
RENTAL OF LOADER, FULLY OPERATED	5 HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	5 HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	5 HOUR
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.	5 HOUR
TEMPORARY SEEDING	1 ACRE
EROSION CONTROL, CLASS 1D	434 SY
EROSION CONTROL, CLASS 1E	556 SY
EROSION CONTROL, CLASS 2A	34 SY
EROSION CHECKS, TYPE WATTLE	559 LF
TEMPORARY SILT CHECK	200 LF
TEMPORARY SILT FENCE	100 LF
TEMPORARY EARTH CHECK	100 LF
TEMPORARY ROCK CHECK	30 LF
TEMPORARY MULCH	1 TON