

NOTICE TO CONTRACTORS

CALL ORDER 100
 FEDERAL PROJECT NO. STP-112-1(103)
 LOCATION: N-112, KANSAS LINE-W. JCT. N-8
 COUNTIES: GAGE

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on December 13, 2012. At that time the bids will be opened and read for BITUMINOUS

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS

Length: 3.1 MILES
 START DATE 09/03/2013 WORKING DAYS 30
 Price Range \$ 500,000 to \$ 2,000,000
 THIS PROJECT CONTAINS A DBE GOAL OF 2.0 %

Plans and specifications may be seen beginning November 20, 2012 at the Lincoln Central Office and November 26, 2012 at the District Engineer's Office at LINCOLN
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal requirements will apply.

INFORMATIONAL PROPOSAL	EACH	\$	5.00
PLANS (NOT INCLUDING STANDARDS)	12 SHEETS	\$	3.00
STANDARD PLANS	9 SHEETS	\$	2.25

SHEET NO.

1	TITLE PAGE
2-T	TYPICAL CROSS SECTIONS
2-S	SUMMARY OF QUANTITIES
2-A1 - 2-A3	PHOTO MAPS
2-H	HORIZONTAL ALIGNMENT & ORIENTATION
2-N	GENERAL INFORMATION
3 - 5	PLAN SHEETS
6	TEMPORARY PAVEMENT MARKING PLAN

STANDARD PLANS

108-R4	SUPERELEVATION PLAN FOR CONCRETE AND BITUMINOUS SURFACING
307-R1	MAILBOX TURNOUT
309	MAILBOX SUPPORT POST
502	SILT FENCE DETAILS
901-R9	HIGHWAY DELINEATORS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R8	(2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 9 BITUMINOUS

BARRICADE, TYPE II	5,000	B DAY
BARRICADE, TYPE III	305	B DAY
TEMPORARY SIGN DAY	420	EACH
SIGN DAY	3,691	EACH
OVERLAY BROKEN LINES	324	STA
OVERLAY SOLID LINES	649	STA
FLAGGING	60	DAY
FURNISHING AND OPERATING PILOT VEHICLE	25	DAY
MOBILIZATION	LUMP	LUMP
DELINEATOR, TYPE III	24	EACH
INSTALL CHEVRONS	12	EACH
GRAVEL SURFACE COURSE	78	TON

CRUSHED ROCK SURFACE COURSE	18 TON
SPEC SURF CRSE FOR MAILBOX TURNOUTS	104 SY
MAILBOX POST	3 EACH
HYDRATED LIME FOR ASPHALT MIXTURES	57 TON
ASPH CONC, TYPE SPR	9,240 TON
PLACE ASPH CONC FOR DRIVE & INTER	1,806 SY
ASPH CONCRETE FOR PATCHING, TYPE SPR	300 TON
PERF GRADED BINDER (64-34)	333 TON
PREP OF INTER & DRIVE	96 SY
TACK COAT	11,090 GAL
FOG SEAL	23,860 GAL
RENTAL OF LOADER, FULLY OPERATED	20 HOUR
RENTAL OF MOTOR GRADER, FULLY OPERATED	20 HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	20 HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	20 HOUR
WATER	82 MGAL
WATER FOR FLY ASH STABILIZED BITUMINOUS	280 MGAL
EARTH SHOULDER CONSTRUCTION	326 STA
WIDENING	322 STA
COLD MILLING, CLASS 3	162 STA
FLY ASH STABILIZED BITUMINOUS	159 STA
FLY ASH	2,070 TON
RAP INCENTIVE PAYMENT	16,218 EACH
ASPH PVMT SMOOTHNESS TESTING I/D	LUMP LUMP
SEEDING, TYPE B	8 ACRE
TEMPORARY SILT CHECK	150 LF
TEMPORARY SILT FENCE	300 LF
HYDROMULCH	13 TON