

NOTICE TO CONTRACTORS

CALL ORDER 500
 STATE PROJECT NO. STR-80-1(1036)
 LOCATION: I-80, KIMBALL SOUTHEAST BRIDGES
 COUNTIES: KIMBALL

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on December 13, 2012. At that time the bids will be opened and read for BR GDRL

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BRIDGES
 START DATE 06/24/2013 WORKING DAYS 60
 Price Range \$ 250,000 to \$ 1,000,000

Plans and specifications may be seen beginning November 20, 2012 at the Lincoln Central Office and November 26, 2012 at the District Engineer's Office at GERING
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

INFORMATIONAL PROPOSAL	EACH	\$	5.00
PLANS (NOT INCLUDING STANDARDS)	34 SHEETS	\$	8.50
STANDARD PLANS	11 SHEETS	\$	2.75

SHEET NO.

1	TITLE PAGE
2-S	SUMMARY OF QUANTITIES
2-A	PHOTO MAP
2-H1 - 2-H2	HORIZONTAL ALIGNMENT & ORIENTATION
2-N	GENERAL INFORMATION
3	PLAN SHEET
4	TYPICAL TRAFFIC CONTROL PLAN FOR LANE CLOSURE WITH CONCRETE BARRIER--WB
5 - 7	TYPICAL TRAFFIC CONTROL PLAN--LANE CLOSURE WITH CONCRETE BARRIER--EB PHASE I
8 - 10	TYPICAL TRAFFIC CONTROL PLAN--LANE CLOSURE WITH CONCRETE BARRIER--EB PHASE II
11	TEMPORARY PAVEMENT MARKING PLAN
12	TYPICAL PAVEMENT MARKING PLAN--4" PAVEMENT MARKING
13	TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM
14 - 27	SPECIAL PLAN 1 BRIDGE REPAIR STA. 1197+65.00
28	SPECIAL PLAN 1C GUARDRAIL PLAN
29 - 30	SPECIAL PLAN 2C CONCRETE PROTECTION BARRIER

STANDARD PLANS

501-R5	(3 SHEETS) EROSION CONTROL
740	MIDWEST GUARDRAIL SYSTEM BRIDGE APPROACH SECTION
743	(4 SHEETS) GUARDRAIL DETAILS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
923	TRAFFIC CONTROL--ROAD CLOSURE

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 6 BRIDGE AT STA. 1197+65.00 LT.

MOBILIZATION	LUMP	LUMP
CONC FOR PVMT APPROACHES CLASS 47BD-4000		192 CY
EPOXY COATED RE-STEEL FOR PVMT APPROACH	33,960 LB	
CLASS I REPAIR		484 SY
CLASS II REPAIR		97 SY
CLASS III REPAIR		5 SY

PLACE, FINISH, & CURE CONC OVERLAY-SF	484 SY
47B-3000 CONC FOR BRIDGE	23 CY
47BD-4000 CONC FOR BRIDGE	3 CY
CONCRETE FOR OVERLAYS-SF	47 CY
PREP BRIDGE	1 EACH
1197+54.84	
EPOXY COATED RE-STEEL	3,750 LB
HP 12"X53# STEEL PILING	325 LF

GROUP 6A BRIDGE AT STA. 1197+65.00 RT.

	LUMP	LUMP
MOBILIZATION		
CONC FOR PVMT APPROACHES CLASS 47BD-4000		237 CY
EPOXY COATED RE-STEEL FOR PVMT APPROACH	41,215 LB	
CLASS I REPAIR		612 SY
CLASS II REPAIR		122 SY
CLASS III REPAIR		5 SY
PLACE, FINISH, & CURE CONC OVERLAY-SF		612 SY
47B-3000 CONC FOR BRIDGE		29 CY
47BD-4000 CONC FOR BRIDGE		3 CY
CONCRETE FOR OVERLAYS-SF		60 CY
PREP BRIDGE		1 EACH
1197+75.16		
EPOXY COATED RE-STEEL	4,640 LB	
HP 12"X53# STEEL PILING	390 LF	

GROUP 7 GUARDRAIL

	LUMP	LUMP
MOBILIZATION		
W-BEAM GUARDRAIL		687 LF
REMOVE GUARDRAIL		850 LF
BRIDGE APPROACH SECTIONS		4 EACH
GUARDRAIL END TREATMENT, TYPE I		4 EACH
SURFACE UNDER GUARDRAIL		977 SY
EROSION CONTROL, CLASS 1D		400 SY

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II	13,780 BDAY	
BARRICADE, TYPE III	1,092 BDAY	
SIGN DAY	7,384 EACH	
CONTRACTOR FURNISHED SIGN DAY	676 EACH	
TEMP PAVEMENT MARKING REMOVAL	19,200 LF	
PAVEMENT MARKING REMOVAL	8,600 LF	
TEMP PVMT MARKING, TYPE PAINT	19,200 LF	
TEMP PVMT MARKING SURF PREP	19,200 LF	
FLASHING ARROW PANEL	208 DAY	
FLAGGING	16 DAY	
CONCRETE PROTECTION BARRIER	1,100 LF	
RELOCATE CONC PROTECTION BARRIER	1,050 LF	
RELOC INERTIAL BARRIER SYSTEM	2 EACH	
INERTIAL BARRIER SYSTEM	2 EACH	
REPLACEMENT MODULE	18 EACH	
MOBILIZATION		
	LUMP	LUMP
4" WHT WET RFLC PRF PVMT MKNG T4 GVD		4,700 LF
12" WHT WET RFLC PRF PVMT MKNG T4 GVD		1,250 LF
4" YEL WET RFLC PRF PVMT MKNG T4 GVD		2,650 LF