

STATE OF NEBRASKA
DEPARTMENT OF ROADS
ADDENDUM NO. 1
AND
ELECTRONIC BIDDING SYSTEM
AMENDMENT NO. 1
PROJECT NO. STPP34-4(132)
CONTROL NO. 42442
CALL ORDER 400
US-34/US-281, 7TH TO 9TH STREET, HASTINGS
LETTING DATE: FEBRUARY 5, 2009

The Schedule of Items is amended as follows:

1. In Group 8B, the quantity for the bid item "1 ½ - Inch Conduit In Trench" is incorrect and should read 1,985.000 LF
2. In Group8B, the quantity for the bid item "1 ½ - Inch Conduit Under Roadway" is incorrect and should read 427.000 LF
3. In Group8B, the quantity for the bid item "1 ½ - Inch Conduit, Jacked" is incorrect and should read 26.000LF.

The EBs generated bid items sheets must show these corrections or the bid will be considered void.

* * * * *

On plan sheet 6, "General Note No.4" is amended to include the following:

Traffic signal conduit shall be routed around all future decorative pole locations.

* * * * *

Upon execution of the contract, the plans will be revised to reflect these changes.

DEPARTMENT OF ROADS

Original Signed by Michael H. Stoltenberg

for Claude Oie
Construction Engineer

Issued: February 2, 2009

CO:DB:400AD102

NOTICE: Only the contractors issued bidding proposals receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the contractor.