
STATE OF NEBRASKA 
DEPARTMENT OF ROADS 

ADDENDUM NO. 4 
AND 

ELECTRONIC BIDDING SYSTEM 
AMENDMENT NO. 2 

PROJECT NO. RD-L51C(1004)  
CONTROL NO. 61346  

CALL ORDER 610  
L51C, PAXTON LINK 

LETTING DATE: MARCH 12, 2009 
 

 The Schedule of Items is amended as follows: 
 
 1.  In Group 6, the quantity for the bid item “Class I Repair” is incorrect and should read 
                 1,563.000 SY. 
 
 2.  In Group 6, the bid item “Concrete for Pavement Approaches, Class 47BD-4000” has  
                 been added with a quantity of 174.300 CY. 
 
 3.  In Group 6, the bid item “Epoxy Coated Reinforcing Steel for Pavement Approaches’ 
                 has been added with a quantity of 28,995.000 LB. 
 

4.  In Group 6, the bid item “Class 47B-3000 Concrete for Bridge” has been added with a 
quantity of 36.100 CY. 

 
 5.  In Group 6, the bid item “Epoxy Coated Reinforcing Steel” has been added 
                 with a quantity of 4,500.000 LB. 
 
 6.  In Group 6, the bid item “Concrete Repair” has been added with a quantity of  
                 400.000 SF. 
 
 7.  In Group 6, the bid item “Concrete Surface Milling” has been added with a quantity of  
                 1,563.000 SY. 
 
 8.  In Group 9, the bid item “Remove Asphalt Surface” has been added with a quantity of 
                 444.000 SY. 
 
 The EBS generated bid items sheets must show these corrections or the bid will be 
considered void. 
 

* * * * * 
 

 On page 1 of the Proposal, the CONTRACT TIME is amended to read 120 WORKING 
DAYS. 
 

* * * * * 
 

 On plan sheet 2-T2, the following changes are made: 
 
 1.  In the INLAY DETAIL for Stations “C” and “D”, the stationing is amended to read: 
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   STATION “C’  STATION “D” 
   125+78.48  124+78.48 
 
 2.  In the TRANSITION DETAIL for Stations “G” and “H”, the stationing is amended to  
                 read: 
 
   STATION “G”  STATION “H” 
   133+81.52  135+31.52 
 

* * * * * 
 

 Plan sheet 3 is amended to include the following notes: 
 
  Sta. 125+78.48 to Sta. 126+28.48  Sta. 125+78.48 to Sta. 126+28.48 
  Remove 222 SY of Asphalt Surface  Build Pavement Approach Slab  
 

* * * * * 
 

 Plan sheet 4 is amended to include the following notes: 
 
  Sta. 133+31.52 to Sta. 133+81.52  Sta. 133+31.52 to Sta. 133+81.52 
  Remove 222 SY of Asphalt Surface  Build Pavement Approach Slab 
 

* * * * * 
 

 Plan sheets 18, 19 and 20 (Special Plan 1C) is void and superseded by added sheets 
18A, 19A, 20A, 20B, 20C and 20D (Special Plan 1C) as depicted on the attached sheets. 
 

* * * * * 
 

 Upon execution of the contract, the plans will be revised to reflect these changes.  
 
 
                                                                          DEPARTMENT OF ROADS 
 
 

     Original Signed by Liz Wunderlich 
 
 
            for     Claude Oie 
           Construction Engineer 
 
Issued: March 5, 2009 
 
CO:DB:610ad403 
 
NOTICE:  Only the contractors issued bidding proposals receive this addendum and 
responsibility for notifying any potential subcontractors or suppliers remains with the contractor. 
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