
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 200 
STATE PROJECT NO.   MISC-D2(1033) 
LOCATION: DISTRICT 2-DISTRICTWIDE 
COUNTIES: CASS             DOUGLAS 
          SARPY 
  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
April 16, 2009.  At that time the bids will be opened and read for 
SPECIALTY 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  SPECIALTY 
  START DATE 07/06/2009    WORKING DAYS    40 
  Price Range $          0 to $    500,000 
 

  Plans and specifications may be seen beginning March 24, 2009 at the Lincoln 
Central Office and March 30, 2009 at the District Engineer's Office at OMAHA 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING STANDARDS)                             2   SHEETS   $   0.50 
STANDARD PLANS                                              4   SHEETS   $   1.00 
 

    SHEET NO. 
 

    1             TITLE PAGE 
                  & SUMMARY OF QUANTITIES 
    2             TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE  
                  (FREEWAY-INTERSTATE) 
 

    STANDARD PLANS   
 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 8 SPECIALTY 
 

BARRICADE, TYPE II                                   7,160 BDAY 
BARRICADE, TYPE III                                    976 BDAY 
TEMPORARY SIGN DAY                                   1,072 EACH 
SIGN DAY                                             1,488 EACH 
FLASHING ARROW PANEL                                   136 DAY 
MOBILIZATION                                     LUMP      LUMP 
REMOVE PLOWABLE PAVEMENT MARKER                      9,288 EACH 
   CONCRETE 
 


