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The Special Provisions are amended to include the following:
USE OF DRY RIVER BED FOR CRANE ACCESS

The Department has received approval from the US Army Corps of Engineers (COE) to
allow the use of the dry river bed for the use of staging cranes for the purpose of removing old
girders and setting new girders on this project.

If river flows are reduced in the summer months to the point where a significant portion
of the river is dry, the Contractor may use the dry sand bed areas (below the ordinary high water
mark) to stage cranes. In order to minimize disturbance in the river bed, crane mats shall be
used at all places where cranes are to be driven and positioned in the dry river bed. No fill or
grading activities will be allowed in the dry river bed areas used to stage crane work activity. If
river flows rise and/or high storm water runoff flows are expected following precipitation events,
all equipment shall be removed from the river channel until dry stream bed conditions return.

Again, it is emphasized that this approval is only on dry sand river bed and the crossing
of shallow water side channels or pools left behind from high water are not allowed to be driven
through to establish a staging area.

The Contractor and NDOR shall notify the COE of all activities and dates of when those
activities will take place in the dry river channel prior to commencement of those construction
activities.

The Contractor must still determine whether the use of an access bridge or the potential
use of the dry river channel best fits their circumstance. Based upon this information, the
Contractor must bid the item “Access Bridge” according to the provision tited CONTRACTOR’S
ACCESS BRIDGE.
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NOTICE: Only the contractors issued bidding proposals receive this addendum and
responsibility for notifying any potential subcontractors or suppliers remains with the contractor.



