

STATE OF NEBRASKA
DEPARTMENT OF ROADS
ADDENDUM NO. 1
AND
ELECTRONIC BIDDING SYSTEM
AMENDMENT NO. 1
PROJECT NO. STPD-32-5(106)
CONTROL NO. 31436A
CALL ORDER 300
N-32, MADISON EAST BRIDGES
LETTING DATE: SEPTEMBER 3, 2009

The Schedule of Items is amended as follows:

1. In Group 4A, the quantity for the bid item "Excavation for Box Culverts" is incorrect and should read 3,420.000 CY.

The EBS generated bid items sheets must show this correction or the bid will be considered void.

* * * * *

On plan sheet 10, the culvert cross section for the box culvert at Sta. 80+86 is amended as follows:

1. The Culvert Build Note is amended to read:

Exc. = 3,420 Cu. Yds.

2. The culvert cross section is amended to include the culvert cleanout as depicted on page 2.

* * * * *

On plan sheet 12 in the QUANTITIES column, the informational quantity for the item "Precast/Prestressed Concrete Superstructure at Sta. 72+06.00" is amended to read:

Girders 337.7 Cu. Yd.

* * * * *

On page 5 in the Schedule of Items, the description for SECTION 5, GROUP 6 BRIDGE AT STA. 72+06.00, 2 77'-6" & 1 85'-0" SPANS IT600 CONCRETE GIRDER is incorrect. The "IT600" portion of this description should read "IT800" to match the description on Special Plan 1. This incorrect description will be changed as part of this Addendum/Amendment. No quantity changes in GROUP 6 are affected by this correction.

* * * * *

Upon execution of the contract, the plans will be revised to reflect these changes.

DEPARTMENT OF ROADS


Original Signed by Liz Wunderlich

For Claude Oie
Construction Engineer

Issued: August 25, 2009

CO: 300AD109

NOTICE: Only the contractors issued bidding proposals receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the contractor.



Sta. 80+86 Culvert Cleanout Typical Section
Culvert Cleanout Excavation = 1350 CU. YDS.