
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 110 
FEDERAL PROJECT NO. IM-NH-80-9(830) 
                    IM-NH-80-9(835) 
                    IM-NH-80-9(836) 
                    IM-NH-80-9(842) 

 
LOCATION: I-80,GREENWOOD CREEK BRIDGES, DEE CREEK BRIDGES, CAMP CREEK 
          BRIDGES & WAVERLY-GREENWOOD 
COUNTIES: CASS             LANCASTER 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
October 08, 2009.  At that time the bids will be opened and read for 
GRAD,CONC PAVE,CULV,SEED,BR,GDRL,FENCE,ELEC,SIGN 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  CONCRETE PAVEMENT 
  Length: 9.2 MILES 
  START DATE 11/02/2009    CALENDAR DAYS 1322 
  Price Range $ 50,000,000 to $ 75,000,000 
  THIS PROJECT CONTAINS A DBE GOAL OF   4.0 % 
 

  Plans and specifications may be seen beginning September 15, 2009 at the Lincoln 
Central Office and September 21, 2009 at the District Engineer's Office at LINCOLN 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 
requirements will apply. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         752   SHEETS   $ 188.00 
CROSS SECTIONS (SHEETS X1 THRU X445)                      445   SHEETS   $ 111.25 
STANDARD PLANS                                             32   SHEETS   $   8.00 
  
 IM-NH-80-9(830) 
    SHEET NO. 
 

    1          TITLE PAGE 
    2-S        SUMMARY OF QUANTITIES 
    3 - 32     SPECIAL PLAN 1   PRESTRESSED CONCRETE GIRDER BRIDGE (NU1100) 
                                STA. 1636+43.76  
    33 - 62    SPECIAL PLAN 2   STEEL WELDED PLATE GIRDER BRIDGE  
                                STA. 1636+43.76 
  IM-NH-80-9(835) 
    SHEET NO. 
 

    1          TITLE PAGE 
    2-S        SUMMARY OF QUANTITIES 
    3 - 35     SPECIAL PLAN 1   PRESTRESSED CONCRETE GIRDER BRIDGE (NU1600) 
                                STA. 1529+25.00    
    36 - 68    SPECIAL PLAN 2   STEEL WELDED PLATE GIRDER BRIDGE  
                                STA. 1529+25.00   
 

 IM-NH-80-9(836) 
    SHEET NO. 
 

    1          TITLE PAGE 
    2-S        SUMMARY OF QUANTITIES 
    3 - 34     SPECIAL PLAN 1   PRESTRESSED CONCRETE GIRDER BRIDGE (NU900) 
                                STA. 1429+73.44   
    35 - 66    SPECIAL PLAN 2   ROLLED BEAM GIRDER BRIDGE  
                                STA. 1429+73.44   
 

 

    

 



 

  

 

  IM-NH-80-9(842) 
 

    SHEET NO. 

 
    1                  TITLE PAGE 
    2                  INDEX OF SHEETS 
    2-T1 - 2-T4        TYPICAL CROSS SECTIONS 
    2-S1 - 2-S4        SUMMARY OF QUANTITIES 
    2-K1 - 2-K2        SUMMARY OF SOILS & GEOTECHNICAL INFORMATION   
    2-W1 - 2-W19       WETLANDS 
    2-H1 - 2-H9        HORIZONTAL ALIGNMENT & ORIENTATION  
    2-N1 - 2-N7        GENERAL INFORMATION & DETOUR LOCATION MAP  
    2-P1 - 2-P99       PHASING PLANS 
    2-L1 - 2-L38       DRAINAGE  
    2-L39 - 2-L57      CONSTRUCTION & REMOVALS  
    2-L58 - 2-L94      EROSION CONTROL  
    2-L95 - 2-L113     FENCING  
    2-L114 - 2L-117    JOINTS & GRADES  
    3 - 25             PLAN & PROFILE SHEETS 
    26 - 29            TEMPORARY TRAFFIC CONTROL--PHASES 
    30                 TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE  
                       (FREEWAY-INTERSTATE) 
    31                 TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM 
    32                 TEMPORARY GLARE SCREEN INSTALLATION  
    33                 TYPICAL PAVEMENT MARKING PLAN (INTERSTATE/EXPRESSWAY) 
    34                 TEMPORARY PAVEMENT MARKING PLAN 
    35 - 51            TEMPORARY PAVEMENT MARKING--PHASES 
    52 - 81            SIGN REMOVAL, SIGN LOCATION, & SPECIAL GUIDE SIGNS  
    82                 TYPE "B" GUIDE SIGN PANELS 
    83                 BREAK-AWAY TYPE POST DETAILS FOR TYPE "B" SIGNS 
    84                 DMS BOARD-PHASE 4 
    85                 OVERHEAD SIGN & LIGHT TOWER DETAIL 
    86 - 89            TRAFFIC SIGNAL PLAN--WAVERLY INTERCHANGE  
    90                 TEMPORARY TRAFFIC SIGNAL PLAN--WAVERLY INTERCHANGE  
    91                 WEIGH-IN-MOTION SORTING SYSTEM--GENERAL INFORMATION  
    92 - 120           ROADWAY LIGHTING PLANS 
    121 - 136          EARTHWORK DATA SHEETS 
    137 - 176          DRAINAGE STRUCTURE CROSS SECTIONS 
    177 - 178          SPECIAL PLAN 1C  AREA INLET  
    179 - 180          SPECIAL PLAN 2C  5-BAR GRATE INLET WITH CURB  
    181                SPECIAL PLAN 3C  5-BAR GRATE INLET  
                                        (FOR LONGITUDINAL PIPE 20" OR LESS) 
    182                SPECIAL PLAN 4C  5-BAR GRATE INLET  
                                        (FOR LONGITUDINAL PIPE LARGER THAN 20") 
    183                SPECIAL PLAN 5C  DOUBLE 5-BAR GRATE INLET  
                                        (FOR LONGITUDINAL PIPE 20" OR LESS) 
    184                SPECIAL PLAN 6C  DITCH BREAK  
    185 - 186          SPECIAL PLAN 7C  SAFETY SLOPED END SECTIONS--CORRUGATED  
                                        METAL & CONCRETE PIPE    
    187 - 188          SPECIAL PLAN 8C  8' X 3' TWIN SPAN  
                                        RC BOX CULVERT  
                                        STA. 1016+39 RT 
    189 - 190          SPECIAL PLAN 9C  10' X 5' TWIN SPAN  
                                        RC BOX CULVERT  
                                        STA. 1226+14 
    191 - 195          SPECIAL PLAN 10C 10' X 6' SINGLE SPAN 
                                        10' X 6' TWIN SPAN                    
                                        RC BOX CULVERT  
                                        STA. 1259+50 
    196 - 197          SPECIAL PLAN 11C 12' X 10' TRIPLE SPAN  
                                        RC BOX CULVERT  
                                        STA. 1292+34 
    198 - 200          SPECIAL PLAN 12C 8' X 5' SINGLE SPAN  
                                        RC BOX CULVERT  
                                        STA. 1326+36  
                                        

 



 

 

     

 

    201 - 202          SPECIAL PLAN 13C 8' X 4' SINGLE SPAN  
                                        RC BOX CULVERT  
                                        STA. 1335+79 
    203 - 205          SPECIAL PLAN 14C 6' X 3' SINGLE SPAN  
                                        RC BOX CULVERT  
                                        STA. 1343+02   
    206 - 213          SPECIAL PLAN 15C 10' X 5' SINGLE SPAN 
                                        10' X 7' SINGLE SPAN 
                                        10' X 7' TWIN SPAN   
                                        RC BOX CULVERT  
                                        STA. 1361+67  
    214 - 216          SPECIAL PLAN 16C 10' X 6' SINGLE SPAN  
                                        RC BOX CULVERT  
                                        STA. 1444+18.8  
    217 - 218          SPECIAL PLAN 17C 10' X 6' TWIN SPAN  
                                        RC BOX CULVERT  
                                        STA. 1462+92.3  
    219 - 220          SPECIAL PLAN 18C 4' X 4' SINGLE SPAN  
                                        RC BOX CULVERT  
                                        STA. 1501+08.9  
    221 - 222          SPECIAL PLAN 19C 8' X 4' TWIN SPAN  
                                        RC BOX CULVERT  
                                        STA. 1596+18.8   
    223 - 224          SPECIAL PLAN 20C 4' X 3' SINGLE SPAN  
                                        RC BOX CULVERT  
                                        STA. 1613+50.8  
    225 - 227          SPECIAL PLAN 21C 5' X 3' SINGLE SPAN  
                                        RC BOX CULVERT  
                                        STA. 1616+20.8  
    228 - 230          SPECIAL PLAN 22C 8' X 8' TWIN SPAN  
                                        RC BOX CULVERT  
                                        STA. 1667+36.8  
    231 - 232          SPECIAL PLAN 23C 4' X 3' SINGLE SPAN  
                                        RC BOX CULVERT  
                                        STA. 1694+48.8  
    233 - 235          SPECIAL PLAN 24C 4' X 3' TWIN SPAN  
                                        RC BOX CULVERT  
                                        STA. 1699+90.9   
    236 - 252          SPECIAL PLAN 25C ATTENUATOR INSTALLATION & 
                                        GUARDRAIL INSTALLATION PLAN   
    253                SPECIAL PLAN 26C EROSION CHECKS (ALL TYPES) 
                                        & FABRIC SILT CHECKS   
    254 - 255          SPECIAL PLAN 27C TEMPORARY SILT CHECKS  
    256 - 257          SPECIAL PLAN 28C CONCRETE PROTECTION BARRIER  
    258                SPECIAL PLAN 29C CONCRETE REDUCER  
    259                SPECIAL PLAN 30C TYPICAL TRAFFIC CONTROL PLAN--FREEWAY CLOSURE  
    260 - 262          SPECIAL PLAN 31C CABLE GUARDRAIL 
    R1 - R33           RIGHT-OF-WAY SHEETS 
    X1 - X445          CROSS SECTIONS 
 

    STANDARD PLANS   
 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 
      329-R7    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 
      403-R2    (2 SHEETS) BENDS AND BREAKS FOR CONCRETE  
                BOX CULVERTS 
      404-R3    CONTROL JOINTS FOR CONCRETE BOX CULVERTS  
      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 
      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS  
                FOR CONCRETE PIPE  
      425-R4    COLLARS AND ELBOWS FOR CONCRETE PIPES 
      428-R3    CONCRETE PLUGS AND FIELD PIPE TAP DETAILS 
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      710-R4    (2 SHEETS) FENCE DETAILS 
      901-R9    HIGHWAY DELINEATORS 



       

 

      902       HIGHWAY DELINEATORS FOR RAMP AND GORE LOCATIONS 
      910-R2    SIGNAL FACE CONFIGURATION   
      911-R1    SIGNAL MOUNTING  
      912-R4    TRAFFIC SIGNAL POLE DETAILS  
      914-R5    PULL BOX DETAIL 
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 1 GRADING 
 

MOBILIZATION                                     LUMP      LUMP 
GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 
WATER                                                2,070 MGAL 
EARTHWORK MEASURED IN EMBANKMENT                   739,565 CY 
SALVAGING AND PLACING TOPSOIL                      793,754 SY 
RIPRAP FILTER FABRIC                                 3,134 SY 
REMOVE PAVEMENT                                         42 SY 
SAWING PAVEMENT                                        408 LF 
REMOVE FENCE                                        95,519 LF 
REMOVE CONCRETE DITCH LINER                          7,266 SY 
INTERLOCKING CONCRETE PAVER BLOCK                    1,458 SF 
CRUSH CONCRETE PAVEMENT                            280,094 SY 
CLASS 47B-3000 CONCRETE                                 43 CY 
   FOR DITCH BREAK 
ROCK RIPRAP, TYPE A                                  2,236 TON 
REMOVE GUARDRAIL                                    14,085 LF 
COVER CROP SEEDING                                     165 ACRE 
TEMPORARY SEEDING                                        5 ACRE 
EROSION CONTROL, CLASS 1B                           57,958 SY 
EROSION CONTROL, CLASS 1C                          167,803 SY 
EROSION CONTROL, CLASS 1D                          103,344 SY 
EROSION CONTROL, CLASS 1E                           20,945 SY 
EROSION CONTROL, CLASS 1F                              681 SY 
EROSION CONTROL, CLASS 2A                            2,603 SY 
EROSION CONTROL, CLASS 2C                              204 SY 
EROSION CHECKS, TYPE 1B                                730 BALE 
EROSION CHECKS, TYPE 1C                              1,615 BALE 
EROSION CHECKS, TYPE 1D                              1,505 BALE 
EROSION CHECKS, TYPE 1E                                868 BALE 
EROSION CHECKS, TYPE 1F                                 42 BALE 
EROSION CHECKS, TYPE 2A                                 49 BALE 
SLASH MULCH                                          3,793 CY 
 

   GROUP 3 CONCRETE PAVEMENT 
 

MOBILIZATION                                     LUMP      LUMP 
FLEXIBLE POST DELINEATOR                               536 EACH 
CRUSHED ROCK EMBEDMENT                              71,840 SY 
CRUSHED ROCK SURFACE COURSE                          9,978 TON 
CONC 47B-3000 MEDIAN SURFACING                         257 SY 
10" CONC PVMT, 47B-3500                                176 SY 
13" DOWELED CONC PVMT, 47B-3500                    682,384 SY 
10" CONC PVMT, BX-3000                               7,809 SY 
CONC SMOOTHNESS TESTING                          LUMP      LUMP 
5" WHT WET RFLC POLY PVMT MRKING, GVD              100,000 LF 
5" YEL WET RFLC POLY PVMT MRKING, GVD              100,000 LF 
4" WHT WET RFLC PRF PVMT MKNG T4 GVD                50,000 LF 
12" WHT WET RFLC PRF PVMT MKNG T4 GVD                3,200 LF 
HYDRATED LIME                                       12,407 TON 
FOUNDATION COURSE                                  682,243 SY 
   6" 
GRANULAR SUBDRAIN                                    1,008 EACH 
LONGITUDINAL SUBDRAIN                              194,772 LF 
STABILIZED SUBGRADE                                682,243 SY 
   TYPE LIME 



 

 

 

 

TEMPORARY ASPHALT SURFACING                         22,101 SY 
   10" 
SURFACING 6"                                         1,440 SY 
WATER                                                2,602 MGAL 
EARTH SHOULDER CONSTRUCTION                          2,123 STA 
SUBGRADE PREPARATION                                 9,405 SY 
COLD MILLING, CLASS 4                              166,816 SY 
   TYPE A 
COLD MILLING, CLASS 4                              255,452 SY 
   TYPE B 
SURFACE UNDER GUARDRAIL                              3,059 SY 
 

   GROUP 4 CULVERTS 
 

MOBILIZATION                                     LUMP      LUMP 
REMOVE INLET                                            33 EACH 
REMOVE JUNCTION BOX                                      3 EACH 
CAST IRON GRATE & FRAME                             37,210 LB 
TAPPING EXISTING STRUCTURE                              10 EACH 
TAPPING EXISTING PIPE                                    4 EACH 
REMOVE FLARED- END SECTION                              49 EACH 
REMOVE HEADWALLS FROM CULV                              45 EACH 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1016+39 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1247+37 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1259+50 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1326+36 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1335+79 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1343+02 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1444+18.8 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1501+08.9 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1596+18.8 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1613+50.8 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1616+20.8 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1667+36.8 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1694+48.8 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1699+90.8 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL              13,830 CY 
EXCAVATION FOR BOX CULVERTS                          1,956 CY 
47B-3000 CONC FOR BOX CULV                           1,388 CY 
47B-3000 CONC FOR INLET & JUNCTION BOXES                94 CY 
47B-3000 CONC FOR CONCRETE CO                           10 CY 
CLASS 47BD-4000 CONCRETE                                 1 CY 
47B-3000 FOR CONC BOX CULV PL                            2 CY 
47B-3000 CONC FOR PIPE PLUG                              1 CY 
RE-STEEL FOR BOX CULVERT                           122,691 LB 
RE-STEEL FOR INLET & JCT BOX                         6,583 LB 
RE-STEEL FOR COLLARS                                   550 LB 
18" FLARED-END SECTION                                  81 EACH 
24" FLARED-END SECTION                                   2 EACH 
36" FLARED-END SECTION                                   4 EACH 
18" RND EQUIV FLARED-END SECTION                         2 EACH 
24" SAFETY SLOPED END SECTION                            2 EACH 



 

 

 

 

 

   GROUP 4 CULVERTS 
 

12" METAL FLARED-END SECTION                             1 EACH 
18" METAL FLARED-END SECTION                             9 EACH 
24" METAL FLARED-END SECTION                             1 EACH 
30" METAL FLARED-END SECTION                             4 EACH 
36" METAL FLARED-END SECTION                             3 EACH 
48" METAL FLARED-END SECTION                            14 EACH 
36" RND EQUIV MTL FES                                    1 EACH 
30" CONCRETE FLARED-END SECTION                          6 EACH 
36" CONCRETE FLARED-END SECTION                          5 EACH 
48" CONCRETE FLARED-END SECTION                          5 EACH 
48" RND EQUIV CONCRETE FES                               1 EACH 
CULVERT SANDFILL                                       282 CY 
18" CORR METAL SLOTTED PIPE                            100 LF 
JACK 30" CULV PIPE 2 CLASS IV                          174 LF 
JACK 36" CULV PIPE 2 CLASS IV                          170 LF 
JACKING 48" CULV PIPE, 2 CLASS IV                      342 LF 
AREA INLET SEDIMENT FILTER                              17 EACH 
18" CULV PIPE 2,3,4,5,6,7,8                            499 LF 
30" CULV PIPE 2                                        307 LF 
36" CULV PIPE 2                                        497 LF 
48" CULV PIPE 2                                        475 LF 
30" CULV PIPE 2 CLASS IV                               174 LF 
36" CULV PIPE 2 CLASS IV                               170 LF 
48" CULV PIPE 2 CLASS IV                               342 LF 
36" RD EQUIV CULV PIPE 3                                60 LF 
18" RND EQUIV CULV PIPE 2,5                            136 LF 
24" RND EQUIV CULV PIPE 2,5                            546 LF 
12" CULV PIPE 3,4,5                                     61 LF 
18" CULV PIPE 3,4,5                                    403 LF 
24" CULV PIPE 3,4,5                                     67 LF 
36" CULV PIPE 3,4,5                                    168 LF 
48" CULV PIPE 3,4,5                                    409 LF 
15" CULV PIPE 2,5,7,8                                  556 LF 
18" CULV PIPE 2,5,7,8                                6,229 LF 
24" CULV PIPE 2,5,7,8                                  157 LF 
36" CULV PIPE 2,5,7,8                                  139 LF 
18" CULV PIPE 3,4,5,6                                  236 LF 
30" CULV PIPE 3,4,5,6                                  104 LF 
36" CULV PIPE 3,4,5,6                                  233 LF 
 

   GROUP 4A CULVERT AT STA. 1226+14 
 

MOBILIZATION                                     LUMP      LUMP 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1226+14 
EXCAVATION FOR BOX CULVERTS                            238 CY 
47B-3000 CONC FOR BOX CULV                             191 CY 
RE-STEEL FOR BOX CULVERT                            20,464 LB 
 

   GROUP 4B CULVERT AT STA. 1292+34 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION FOR BOX CULVERTS                          2,140 CY 
47B-3000 CONC FOR BOX CULV                           1,000 CY 
RE-STEEL FOR BOX CULVERT                           112,191 LB 
 

   GROUP 4C CULVERT AT STA. 1361+67 
 

MOBILIZATION                                     LUMP      LUMP 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1361+44.6 RT. 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1361+67 LT. 



 

 

 

 

EXCAVATION FOR BOX CULVERTS                          1,941 CY 
47B-3000 CONC FOR BOX CULV                             226 CY 
RE-STEEL FOR BOX CULVERT                            25,207 LB 
GRANULAR FILL                                          179 CY 
 

   GROUP 4D CULVERT AT STA. 1462+92.3 
 

MOBILIZATION                                     LUMP      LUMP 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1462+92.3 
EXCAVATION FOR BOX CULVERTS                            348 CY 
47B-3000 CONC FOR BOX CULV                             195 CY 
RE-STEEL FOR BOX CULVERT                            20,664 LB 
 

   GROUP 5 SEEDING 
 

MOBILIZATION                                     LUMP      LUMP 
SEEDING, TYPE A                                        106 ACRE 
SEEDING, TYPE B                                         59 ACRE 
SEEDING, TYPE BUFFER                                     2 ACRE 
MULCH                                                  372 TON 
 

   GROUP 6 BRIDGE AT STA. 1636+43.76 RT. 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                    80 SY 
INTERLOCKING CONCRETE PAVER BLOCK                      722 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               282 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             50,820 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      127 LF 
EXPANSION BEARING, TFE TYPE                              6 EACH 
FIXED BEARING                                            6 EACH 
47B-3000 CONC FOR BRIDGE                               137 CY 
47BD-4000 CONC FOR BRIDGE                              231 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   AT STA. 1636+43.76 RT. 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1636+43.23 RT. 
STEEL DIAPHRAGM                                          5 EACH 
BROKEN CONCRETE RIPRAP                                  75 TON 
ROCK RIPRAP, TYPE B                                    430 TON 
EPOXY COATED RE-STEEL                               53,880 LB 
SUBSURFACE DRAINAGE MATTING                            120 SY 
HP 12"X53# STEEL PILING                              3,300 LF 
STEEL SHEET PILING                                   3,480 SF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
GRANULAR BACKFILL                                      460 CY 
 

   GROUP 6A BRIDGE AT STA. 1636+43.76 LT. 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                    80 SY 
INTERLOCKING CONCRETE PAVER BLOCK                      722 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               282 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             50,920 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      127 LF 
EXPANSION BEARING, TFE TYPE                              6 EACH 
FIXED BEARING                                            6 EACH 
47B-3000 CONC FOR BRIDGE                               137 CY 
47BD-4000 CONC FOR BRIDGE                              231 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   AT STA. 1636+43.76 LT. 



 

 

 

 

REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1636+58.75 LT. 
STEEL DIAPHRAGM                                          5 EACH 
BROKEN CONCRETE RIPRAP                                  75 TON 
ROCK RIPRAP, TYPE B                                    430 TON 
EPOXY COATED RE-STEEL                               53,390 LB 
SUBSURFACE DRAINAGE MATTING                            120 SY 
HP 12"X53# STEEL PILING                              3,300 LF 
STEEL SHEET PILING                                   3,480 SF 
GRANULAR BACKFILL                                      460 CY 
 

   GROUP 6B BRIDGE AT STA. 1636+43.76 RT. 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                    80 SY 
INTERLOCKING CONCRETE PAVER BLOCK                      722 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               282 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             50,820 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      127 LF 
EXPANSION BEARING, TFE TYPE                              6 EACH 
FIXED BEARING                                            6 EACH 
47B-3000 CONC FOR BRIDGE                               135 CY 
47BD-4000 CONC FOR BRIDGE                              220 CY 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1636+43.23 RT. 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   AT STA. 1636+43.76 RT. 
BROKEN CONCRETE RIPRAP                                  75 TON 
ROCK RIPRAP, TYPE B                                    430 TON 
EPOXY COATED RE-STEEL                               56,195 LB 
SUBSURFACE DRAINAGE MATTING                            120 SY 
HP 12"X53# STEEL PILING                              3,150 LF 
STEEL SHEET PILING                                   3,480 SF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
GRANULAR BACKFILL                                      435 CY 
 

   GROUP 6C BRIDGE AT STA. 1636+43.76 LT. 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                    80 SY 
INTERLOCKING CONCRETE PAVER BLOCK                      722 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               282 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             50,920 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      127 LF 
EXPANSION BEARING, TFE TYPE                              6 EACH 
FIXED BEARING                                            6 EACH 
47B-3000 CONC FOR BRIDGE                               135 CY 
47BD-4000 CONC FOR BRIDGE                              220 CY 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1636+58.75 LT. 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   AT STA. 1636+43.76 LT. 
BROKEN CONCRETE RIPRAP                                  75 TON 
ROCK RIPRAP, TYPE B                                    430 TON 
EPOXY COATED RE-STEEL                               55,625 LB 
SUBSURFACE DRAINAGE MATTING                            120 SY 
HP 12"X53# STEEL PILING                              3,150 LF 
STEEL SHEET PILING                                   3,480 SF 
GRANULAR BACKFILL                                      435 CY 
 

    

 



 

 

 

 

   GROUP 6D BRIDGE AT STA. 1529+25 RT. 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                    83 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               333 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             59,660 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      155 LF 
EXPANSION BEARING, TFE TYPE                              7 EACH 
FIXED BEARING                                            7 EACH 
47B-3000 CONC FOR BRIDGE                               166 CY 
47BD-4000 CONC FOR BRIDGE                              372 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   AT STA. 1529+25 RT. 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1529+28.53 RT. 
STEEL DIAPHRAGM                                          6 EACH 
BROKEN CONCRETE RIPRAP                                 835 TON 
ROCK RIPRAP, TYPE B                                     30 TON 
EPOXY COATED RE-STEEL                               81,705 LB 
SUBSURFACE DRAINAGE MATTING                            172 SY 
HP 12"X53# STEEL PILING                              2,890 LF 
STEEL SHEET PILING                                   4,930 SF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
GRANULAR BACKFILL                                      615 CY 
 

   GROUP 6E BRIDGE AT STA. 1529+25 LT. 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                    83 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               281 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             50,705 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      131 LF 
EXPANSION BEARING, TFE TYPE                              6 EACH 
FIXED BEARING                                            6 EACH 
47B-3000 CONC FOR BRIDGE                               146 CY 
47BD-4000 CONC FOR BRIDGE                              315 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   AT STA. 1529+25 LT. 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1529+13.01 LT. 
STEEL DIAPHRAGM                                          5 EACH 
BROKEN CONCRETE RIPRAP                                 835 TON 
ROCK RIPRAP, TYPE B                                     30 TON 
EPOXY COATED RE-STEEL                               70,850 LB 
SUBSURFACE DRAINAGE MATTING                            140 SY 
HP 12"X53# STEEL PILING                              2,560 LF 
STEEL SHEET PILING                                   4,320 SF 
GRANULAR BACKFILL                                      520 CY 
 

   GROUP 6F BRIDGE AT STA. 1529+25 RT. 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                    83 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               333 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             59,660 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      155 LF 
EXPANSION BEARING, TFE TYPE                              7 EACH 
FIXED BEARING                                            7 EACH 
47B-3000 CONC FOR BRIDGE                               164 CY 
47BD-4000 CONC FOR BRIDGE                              344 CY 



 

 

 

 

REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1529+28.53 RT. 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   AT STA. 1529+25 RT. 
BROKEN CONCRETE RIPRAP                                 835 TON 
ROCK RIPRAP, TYPE B                                     30 TON 
EPOXY COATED RE-STEEL                               82,145 LB 
SUBSURFACE DRAINAGE MATTING                            169 SY 
HP 12"X53# STEEL PILING                              2,670 LF 
STEEL SHEET PILING                                   4,930 SF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
GRANULAR BACKFILL                                      605 CY 
 

   GROUP 6G BRIDGE AT STA. 1529+25 LT. 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                    83 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               281 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             50,705 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      131 LF 
EXPANSION BEARING, TFE TYPE                              6 EACH 
FIXED BEARING                                            6 EACH 
47B-3000 CONC FOR BRIDGE                               143 CY 
47BD-4000 CONC FOR BRIDGE                              292 CY 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1529+13.01 LT. 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   AT STA. 1529+25 LT. 
BROKEN CONCRETE RIPRAP                                 835 TON 
ROCK RIPRAP, TYPE B                                     30 TON 
EPOXY COATED RE-STEEL                               70,845 LB 
SUBSURFACE DRAINAGE MATTING                            138 SY 
HP 12"X53# STEEL PILING                              2,340 LF 
STEEL SHEET PILING                                   4,320 SF 
GRANULAR BACKFILL                                      510 CY 
 

   GROUP 6H BRIDGE AT STA. 1429+73.44 RT. 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                   398 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               282 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             51,120 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PIER NO.2 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      129 LF 
EXPANSION BEARING, TFE TYPE                             12 EACH 
FIXED BEARING                                           24 EACH 
47B-3000 CONC FOR BRIDGE                               396 CY 
47BD-4000 CONC FOR BRIDGE                              395 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   AT STA. 1429+73.44 RT. 
PREP BRIDGE                                              1 EACH 
   AT STA. 1429+73.44 RT. 
STRUC STEEL FOR SUBSTRUCTURE                         1,300 LB 
BROKEN CONCRETE RIPRAP                                 505 TON 
ROCK RIPRAP, TYPE B                                     25 TON 
EPOXY COATED RE-STEEL                              135,540 LB 
SUBSURFACE DRAINAGE MATTING                            108 SY 
HP 12"X53# STEEL PILING                              1,750 LF 
ROCK SOCKET                                            113 LF 
   66" 
    



 

 

 

 

DRILLED SHAFT                                          217 LF 
    72" 
STEEL SHEET PILING                                   4,583 SF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
GRANULAR BACKFILL                                      425 CY 
 

   GROUP 6I BRIDGE AT STA. 1429+73.44 LT. 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                   398 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               282 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             51,015 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PIER NO.2 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      129 LF 
EXPANSION BEARING, TFE TYPE                             12 EACH 
FIXED BEARING                                           24 EACH 
47B-3000 CONC FOR BRIDGE                               396 CY 
47BD-4000 CONC FOR BRIDGE                              394 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   AT STA. 1429+73.44 LT. 
PREP BRIDGE                                              1 EACH 
   AT STA. 1429+73.44 LT. 
STRUC STEEL FOR SUBSTRUCTURE                         1,300 LB 
BROKEN CONCRETE RIPRAP                                 505 TON 
ROCK RIPRAP, TYPE B                                     25 TON 
EPOXY COATED RE-STEEL                              134,890 LB 
SUBSURFACE DRAINAGE MATTING                            108 SY 
HP 12"X53# STEEL PILING                                920 LF 
ROCK SOCKET                                            113 LF 
   66" 
DRILLED SHAFT                                          217 LF 
   72" 
STEEL SHEET PILING                                   4,583 SF 
GRANULAR BACKFILL                                      425 CY 
 

   GROUP 6J BRIDGE AT STA. 1429+73.44 RT. 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                   398 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               282 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             51,120 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PIER NO.2 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      129 LF 
EXPANSION BEARING, TFE TYPE                             12 EACH 
FIXED BEARING                                           24 EACH 
47B-3000 CONC FOR BRIDGE                               395 CY 
47BD-4000 CONC FOR BRIDGE                              389 CY 
PREP BRIDGE                                              1 EACH 
   AT STA. 1429+73.44 RT. 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   AT STA. 1429+73.44 RT. 
STRUC STEEL FOR SUBSTRUCTURE                         1,300 LB 
BROKEN CONCRETE RIPRAP                                 505 TON 
ROCK RIPRAP, TYPE B                                     25 TON 
EPOXY COATED RE-STEEL                              125,230 LB 
SUBSURFACE DRAINAGE MATTING                            112 SY 
HP 12"X53# STEEL PILING                              1,750 LF 
ROCK SOCKET                                            113 LF 
   66" 
 



 

 

 

DRILLED SHAFT                                          216 LF 
   72" 
STEEL SHEET PILING                                   4,853 SF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
GRANULAR BACKFILL                                      440 CY 
 

   GROUP 6K BRIDGE AT STA. 1429+73.44 LT. 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                   398 SY 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               282 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             51,015 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PIER NO.2 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      129 LF 
EXPANSION BEARING, TFE TYPE                             12 EACH 
FIXED BEARING                                           24 EACH 
47B-3000 CONC FOR BRIDGE                               395 CY 
47BD-4000 CONC FOR BRIDGE                              389 CY 
PREP BRIDGE                                              1 EACH 
   AT STA. 1429+73.44 LT. 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   AT STA. 1429+73.44 LT. 
STRUC STEEL FOR SUBSTRUCTURE                         1,300 LB 
BROKEN CONCRETE RIPRAP                                 505 TON 
ROCK RIPRAP, TYPE B                                     25 TON 
EPOXY COATED RE-STEEL                              124,955 LB 
SUBSURFACE DRAINAGE MATTING                            112 SY 
HP 12"X53# STEEL PILING                                920 LF 
ROCK SOCKET                                            113 LF 
   66" 
DRILLED SHAFT                                          216 LF 
   72" 
STEEL SHEET PILING                                   4,583 SF 
GRANULAR BACKFILL                                      440 CY 
 

   GROUP 6L BRIDGES 
 

MOBILIZATION                                     LUMP      LUMP 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1292+34 LT. 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1292+34 RT. 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1614+19 
 

   GROUP 7 GUARDRAIL 
 

MOBILIZATION                                     LUMP      LUMP 
W-BEAM GUARDRAIL                                     2,624 LF 
CABLE GUARDRAIL                                        871 LF 
IMPACT ATTENUATOR                                       14 EACH 
BRIDGE APPROACH SECTIONS                                15 EACH 
TERMINAL ANCHORAGE SECTIONS                              8 EACH 
GUARDRAIL END TREATMENT, TYPE I                         15 EACH 
 

   GROUP 7B FENCING 
 

MOBILIZATION                                     LUMP      LUMP 
RIGHT-OF-WAY FENCE                                  98,367 LF 
END POSTS                                               60 EACH 
PULL POSTS                                             223 EACH 
CORNER POSTS                                           131 EACH 
 

 



 

 

   GROUP 8B ELECTRICAL 
 

TEMPORARY TRAFFIC SIGNAL                                 1 EACH 
   AT US-6 AND I-80 WB RAMP 
MOBILIZATION                                     LUMP      LUMP 
WEIGH-IN-MOTION SYSTEM                                   1 EACH 
   EASTBOUND 
WEIGH-IN-MOTION SYSTEM                                   1 EACH 
   WESTBOUND 
PULL BOX, TYPE PB-1                                     25 EACH 
PULL BOX, TYPE PB-1A                                     2 EACH 
PULL BOX, TYPE PB-2                                      2 EACH 
PULL BOX, TYPE PB-5                                     69 EACH 
PULL BOX, TYPE PB-6                                      5 EACH 
TRAFFIC SIGNAL, TYPE TS-1                                5 EACH 
TRAFFIC SIGNAL, TYPE TS-1LL                              1 EACH 
TRAFFIC SIGNAL, TYPE TS-1L                               2 EACH 
VEHICLE DETECTOR, TYPE A PREFORMED                       4 EACH 
VEHICLE DETECTOR, TYPE B PREFORMED                       7 EACH 
VEHICLE DETECTOR, TYPE TD-3                              5 EACH 
LUMINAIRE, TYPE HML-A-1KW                                4 EACH 
FOUNDATION DESIGN                                        1 EACH 
CONCRETE FOR FOUNDATION                                 15 CY 
REINFORCING STEEL                                    1,213 LB 
ANCHOR BOLTS                                             6 EACH 
LIGHTING CONTROL CENTER, R-3                             3 EACH 
1 1/2" CONDUIT IN TRENCH                            16,806 LF 
2" CONDUIT IN TRENCH                                 8,030 LF 
3" CONDUIT IN TRENCH                                 5,977 LF 
1 1/2" CONDUIT UNDER ROADWAY                            86 LF 
2" CONDUIT UNDER ROADWAY                               696 LF 
2" CONDUIT UNDER MEDIAN SURFACING                       32 LF 
1 1/2" CONDUIT, JACKED                                 589 LF 
2" CONDUIT, JACKED                                     243 LF 
3" CONDUIT, JACKED                                      63 LF 
3/C #14 AWG TRAF SIG CABLE                           1,049 LF 
12/C #14 AWG TRAF SIG CABLE                            578 LF 
2/C #14 AWG DETECTOR LEAD-IN CABLE                   2,587 LF 
GROUNDING CONDUCTOR                                  1,328 LF 
SERVICE CABLE                                          196 LF 
STREET LIGHT CABLE, NO. 2 USE                        7,992 LF 
STREET LIGHT CABLE, NO. 6 BARE                      18,592 LF 
STREET LIGHT CABLE, NO. 6 USE                       51,780 LF 
STREET LIGHT CABLE, NO. 10 USE                         290 LF 
STREET LIGHT CABLE, NO. 10 BARE                        195 LF 
DIRECT BURIAL CABLE, NO. 2 USE                       5,750 LF 
DIRECT BURIAL CABLE, NO. 6 BARE                        220 LF 
DIRECT BURIAL CABLE, NO. 6 USE                         440 LF 
UNINTERRUPTIBLE POWER SUPPLY                             1 EACH 
INST TRAF SIG CONTROLLER, TC-2070                        1 EACH 
TRANSFORMER PAD                                          2 EACH 
REMOVE TRAFFIC SIGNAL HEAD                               7 EACH 
REMOVE TRAFFIC SIGNAL CONTROLLER                         1 EACH 
REMOVE LIGHTING CONTROL CENTER                           1 EACH 
   A 
REMOVE LIGHTING CONTROL CENTER                           1 EACH 
   B 
REMOVE PULL BOX                                          3 EACH 
REMOVE                                                   2 EACH 
   AND REINSTALL SPOT LIGHT 
REMOVE                                                   4 EACH 
   WEIGH-IN-MOTION ELECTRONICS CABINET 
RELOCATE STREET LIGHTING UNIT                           20 EACH 
RELOC COMB MAST ARM SIG & LT POLE                        2 EACH 
RELOC LIGHTING CONTROL CENTER, TYPE                      2 EACH 
   P 
RELOCATE PULL BOX                                        5 EACH 
   TYPE PB-2A 



 

 

 

 

 

   GROUP 8B ELECTRICAL 
 

RELOCATE PEDESTAL POLE                                   2 EACH 
MODIFY HIGH MAST TOWER                                   1 EACH 
   TYPE T-140 
TEMP LIGHTING SYSTEM                                     1 EACH 
   NO. 1 
TEMP LIGHTING SYSTEM                                     1 EACH 
   NO. 2 
OPER & MAINT OF TEMP LIGHT SYSTEM                      730 DAY 
   NO. 1 
OPER & MAINT OF TEMP LIGHT SYSTEM                      730 DAY 
   NO. 2 
 

   GROUP 8C SIGNING 
 

MOBILIZATION                                     LUMP      LUMP 
REM SIGN, STRUCTURE, AND FOUNDATION                      1 EACH 
CONCRETE FOR FOUNDATION                                 45 CY 
REINFORCING STEEL                                    3,300 LB 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   33 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   36 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   63 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   33 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   36 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   63 
INSTALL DYNAMIC MESSAGE SIGN                             1 EACH 
TYPE B SIGN                                          1,260 SF 
INSTALL TYPE B SIGN                                     40 SF 
TYPE C SIGN                                             98 SF 
INSTALL TYPE C SIGN                                    155 SF 
STRUC STEEL FOR SIGN SUPPORTS                       14,628 LB 
24" SIGN SUPPORT FOOTING                                44 EACH 
30" SIGN SUPPORT FOOTING                                 6 EACH 
REMOVE SIGN, POST, AND FOOTING                          29 EACH 
INSTALL DMS CONTROLLER                                   1 EACH 
REMOVE LUMINAIRE                                         2 EACH 
REMOVE & SALVAGE DMS BOARD                               1 EACH 
   CONTROLLER AND STRUCTURE 
 

   GROUP 10 GENERAL ITEMS 
 

BARRICADE, TYPE II                                  69,916 BDAY 
BARRICADE, TYPE III                                 27,346 BDAY 
TEMPORARY SIGN DAY                                   2,480 EACH 
SIGN DAY                                           531,632 EACH 
CONTRACTOR FURNISHED SIGN DAY                       11,260 EACH 
TEMP PAVEMENT MARKING REMOVAL                      265,650 LF 
PAVEMENT MARKING REMOVAL                            13,800 LF 
TEMP PVMT MARKING, TYPE PAINT                      265,650 LF 
TEMP PVMT MARKING SURF PREP                        265,650 LF 
FLASHING ARROW PANEL                                   208 DAY 
FLAGGING                                                50 DAY 
CONCRETE PROTECTION BARRIER                         20,000 LF 
INSTALL CONC PROTECT BARRIER                        30,000 LF 
TEMPORARY GLARE SCREEN                              50,000 LF 
RELOCATE CONC PROTECTION BARRIER                    50,000 LF 
RELOC INERTIAL BARRIER SYSTEM                            2 EACH 
INERTIAL BARRIER SYSTEM                                  6 EACH 



 

 

 

 

REPLACEMENT MODULE                                      15 EACH 
TRAFFIC CONTROL MANAGEMENT                             753 DAY 
FIELD OFFICE                                             1 EACH 
TRAINING                                             6,000 HOUR 
MOBILIZATION                                     LUMP      LUMP 
CONSTRUCTION STAKING AND SURVEYING               LUMP      LUMP 
RENTAL OF LOADER, FULLY OPERATED                        80 HOUR 
RENTAL OF DUMP TRUCK, FULLY OPERATED                    80 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                   80 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  80 HOUR 
CONTOUR CULTIVATION OF BACKSLOPES                    2,000 LF 
TEMPORARY SILT CHECK                                 3,000 LF 
TEMPORARY SILT FENCE                                 8,000 LF 
TEMPORARY EARTH CHECK                                2,000 LF 
TEMPORARY MULCH                                         10 TON 


