

NOTICE TO CONTRACTORS

CALL ORDER 800
 FEDERAL PROJECT NO. STPE-2280(5)
 LOCATION: ON A COUNTY ROAD, EAST OF O'NEILL
 COUNTIES: HOLT

The Nebraska Department of Roads will receive sealed bids for
 HOLT COUNTY in Room 104 of the Central Office Building at
 1500 Hwy 2 at Lincoln, until 1:30 P.M. on December 03, 2009 .
 At that time the bids will be opened and read for
 CULVERTS

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
 WHO IS QUALIFIED FOR: CULVERTS
 START DATE 04/05/2010 WORKING DAYS 40
 Price Range \$ 0 to \$ 500,000

Plans and specifications may be seen beginning November 10, 2009 at the Lincoln
 Central Office and November 16, 2009 at the District Engineer's Office at AINSWORTH
 Additional letting information may be found at the Nebraska Department of Roads
 Web Site at <http://www.dor.state.ne.us/letting/>.

This project is funded by the American Recovery and Reinvestment Act of 2009, all
 appropriate Federal requirements will apply.

INFORMATIONAL PROPOSAL		EACH	\$	5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	14	SHEETS	\$	3.50
CROSS SECTIONS (SHEETS X1 THRU X2)	2	SHEETS	\$	0.50
STANDARD PLANS	16	SHEETS	\$	4.00

SHEET NO.

1	TITLE PAGE
2-T	TYPICAL CROSS SECTION OF IMPROVEMENT
2-S	SUMMARY OF QUANTITIES
2-N	GENERAL INFORMATION
2-L	GEOMETRICS
3	PLAN & PROFILE SHEET
4	DRAINAGE STRUCTURE CROSS SECTIONS
5 - 7	CONCRETE BOX CULVERT EXCAVATION
8 - 9	SPECIAL PLAN 1 9' X 8' TWIN SPAN RC BOX CULVERT STA. 14+40.00
10	SPECIAL PLAN 1C CONCRETE APRON STA. 14+40.00
R1	RIGHT-OF-WAY SHEET
X1 - X2	CROSS SECTIONS

STANDARD PLANS

301-R10	(3 SHEETS) PAVEMENT DETAILS
329-R7	(4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT
501-R5	(3 SHEETS) EROSION CONTROL
502	SILT FENCE DETAILS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
923	TRAFFIC CONTROL--ROAD CLOSURE

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 4 CULVERTS

BARRICADE, TYPE III	912	B DAY
SIGN DAY	1,216	EACH
CONTRACTOR FURNISHED SIGN DAY	152	EACH
MOBILIZATION	LUMP	LUMP
GENERAL CLEARING AND GRUBBING	LUMP	LUMP
WATER	1	MGAL
EARTHWORK MEASURED IN EMBANKMENT	29	CY
REMOVE ASPHALT SURFACE	489	SY
8" CONC PVMT, 47B-3500	489	SY
REMOVE HEADWALLS FROM CULV	1	EACH
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL	999	CY
EXCAVATION FOR BOX CULVERTS	3,889	CY
47B-3000 CONC FOR BOX CULV	226	CY
RE-STEEL FOR BOX CULVERT	17,536	LB
RENTAL OF LOADER, FULLY OPERATED	5	HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	5	HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	5	HOUR
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.	5	HOUR
WATER	3	MGAL
EARTH SHOULDER CONSTRUCTION	4	STA
SUBGRADE PREPARATION	489	SY
EROSION CONTROL	1,104	SY
FABRIC SILT FENCE-HIGH POROSITY	80	LF
TEMPORARY SILT FENCE	80	LF
MOWING	20	HOUR