

STATE OF NEBRASKA  
DEPARTMENT OF ROADS  
ADDENDUM NO. 2  
PROJECT NO. STPB-10(60)  
CONTROL NO. 42450  
CALL NO. 400  
PLEASANTON DEPOT RENOVATION  
LETTING DATE: MARCH 26, 2010

The Special Provisions are amended to include the following:

**SPECIAL PROSECUTION AND PROGRESS  
(Depot Storage)**

As indicated in the plans, the Pleasanton Depot building must be moved to a temporary storage site. The movement to the storage site, storage at the site and the movement back onto the new foundation shall be the responsibility of the Contractor. This movement and storage shall not be measured and paid for but shall be considered subsidiary to other items of work for which direct payment is made.

DEPARTMENT OF ROADS

***Original Signed by Kendall Stege***

***for*** Claude Oie  
Construction Engineer

Issued: March 23, 2010

CO:400AD203

NOTICE: Only the contractors issued bidding proposals receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the contractor.