

NOTICE TO CONTRACTORS

CALL ORDER 300
FEDERAL PROJECT NO. NH-75-4(109)
LOCATION: US-77/US-75, WINNEBAGO-HOMER
COUNTIES: DAKOTA
THURSTON

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on May 13, 2010. At that time the bids will be opened and read for BITUMINOUS

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS

START DATE 08/16/2010 WORKING DAYS 40
Price Range \$ 500,000 to \$ 2,000,000
THIS PROJECT CONTAINS A DBE GOAL OF 4.0 %

Plans and specifications may be seen beginning April 20, 2010 at the Lincoln Central Office and April 26, 2010 at the District Engineer's Office at NORFOLK
Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

THIS PROJECT IS SUBJECT TO WINNEBAGO CONSTRUCTION TAX.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal requirements will apply.

INFORMATIONAL PROPOSAL	EACH	\$	5.00
PLANS (NOT INCLUDING STANDARDS)	11 SHEETS	\$	2.75
STANDARD PLANS	4 SHEETS	\$	1.00

SHEET NO.

1	TITLE PAGE
2-T1 - 2-T4	TYPICAL CROSS SECTIONS
2-S	SUMMARY OF QUANTITIES
2-N	GENERAL INFORMATION--MILLED RUMBLE STRIPS
3	TYPICAL TRAFFIC SIGNAL CONTROL PLAN--ONE LANE, TWO WAY OPERATION WITHOUT BARRIERS
4	TEMPORARY TRAFFIC SIGNAL
5	TEMPORARY PAVEMENT MARKING PLAN
6	SPECIAL PLAN 1 PAVEMENT APPROACH REPAIR REF. POST NO. 171+93

STANDARD PLANS

920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R8	(2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 9 BITUMINOUS

BARRICADE, TYPE II	4,780 BDAY
BARRICADE, TYPE III	332 BDAY
TEMPORARY SIGN DAY	560 EACH
SIGN DAY	6,366 EACH
TEMP PAVEMENT MARKING REMOVAL	1,700 LF
PAVEMENT MARKING REMOVAL	1,350 LF
TEMP PVMT MARKING, TYPE PAINT	1,700 LF
TEMP PVMT MARKING SURF PREP	1,700 LF
OVERLAY BROKEN LINES	686 STA
OVERLAY SOLID LINES	1,372 STA
FLAGGING	80 DAY
FURNISHING AND OPERATING PILOT VEHICLE	40 DAY
TEMPORARY RUMBLE STRIP	4 EACH

TEMPORARY TRAFFIC SIGNAL	1	EACH
FIELD OFFICE	1	EACH
MOBILIZATION	LUMP	LUMP
CONC PVMT REPAIR TYPE A FULL DEPTH	34	CY
CONC PVMT REPAIR TYPE B FULL DEPTH	79	CY
CONC PVMT REPAIR TYPE C FULL DEPTH	196	CY
MEMBRANE WATERPROOFING	1,026	SY
BRIDGE APPROACH REPAIR	2	CY
HYDRATED LIME FOR ASPHALT MIXTURES	111	TON
FOUNDATION COURSE REPLACEMENT	32	CY
ASPH CONCRETE FOR PATCHING, TYPE SP4(0.5)	700	TON
ASPH CONC, TYPE SPS	7,840	TON
ASPH CONC, TYPE SP4(0.5)	10,420	TON
ASPHALT-RUBBER BINDER	556	TON
PERF GRADED BINDER (52-34)	392	TON
TACK COAT	25,230	GAL
RENTAL OF LOADER, FULLY OPERATED	40	HR
RENTAL OF MOTOR GRADER, FULLY OPERATED	40	HR
RENTAL OF DUMP TRUCK, FULLY OPERATED	40	HR
RENTAL OF SKID LOADER, FULLY OPERATED	40	HR
COLD MILLING, CLASS 3	343	STA
COLD MILLING, CLASS 4	2,004	SY
RUMBLE STRIPS, ASPHALT	642	STA
ASPH PVMT SMOOTHNESS TESTING I/D	LUMP	LUMP