

NOTICE TO CONTRACTORS

CALL ORDER 105
FEDERAL PROJECT NO. BRO-7048(12)
LOCATION: ON A COUNTY ROAD, EAST OF REYNOLDS
COUNTIES: JEFFERSON

The Nebraska Department of Roads will receive sealed bids for the
COUNTY OF JEFFERSON in Room 104 of the Central Office Building at
1500 Hwy 2 at Lincoln, until 1:30 P.M. on June 17, 2010 .
At that time the bids will be opened and read for
GR BR GDRL

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: BRIDGES

START DATE 07/19/2010 WORKING DAYS 75
Price Range \$ 250,000 to \$ 1,000,000
THIS PROJECT CONTAINS A DBE GOAL OF 3.0 %

Plans and specifications may be seen beginning May 25, 2010 at the Lincoln
Central Office and June 01, 2010 at the District Engineer's Office at LINCOLN

Additional letting information may be found at the Nebraska Department of Roads
Web Site at <http://www.dor.state.ne.us/letting/>.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal
requirements will apply.

| | | | |
|---|-----------|----|------|
| INFORMATIONAL PROPOSAL | EACH | \$ | 5.00 |
| PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) | 28 SHEETS | \$ | 7.00 |
| CROSS SECTIONS (SHEETS X1 THRU X6) | 6 SHEETS | \$ | 1.50 |
| STANDARD PLANS | 11 SHEETS | \$ | 2.75 |

SHEET NO.

| | |
|---------|--|
| 1 | TITLE PAGE |
| 2-T | TYPICAL CROSS SECTIONS OF IMPROVEMENT |
| 2-S | SUMMARY OF QUANTITIES |
| 2-N | GENERAL INFORMATION & DETOUR LOCATION MAP |
| 2-L | EROSION CONTROL |
| 3 | PLAN & PROFILE SHEET |
| 4 - 5 | DRAINAGE STRUCTURE CROSS SECTIONS |
| 6 - 13 | SPECIAL PLAN 1 CONCRETE SLAB BRIDGE STA. 4+55.000 |
| 14 - 21 | SPECIAL PLAN 1C GUARDRAIL PROTECTION |
| 22 | SPECIAL PLAN 2C EROSION CHECKS (ALL TYPES) & FABRIC SILT CHECKS |
| 23 - 24 | SPECIAL PLAN 3C TEMPORARY SILT CHECKS |
| R1 | RIGHT-OF-WAY SHEET |
| X1 - X6 | CROSS SECTIONS |

STANDARD PLANS

| | |
|---------|--|
| M410 | (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES |
| M501-R3 | (3 SHEETS) EROSION CONTROL |
| M502 | SILT FENCE DETAILS |
| M920 | (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE |
| M921-R1 | (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE |
| M923 | TRAFFIC CONTROL--ROAD CLOSURE |

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 1 GRADING

| | | |
|--|------|----------|
| MOBILIZATION | LUMP | LUMP |
| LARGE TREE REMOVAL | | 1 EACH |
| GENERAL CLEARING AND GRUBBING | LUMP | LUMP |
| WATER | | 180 kL |
| EARTHWORK MEASURED IN EMBANKMENT | | 6,496 m3 |
| 600 mm CMP FOR DRIVEWAY CULVERT PIPE | | 33 m |
| CRUSHED ROCK EMBEDMENT | | 5 StaM |
| CRUSHED ROCK SURFACE COURSE | | 599 Mg |
| EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL | | 154 m3 |
| 600 mm CORRUGATED METAL PIPE | | 91 m |
| 600 mm METAL FLARED-END SECTION | | 3 EACH |
| SEEDING, TYPE A | | 1 ha |
| COVER CROP SEEDING | | 1 ha |
| EROSION CONTROL, CLASS 1D | | 2,946 m2 |
| EROSION CHECKS, TYPE 1D | | 72 BALE |
| FABRIC SILT FENCE-LOW POROSITY | | 537 m |
| MULCH | | 5 Mg |

GROUP 6 BRIDGE AT STA. 4+55.000

| | | |
|---|------|-----------|
| MOBILIZATION | LUMP | LUMP |
| RIPRAP FILTER FABRIC | | 1,750 m2 |
| ABUTMENT NO.1 EXCAVATION | LUMP | LUMP |
| ABUTMENT NO.2 EXCAVATION | LUMP | LUMP |
| BENT NO.1 EXCAVATION | LUMP | LUMP |
| BENT NO.2 EXCAVATION | LUMP | LUMP |
| 47B-20 CONC FOR BRIDGE | | 111 m3 |
| 47BD-30 CONC FOR BRIDGE | | 224 m3 |
| RE-STEEL FOR BRIDGE | | 27,445 kg |
| REMOVE STRUCTURE | | 1 EACH |
| AT STA. 4+62.250 | | |
| ACCESS CROSSING | LUMP | LUMP |
| STRUC STEEL FOR SUBSTRUCTURE | | 3,615 kg |
| ROCK RIPRAP, TYPE B | | 1,710 Mg |
| SALVAGING AND PLACING TOPSOIL ON RIPRAP | | 1,750 m2 |
| HP 250 mm X 62 kg STEEL PILING | | 433 m |
| STEEL SHEET PILING | | 444 m2 |

GROUP 7 GUARDRAIL

| | | |
|--------------------------|------|--------|
| MOBILIZATION | LUMP | LUMP |
| BRIDGE APPROACH SECTIONS | | 4 EACH |
| MELT | | 4 EACH |

GROUP 10 GENERAL ITEMS

| | | |
|--|------|------------|
| BARRICADE, TYPE III | | 1,584 BDAY |
| SIGN DAY | | 2,112 EACH |
| CONTRACTOR FURNISHED SIGN DAY | | 528 EACH |
| MOBILIZATION | LUMP | LUMP |
| RENTAL OF LOADER, FULLY OPERATED | | 30 HOUR |
| RENTAL OF DUMP TRUCK, FULLY OPERATED | | 30 HOUR |
| RENTAL OF SKID LOADER, FULLY OPERATED | | 30 HOUR |
| RENT CRAWLER MNTED HYD EXCAVATOR, F.O. | | 30 HOUR |
| TEMPORARY SILT CHECK | | 60 m |
| TEMPORARY SILT FENCE | | 150 m |
| TEMPORARY EARTH CHECK | | 60 m |
| TEMPORARY MULCH | | 2 Mg |