STATE OF NEBRASKA
DEPARTMENT OF ROADS
ADDENDUM NO. 1
AND
ELECTRONIC BIDDING SYSTEM
AMENDMENT NO. 1
PROJECT NO. STP-14-1(118)
CONTROL NO. 42469
CALL ORDER NO. 400
N-14, IN NELSON & SOUTH
LETTING DATE: JUNE 17, 2010

The Schedule of Items is amended as follows:

1. In Group 9, the quantity for the bid item “Granular Subdrain” is incorrect and should
read 288.000 EACH.

2. In Group 9, the quantity for the bid item “Rumble Strips, Asphalt” is incorrect and
should read 1,314.000 STA.

The EBS generated bid items sheets must show these corrections or the bid will be
considered void.
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On page 42 of the Special Provisions, in the provision titled SPECIAL PROSECUTION
AND PROGRESS (Phasing), item number 1 is void and superseded by the following:

1. Complete all work from Sta. 264+00 to Sta. 465+55, except for permanent pavement
marking, and the milled rumble strips on highway N-14 from Reference Post 0+00.00
to Reference Post 7+32.00, as shown on added plan sheet 2-N3.
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On plan sheet 2-N1, the BUILD GRANULAR SUB-DRAIN table is void and superseded
by the new BUILD GRANULAR SUB-DRAIN table depicted on the attached sheet.
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Plan sheet 2-N3, as depicted on the attached sheet, has been added to the plans. This
plan sheet shows the location of the added milled rumble strips.
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Upon execution of the contract, the plans will be revised to reflect these changes.

DEPARTMENT OF ROADS

Original Signed by Kendall Stege
for Claude Oie
Construction Engineer
Issued: June 4, 2010
C0:400ad106

NOTICE: Only the contractors issued bidding proposals receive this addendum and
responsibility for notifying any potential subcontractors or suppliers remains with the contractor.
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GEWERAL INFORMWATION o
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BRIDGE EXCEPTIONS:  FROM STA. 20440.72 TO STA. 24+65.72
FROM STA. 45+98.31 T0 STA. 48+38.31
FROM STA. 81¢35.00 TO STA. 83+85.00
FRON STA. 109+434.57 T0 STA. 110+75.43

RAILROAD EXCEPTION:  FROM STA. 93+04.30 10 STA. 93+17.70

TOTAL NET LENGTH OF PROJECT:  32,988.33 FEET  6.248 MILES

MILLED RUMBLE STRIP LOCATION




