

STATE OF NEBRASKA
DEPARTMENT OF ROADS
ADDENDUM NO. 2
AND
ELECTRONIC BIDDING SYSTEM
AMENDMENT NO. 1
PROJECT NO. IM-80-9(27)
CONTROL NO. 22244
CALL NO. 210
I-80, PLATTE RIVER DEER FENCE WEST
LETTING DATE: OCTOBER 21, 2010

The Schedule of Items for Group 7B is amended as follows:

1. The quantity for the bid item "Earthen Exit Ramp" is incorrect and should read 3.000 EACH.
2. The quantity for the bid item "End Posts for Deer Fence, 4'" is incorrect and should read 3.000 EACH.
3. The quantity for the bid item "End Posts for Deer Fence, 8'" is incorrect and should read 5.000 EACH.
4. The quantity for the bid item "Corner Posts for Deer Fence, 8'" is incorrect and should read 23.000 EACH.
5. The quantity for the bid item "Deer Fence 4'" is incorrect and should read 152.000 LF.

The EBS generated bid items sheets must show these corrections or the bid will be considered void.

* * * * *

Plan sheet 6 is amended as follows:

1. In the BUILD 8' DEER FENCE note, for Sta. 2081+76 to Sta. 2089+23 Rt., the End Post quantity is changed to 1, the Corner Post quantity is changed to 2, and the Earthen Exit Ramp quantity is changed to 0.
2. The BUILD 4' DEER FENCE note is amended to include the following:

Sta.	to	Sta.	Lin Ft	Height	End	Posts Pull	Corner	Earthen Exit Ramp
2081+74		2082+34 Rt.	36	--	1	--	--	--

* * * * *

Upon execution of the contract, the plans will be revised to reflect these changes.

DEPARTMENT OF ROADS

Original Signed by Mike Stoltenberg

For Claude Oie
Construction Engineer

Issued: October 18, 2010

CO:210AD210

NOTICE: Only the contractors issued bidding proposals receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the contractor.