

NOTICE TO CONTRACTORS

CALL ORDER 250  
FEDERAL PROJECT NO. STPC-5027(1)  
LOCATION: SERUM AVENUE/77TH STREET, RALSTON  
COUNTIES: DOUGLAS

The Nebraska Department of Roads will receive sealed bids for the  
CITY OF RALSTON in Room 104 of the Central Office Building at  
1500 Hwy 2 at Lincoln, until 1:30 P.M. on October 21, 2010 .  
At that time the bids will be opened and read for  
CONC PAVE CULV GDRL

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR  
WHO IS QUALIFIED FOR: CONCRETE PAVEMENT CULVERTS  
START DATE 03/21/2011 CALENDAR DAYS 97  
Price Range \$ 0 to \$ 500,000  
THIS PROJECT CONTAINS A DBE GOAL OF 6.0 %

Plans and specifications may be seen beginning September 28, 2010 at the Lincoln  
Central Office and October 04, 2010 at the District Engineer's Office at OMAHA  
Additional letting information may be found at the Nebraska Department of Roads  
Web Site at <http://www.dor.state.ne.us/letting/>.

This project is funded by the American Recovery and Reinvestment Act of 2009, all  
appropriate Federal requirements will apply.

INFORMATIONAL PROPOSAL		EACH	\$	5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	25	SHEETS	\$	6.25
STANDARD PLANS	27	SHEETS	\$	6.75

SHEET NO.

1	TITLE PAGE
2	COVER SHEET
2S	SUMMARY OF QUANTITIES
2T	TYPICAL CROSS SECTIONS
2A	PHOTO MAP
2N1 - 2N3	GENERAL INFORMATION
2P	PHASING PLANS & TRAFFIC CONTROL
2L1	REMOVALS
2L2	CONSTRUCTION
2L3	DRAINAGE
2L4	GEOMETRICS
2L5	LANDSCAPE & JOINTING
3	PLAN & PROFILE SHEET
4	STORM WATER POLLUTION PREVENTION PLAN
5 - 6	INFORMATION ONLY
7 - 9	SPECIAL PLAN 1C GUARDRAIL PLAN
10 - 11	SPECIAL PLAN 2C TEMPORARY SILT CHECKS
12	SPECIAL PLAN 3C EROSION CHECKS (ALL TYPES) & FABRIC SILT CHECKS
13	SPECIAL PLAN 4C CURB RAMPS

STANDARD PLANS

301-R10	(3 SHEETS) PAVEMENT DETAILS
329-R7	(4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT
411	(4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS FOR CONCRETE PIPE
425-R4	COLLARS AND ELBOWS FOR CONCRETE PIPES
428-R3	CONCRETE PLUGS AND FIELD PIPE TAP DETAILS
435-R1	(3 SHEETS) MANHOLE
443-R7	(2 SHEETS) CURB INLETS AND JUNCTION BOX
502	SILT FENCE DETAILS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
923	TRAFFIC CONTROL--ROAD CLOSURE
924	(3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

#### GROUP 3 CONCRETE PAVEMENT

MOBILIZATION	LUMP	LUMP
GENERAL CLEARING AND GRUBBING	LUMP	LUMP
EARTHWORK MEASURED IN EMBANKMENT		970 CY
SALVAGING AND PLACING TOPSOIL		721 SY
REMOVE PAVEMENT		2,371 SY
SAWING PAVEMENT		360 LF
REMOVE DRIVEWAY		439 SY
REMOVE WALK		429 SY
CONC 47B-3000 BARRIER CURB		118 LF
CONC 47B-3000 SIDEWALKS		674 SY
CONC 47B-3000 IMPRINTED MEDIAN SURF		55 SY
CONC CLASS 47B-3500 DRIVEWAY 8"		346 SY
8" CONC PVMT, 47B-3500		2,530 SY
CURB INLET SEDIMENT FILTER		10 EACH
REMOVE AND REINSTALL		6 EACH
TRAFFIC SIGNS		
TEMPORARY SURFACING		343 SY
PREP OF INTER & DRIVE		346 SY
WATER		10 MGAL
EARTH SHOULDER CONSTRUCTION		13 STA
SUBGRADE PREPARATION		2,530 SY
SODDING		2,163 SY
EROSION CHECKS, TYPE WATTLE		1,200 LF
LANDSCAPE AREA		45 SY
TAXUS X MEDIA YEW 18"-24" B&B OR CG		4 EACH
SHADEMASTER HONEYLOCUST 2" CAL B&B		7 EACH

#### GROUP 4 CULVERTS

MOBILIZATION	LUMP	LUMP
REMOVE MANHOLE		2 EACH
REMOVE INLET		5 EACH
CAST IRON COVER & FRAME		1,760 LB
CAST IRON RING & COVER		1,035 LB
ADJUST MANHOLE TO GRADE		2 EACH
MANHOLE		1 EACH
AT STA. 2+88.00 17.1' LT.		
MANHOLE		1 EACH
AT STA. 6+44.28 27.86' LT.		
MANHOLE		1 EACH
AT STA. 1+19.15 26.45' LT.		
TAPPING EXISTING CULVERT		2 EACH
REMOVE SEWER PIPE		453 LF
47B-3000 CONC FOR INLET & JUNCTION BOXES		29 CY
47B-3000 CONC FOR PIPE PLUG		1 CY
RE-STEEL FOR INLET & JCT BOX		2,225 LB
EXTERNAL FRAME SEALS		2 EACH
46" STEEL CASING		70 LF
JACKING 46" STEEL CASING PIPE		70 LF
15" STORM SEWER PIPE 1,7,8		40 LF
18" STORM SEWER PIPE 1,7,8		11 LF
24" STORM SEWER PIPE 1,7,8		52 LF
42" STORM SEWER PIPE 1		492 LF
30" STORM SEWER PIPE, 1 CLASS IV		102 LF

#### GROUP 7 GUARDRAIL

MOBILIZATION	LUMP	LUMP
W-BEAM GUARDRAIL		37 LF
SURFACE UNDER GUARDRAIL		9 SY

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II	1,210	BDAY
BARRICADE, TYPE III	809	BDAY
SIGN DAY	2,716	EACH
CONTRACTOR FURNISHED SIGN DAY	431	EACH
MOBILIZATION	LUMP	LUMP
RENTAL OF LOADER, FULLY OPERATED	5	HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	5	HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	5	HOUR
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.	5	HOUR
TEMPORARY SEEDING	1	ACRE
TEMPORARY SILT CHECK	200	LF
TEMPORARY SILT FENCE	200	LF