

NOTICE TO CONTRACTORS

CALL ORDER 805  
 FEDERAL PROJECT NO. STPD-183-4(112)  
 LOCATION: US-183, ROSE NORTH  
 COUNTIES: ROCK

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on February 03, 2011. At that time the bids will be opened and read for BITUMINOUS

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS

Length: 9.0 MILES  
 START DATE 08/01/2011 WORKING DAYS 50  
 Price Range \$ 2,000,000 to \$ 4,000,000  
 THIS PROJECT CONTAINS A DBE GOAL OF 2.0 %

Plans and specifications may be seen beginning January 11, 2011 at the Lincoln Central Office and January 18, 2011 at the District Engineer's Office at AINSWORTH  
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal requirements will apply.

|                                 |    |        |    |      |
|---------------------------------|----|--------|----|------|
| INFORMATIONAL PROPOSAL          |    | EACH   | \$ | 5.00 |
| PLANS (NOT INCLUDING STANDARDS) | 25 | SHEETS | \$ | 6.25 |
| STANDARD PLANS                  | 7  | SHEETS | \$ | 1.75 |

SHEET NO.

|             |  |
|-------------|--|
| 1           | TITLE PAGE   |
| 2-T         | TYPICAL CROSS SECTION                              |
| 2-S         | SUMMARY OF QUANTITIES                              |
| 2-A1 - 2-A9 | PHOTO MAPS   |
| 2-H1 - 2-H2 | ORIENTATION & HORIZONTAL ALIGNMENT                 |
| 3 - 11      | PLAN SHEETS  |
| 12          | TEMPORARY PAVEMENT MARKING PLAN                    |
| 13          | TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING |

STANDARD PLANS

|        |   |
|--------|---|
| 108-R4 | SUPERELEVATION PLAN FOR CONCRETE AND BITUMINOUS SURFACING |
| 307-R1 | MAILBOX TURNOUT   |
| 309    | MAILBOX SUPPORT POST                                      |
| 920-R5 | (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  |
| 922-R8 | (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING          |

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 9 BITUMINOUS

|  |        |       |
|--|--------|-------|
| BARRICADE, TYPE II                     | 19,440 | B DAY |
| BARRICADE, TYPE III                    | 360    | B DAY |
| TEMPORARY SIGN DAY                     | 700    | EACH  |
| SIGN DAY                               | 8,514  | EACH  |
| OVERLAY BROKEN LINES                   | 946    | STA   |
| OVERLAY SOLID LINES                    | 1,892  | STA   |
| PERMANENT PAVEMENT MARKING PAINT       | 95,750 | LF    |
| 5"                                     |        |       |
| FLAGGING                               | 100    | DAY   |
| FURNISHING AND OPERATING PILOT VEHICLE | 50     | DAY   |
| FIELD OFFICE                           | 1      | EACH  |
| MOBILIZATION                           | LUMP   | LUMP  |
| SPEC SURF CRSE FOR MAILBOX TURNOUTS    | 62     | SY    |

|  |            |
|--|------------|
| MAILBOX POST                             | 2 EACH     |
| HYDRATED LIME FOR ASPHALT MIXTURES       | 383 TON    |
| HYD LIME FOR ASPH MIXES FOR ST MAIN PATC | 1 TON      |
| ASPH CONC FOR ST MAINT PTCHING, TYPE SPR | 100 TON    |
| ASPH CONC, TYPE SPR                      | 36,140 TON |
| ASPH CONCRETE FOR PATCHING, TYPE SPR     | 900 TON    |
| TER BLEND CR RUB BIND FOR ST MAINT PATCH | 3 TON      |
| TERMINAL BLENDED CRUMB RUBBER BINDER     | 1,407 TON  |
| TACK COAT                                | 29,420 GAL |
| RENTAL OF LOADER, FULLY OPERATED         | 50 HOUR    |
| RENTAL OF MOTOR GRADER, FULLY OPERATED   | 50 HOUR    |
| RENTAL OF DUMP TRUCK, FULLY OPERATED     | 50 HOUR    |
| RENTAL OF SKID LOADER, FULLY OPERATED    | 50 HOUR    |
| TRENCHED WIDENING                        | 946 STA    |
| COLD MILLING, CLASS 3                    | 473 STA    |
| ASPH PVMT SMOOTHNESS TESTING I/D         | LUMP LUMP  |
| MOWING                                   | 20 HOUR    |