

NOTICE TO CONTRACTORS

CALL ORDER 510
FEDERAL PROJECT NO. NH-71-3(126)
LOCATION: N-71/N-88, N-88 JCT. NORTH & SOUTH
COUNTIES: BANNER

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on March 03, 2011. At that time the bids will be opened and read for BR GDRL BIT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS

Length: 11.4 MILES
START DATE 05/02/2011 WORKING DAYS 105
Price Range \$ 3,000,000 to \$ 6,000,000
THIS PROJECT CONTAINS A DBE GOAL OF 2.0 %

Plans and specifications may be seen beginning February 08, 2011 at the Lincoln Central Office and February 14, 2011 at the District Engineer's Office at GERING

Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal requirements will apply.

INFORMATIONAL PROPOSAL		EACH	\$	5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	51	SHEETS	\$	12.75
CROSS SECTIONS (SHEETS X1 THRU X7)	7	SHEETS	\$	1.75
STANDARD PLANS	10	SHEETS	\$	2.50

SHEET NO.

1	TITLE PAGE
2-T1 - 2-T2	TYPICAL CROSS SECTIONS
2-S	SUMMARY OF QUANTITIES
2-A1 - 2-A11	PHOTO MAPS
2-H1 - 2-H4	HORIZONTAL ALIGNMENT & ORIENTATION
2-N1	GENERAL INFORMATION
2-N2 - 2-N3	GENERAL INFORMATION--MILLED RUMBLE STRIPS
3 - 13	PLAN SHEETS
14 - 15	SPECIAL PLAN 1C BRIDGE REPAIR STA. 2201+65.00 RT
16 - 17	SPECIAL PLAN 2C BRIDGE REPAIR STA. 2305+58.00 RT
18 - 29	SPECIAL PLAN 3C GUARDRAIL PLAN
30	SPECIAL PLAN 4C TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE (FREEWAY-INTERSTATE)
31	SPECIAL PLAN 5C TEMPORARY PAVEMENT MARKING PLAN
X1 - X7	CROSS SECTIONS

STANDARD PLANS

501-R5	(3 SHEETS) EROSION CONTROL
502	SILT FENCE DETAILS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R8	(2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 6 BRIDGE AT STA. 2201+65.00R

MOBILIZATION	LUMP	LUMP
PREP BRIDGE		1 EACH
AT STA. 2201+65 RT.		
CONCRETE REPAIR		44 SF

GROUP 6A BRIDGE AT STA. 2305+58.00R

MOBILIZATION	LUMP	LUMP
PREP BRIDGE		1 EACH
AT STA. 2305+58 RT.		
CONCRETE REPAIR		210 SF

GROUP 7 GUARDRAIL

MOBILIZATION	LUMP	LUMP
W-BEAM GUARDRAIL		412 LF
THRIE-BEAM GUARDRAIL		387 LF
REMOVE & SALVAGE GUARDRAIL		1,340 LF
BRIDGE APPROACH SECTIONS		4 EACH
SPECIAL BR APPROACH SECTION		4 EACH
END ANCHORAGE ASSEMBLY		4 EACH
BULLNOSE-12.5'		4 EACH
GUARDRAIL END TREATMENT, TYPE II		4 EACH
EROSION CONTROL, CLASS 1D		2,587 SY

GROUP 9 BITUMINOUS

OVERLAY BROKEN LINES		2,892 STA
OVERLAY SOLID LINES		5,784 STA
MOBILIZATION	LUMP	LUMP
REMOVE ASPHALT SURFACE		116 SY
HYDRATED LIME FOR ASPHALT MIXTURES		349 TON
HYD LIME FOR ASPH MIXES FOR ST MAIN PATC		10 TON
ASPH CONC, TYPE SP4(0.5)		34,810 TON
HIGH RAP BASE		30,280 TON
ASPH CONCRETE FOR PATCHING, TYPE HRB		500 TON
ASPH CONC FOR PATCHING, TYPE SP4(0.5)		1,000 TON
PERF GRAD BIND (64-34)FOR ST MAINT PATCH		48 TON
PERF GRADED BINDER (64-34)		2,671 TON
TACK COAT		65,510 GAL
FOG SEAL		10,880 GAL
COLD MILLING, CLASS 3		1,017 STA
COLD MILLING, CLASS 3		1,583 STA
TYPE A		
RUMBLE STRIPS, ASPHALT		2,004 STA
SURFACE UNDER GUARDRAIL		387 SY
ASPH PVMT SMOOTHNESS TESTING I/D	LUMP	LUMP

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II		15,680 BDAY
BARRICADE, TYPE III		2,166 BDAY
TEMPORARY SIGN DAY		2,400 EACH
SIGN DAY		9,696 EACH
FLASHING ARROW PANEL		242 DAY
FLAGGING		25 DAY
TRAFFIC CONTROL MANAGEMENT		181 DAY
FIELD OFFICE		1 EACH
TRAINING		500 HOUR
MOBILIZATION	LUMP	LUMP
RENTAL OF LOADER, FULLY OPERATED		40 HOUR
RENTAL OF MOTOR GRADER, FULLY OPERATED		40 HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED		40 HOUR
RENTAL OF SKID LOADER, FULLY OPERATED		40 HOUR
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.		5 HOUR
TEMPORARY SILT FENCE		200 LF