

STATE OF NEBRASKA
DEPARTMENT OF ROADS
ADDENDUM NO. 1
PROJECT NO. URB-7552(1)
CONTROL NO. 42525
CALL NO. 400
EAST LOCHLAND ROAD
US-281 – NORTH 1ST AVENUE
LETTING DATE: JULY 21, 2011

On plan sheet 2-N1, General Note 13 is void.

* * * * *

Plan sheet 2-N2 is amended to include the EARTHWORK SUMMARY table as depicted on the attached sheet.

* * * * *

Upon execution of the contract, the plans will be revised to reflect these changes.

DEPARTMENT OF ROADS

Original Signed by Steve Bartos

For Claude Oie
Construction Engineer

Issued: July 19, 2011

CO:400AD107

NOTICE: Only the contractors issued bidding proposals receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the contractor.

EARTHWORK SUMMARY				
PHASE	ROADWAY	STA. TO STA.	EMBANKMENT (E.Q.) (CU. YDS.)	EXCAVATION AVAILABLE (CU. YDS.)
1	LOCHLAND RD	133+00 – 139+00	1,450	525
2	LOCHLAND RD	101+37.54 – 133+00	8,090	5,750
2	WILDFLOWER AVE	300+00 – 302+00	50	110
2	1ST AVE	500+00 – 502+00	10	15
TOTALS			9,600	6,400

The unadjusted earthwork table based on top of slab elevations and does not account for the existing pavement section.