

NOTICE TO CONTRACTORS

CALL ORDER 700
STATE PROJECT NO. MISC-18-2(1004)
LOCATION: N-18, FARNAM ROAD EAST CULVERTS
COUNTIES: FRONTIER

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on May 17, 2012. At that time the bids will be opened and read for GRAD, CULV, SEED

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: GRADING CULVERTS

Length: 1.3 MILES
START DATE 06/25/2012 WORKING DAYS 90
Price Range \$ 500,000 to \$ 2,000,000

Plans and specifications may be seen beginning April 24, 2012 at the Lincoln Central Office and April 30, 2012 at the District Engineer's Office at MCCOOK
Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

| | | | | |
|---|----|--------|----|-------|
| INFORMATIONAL PROPOSAL | | EACH | \$ | 5.00 |
| PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) | 57 | SHEETS | \$ | 14.25 |
| CROSS SECTIONS (SHEETS X1 THRU X45) | 45 | SHEETS | \$ | 11.25 |
| STANDARD PLANS | 23 | SHEETS | \$ | 5.75 |

SHEET NO.

| | |
|-------------|--|
| 1 | TITLE PAGE |
| 2-T1 - 2-T2 | TYPICAL CROSS SECTIONS |
| 2-S | SUMMARY OF QUANTITIES |
| 2-K | SUMMARY OF SOILS & GEOTECHNICAL INFORMATION |
| 2-W1 - 2-W2 | WETLANDS |
| 2-H1 - 2-H2 | HORIZONTAL ALIGNMENT & ORIENTATION |
| 2-N1 | GENERAL INFORMATION |
| 2-N2 - 2-N7 | GENERAL INFORMATION--ACCESS CROSSING |
| 2-N8 | GENERAL INFORMATION--DETOUR LOCATION MAP |
| 2-L1 - 2-L3 | EROSION CONTROL |
| 3 - 5 | PLAN & PROFILE SHEETS |
| 6 - 7 | EARTHWORK DATA SHEETS |
| 8 - 18 | DRAINAGE STRUCTURE CROSS SECTIONS |
| 19 - 23 | SPECIAL PLAN 1C 6' X 6' TWIN SPAN RC BOX CULVERT STA. 1399+65.80 |
| 24 - 28 | SPECIAL PLAN 2C 9' X 8' TWIN SPAN RC BOX CULVERT STA. 1425+05.57 |
| 29 - 33 | SPECIAL PLAN 3C 6' X 6' SINGLE SPAN RC BOX CULVERT STA. 1445+85.01 |
| 34 | SPECIAL PLAN 4C EROSION CHECKS (ALL TYPES) & FABRIC SILT CHECKS |
| 35 - 36 | SPECIAL PLAN 5C TEMPORARY SILT CHECKS |
| R1 - R3 | RIGHT-OF-WAY SHEETS |
| X1 - X45 | CROSS SECTIONS |

STANDARD PLANS

| | |
|--------|--|
| 109-R3 | SUPERELEVATION PLAN FOR GRAVEL SURFACING |
| 403-R2 | (2 SHEETS) BENDS AND BREAKS FOR CONCRETE BOX CULVERTS |
| 404-R3 | CONTROL JOINTS FOR CONCRETE BOX CULVERTS |
| 410-R3 | (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES |
| 411 | (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS FOR CONCRETE PIPE |
| 501-R5 | (3 SHEETS) EROSION CONTROL |
| 502 | SILT FENCE DETAILS |
| 804 | PRECAST CONCRETE R.O.W. MARKER |
| 901-R9 | HIGHWAY DELINEATORS |

| | |
|--------|--|
| 920-R5 | (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE |
| 921-R5 | (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE |
| 922-R8 | (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING |
| 923 | TRAFFIC CONTROL--ROAD CLOSURE |

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 1 GRADING

| | | |
|---------------------------------|---------|------|
| MOBILIZATION | LUMP | LUMP |
| GENERAL CLEARING AND GRUBBING | LUMP | LUMP |
| EXCAVATION | 161,020 | CY |
| WATER | 1,290 | MGAL |
| RIGHT-OF-WAY MARKERS | 28 | EACH |
| DELINEATOR, TYPE III | 10 | EACH |
| INSTALL CHEVRONS | 6 | EACH |
| SALVAGING AND PLACING TOPSOIL | 112,363 | SY |
| 24" DRIVE PIPE 2,3,4,5,6,7 OR 8 | 412 | LF |
| GRAVEL SURFACE COURSE | 1,901 | CY |
| GRAVEL EMBEDMENT | 67 | STA |
| COVER CROP SEEDING | 24 | ACRE |
| EROSION CONTROL, CLASS 1D | 2,267 | SY |
| EROSION CONTROL, CLASS 1E | 15,666 | SY |
| EROSION CONTROL, CLASS 2A | 172 | SY |
| EROSION CONTROL, CLASS 2C | 308 | SY |
| TRANSITION MAT | 308 | SY |
| EROSION CHECKS, TYPE WATTLE | 4,043 | LF |
| FABRIC SILT FENCE-LOW POROSITY | 1,902 | LF |

GROUP 4 CULVERTS

| | | |
|--|---------|------|
| MOBILIZATION | LUMP | LUMP |
| EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL | 3,311 | CY |
| EXCAVATION FOR BOX CULVERTS | 1,929 | CY |
| 47B-3000 CONC FOR BOX CULV | 1,009 | CY |
| RE-STEEL FOR BOX CULVERT | 101,228 | LB |
| 24" FLARED-END SECTION | 2 | EACH |
| 24" METAL FLARED-END SECTION | 7 | EACH |
| 30" METAL FLARED-END SECTION | 1 | EACH |
| 36" METAL FLARED-END SECTION | 2 | EACH |
| ACCESS CROSSING | LUMP | LUMP |
| AT STA 1399+65 LT | | |
| ACCESS CROSSING | LUMP | LUMP |
| AT STA 1425+00 LT | | |
| ACCESS CROSSING | LUMP | LUMP |
| AT STA 1446+10 LT | | |
| CRUSHED ROCK FOR BASE COURSE | 199 | CY |
| 24" CULV PIPE 3,4,5,6 | 870 | LF |
| 30" CULV PIPE 3,4,5,6 | 139 | LF |
| 36" CULV PIPE 3,4,5,6 | 240 | LF |
| 24" CULV PIPE 2,4,5,7,8 | 44 | LF |

GROUP 5 SEEDING

| | | |
|-----------------|------|------|
| MOBILIZATION | LUMP | LUMP |
| SEEDING, TYPE A | 20 | ACRE |
| SEEDING, TYPE B | 4 | ACRE |
| MULCH | 54 | TON |

GROUP 10 GENERAL ITEMS

| | | |
|----------------------------------|-------|--------|
| BARRICADE, TYPE III | 3,520 | B DAY |
| SIGN DAY | 3,040 | EACH |
| CONTRACTOR FURNISHED SIGN DAY | 1,440 | EACH |
| MOBILIZATION | LUMP | LUMP |
| RENTAL OF LOADER, FULLY OPERATED | 30 | HOURLY |

| | |
|--|----------|
| RENTAL OF DUMP TRUCK, FULLY OPERATED | 30 HOUR |
| RENTAL OF SKID LOADER, FULLY OPERATED | 30 HOUR |
| RENT CRAWLER MNTED HYD EXCAVATOR, F.O. | 30 HOUR |
| TEMPORARY SILT CHECK | 1,500 LF |
| TEMPORARY SILT FENCE | 1,000 LF |
| TEMPORARY EARTH CHECK | 1,000 LF |
| TEMPORARY ROCK CHECK | 750 LF |
| TEMPORARY MULCH | 4 TON |