

NOTICE TO CONTRACTORS

CALL ORDER 505
STATE PROJECT NO. RD-71-2(1014)
LOCATION: N-71, KIMBALL NORTH AND SOUTH
COUNTIES: KIMBALL

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on June 21, 2012. At that time the bids will be opened and read for GRAD GDRL BIT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS

Length: 3.1 MILES
START DATE 08/20/2012 WORKING DAYS 110
Price Range \$ 2,000,000 to \$ 4,000,000

Plans and specifications may be seen beginning May 29, 2012 at the Lincoln Central Office and June 04, 2012 at the District Engineer's Office at GERING
Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

INFORMATIONAL PROPOSAL		EACH	\$	5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	71	SHEETS	\$	17.75
CROSS SECTIONS (SHEETS X1 THRU X10)	10	SHEETS	\$	2.50
STANDARD PLANS	25	SHEETS	\$	6.25

SHEET NO.

1	TITLE PAGE
2-T1 - 2-T13	TYPICAL CROSS SECTIONS
2-S1 - 2-S3	SUMMARY OF QUANTITIES
2-A1 - 2-A7	PHOTO MAPS
2-H1 - 2-H4	HORIZONTAL ALIGNMENT & ORIENTATION
2-N	GENERAL INFORMATION
2-P1 - 2-P4	PHASING PLANS
2-L1 - 2-L2	GEOMETRICS & GRADES
2-L3 - 2-L10	CONSTRUCTION & REMOVAL
3	PLAN & PROFILE SHEET
4 - 10	PLAN SHEETS
11 - 14	TRAFFIC CONTROL PLAN--PHASE 1-4
15	TEMPORARY PAVEMENT MARKING PLAN
16 - 19	PAVEMENT MARKING PLAN--US-30
20 - 21	PAVEMENT MARKING PLAN--CHESTNUT ST.
22	PAVEMENT MARKING PLAN--PARKING DETAIL
23	PAVEMENT MARKING DETAILS
24	TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING
25	TRAFFIC CONTROL PLAN--ONE LANE ROAD SIGNAL CONTROL (PHASE 1 & 2)
26	TEMPORARY TRAFFIC SIGNAL
27	EARTHWORK DATA SHEET
28	SPECIAL PLAN 1C GUARDRAIL PLAN
29 - 30	SPECIAL PLAN 2C CONCRETE PROTECTION BARRIER
X1 - X10	CROSS SECTIONS

STANDARD PLANS

301-R10	(3 SHEETS) PAVEMENT DETAILS
303	(2 SHEETS) CURB RAMP
329-R9	(4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT
501-R5	(3 SHEETS) EROSION CONTROL
502	SILT FENCE DETAILS
740	MIDWEST GUARDRAIL SYSTEM BRIDGE APPROACH SECTION
743	(4 SHEETS) GUARDRAIL DETAILS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R8	(2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING
924	(3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION	LUMP	LUMP
EXCAVATION (ESTABLISHED QUANTITY)		504 CY
REMOVE PAVEMENT		2,517 SY
SAWING PAVEMENT		552 LF
REMOVE ASPHALT SURFACE		3,701 SY
REMOVE DRIVEWAY		90 SY
REMOVE WALK		795 SY
REMOVE CURB		2,066 LF
REMOVE GUARDRAIL		225 LF

GROUP 7 GUARDRAIL

MOBILIZATION	LUMP	LUMP
W-BEAM GUARDRAIL		225 LF
BRIDGE APPROACH SECTIONS		4 EACH
GUARDRAIL END TREATMENT, TYPE II		4 EACH

GROUP 9 BITUMINOUS

OVERLAY BROKEN LINES		897 STA
OVERLAY SOLID LINES		947 STA
PERMANENT PAVEMENT MARKING PAINT		2,100 LF
MOBILIZATION	LUMP	LUMP
REMOVE		100 SY
AND RESET FLAGSTONE		
TIE BARS		871 EACH
CONCRETE CURB REPAIR		1,744 LF
COMB CONC 47B-3500 CURB & GUTTER		52 LF
CONC 47B-3000 SIDEWALKS		877 SY
DETECTABLE WARNING PANEL		554 SF
CONC 47B-3500 DRIVEWAY		90 SY
CONC PVMT REPAIR TYPE A FULL DEPTH		25 CY
CONC PVMT REPAIR TYPE B FULL DEPTH		203 CY
CONC PVMT REPAIR TYPE C FULL DEPTH		1,403 CY
8" CONC PVMT, 47B-3500		1,107 SY
9" DOWELED CONC PVMT, 47B-3500		2,314 SY
10" CONC PVMT, 47B-3500		179 SY
CONC PVMT, PR-3500		141 CY
JOINT REPAIR		
HANDICAPPED SYMBOL		4 EACH
ARROW, PREF PVMT MRKING T-4 GROOVED		28 EACH
24" WHITE PREF PVMT MKING T-4 GROOVED		600 LF
5" WHT WET RFLC THERMOPLSTC PVMT MRK,GVD		32,400 LF
12" WHT WET RFLC THERMO PVMT MRKING, GVD		100 LF
5" YEL WET RFLC THERMOPLSTC PVMT MRK,GVD		38,600 LF
12" YEL WET RFLC THERMOPLST PVMT MRK,GVD		500 LF
HYDRATED LIME FOR ASPHALT MIXTURES		201 TON
HYD LIME FOR ASPH MIXES FOR ST MAIN PATC		10 TON
FOUNDATION COURSE REPLACEMENT		51 CY
FOUNDATION COURSE		2,314 SY
4"		
ASPH CONC FOR ST MAIN PTCHG TY SPR(FINE)		1,000 TON
ASPH CONC, TYPE SPR (FINE)		19,570 TON
ASPH CONC FOR PATCHING, TYPE SPR (FINE)		500 TON
PERF GRAD BIND (64-34)FOR ST MAINT PATCH		35 TON
PERF GRADED BINDER (64-34)		702 TON
TACK COAT		26,820 GAL
FOG SEAL		1,100 GAL
WATER		27 MGAL
EARTH SHOULDER CONSTRUCTION		17 STA
SUBGRADE PREPARATION		7,332 SY
COLD MILLING, CLASS 3		11,876 SY
COLD MILLING, CLASS 3		118,704 SY

TYPE A		
COLD MILLING, CLASS 3		5,570 SY
TYPE B		
RAP INCENTIVE PAYMENT		34,119 EACH
ASPH PVMT SMOOTHNESS TESTING I/D	LUMP	LUMP
SEEDING, TYPE B		1 ACRE
SODDING		77 SY
MULCH		1 TON
ADJUST VALVE BOX TO GRADE		5 EACH

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II		10,538 BDAY
BARRICADE, TYPE III		3,196 BDAY
TEMPORARY SIGN DAY		266 EACH
SIGN DAY		19,362 EACH
CONTRACTOR FURNISHED SIGN DAY		1,269 EACH
TEMP PAVEMENT MARKING REMOVAL		14,800 LF
PAVEMENT MARKING REMOVAL		5,800 LF
TEMP PVMT MARKING, TYPE PAINT		16,900 LF
TEMP PVMT MARKING SURF PREP		16,900 LF
FLAGGING		124 DAY
CONCRETE PROTECTION BARRIER		1,200 LF
RELOCATE CONC PROTECTION BARRIER		1,200 LF
TEMPORARY RUMBLE STRIP		4 EACH
TEMPORARY TRAFFIC SIGNAL		1 EACH
TRAFFIC CONTROL MANAGEMENT		201 DAY
FIELD OFFICE		1 EACH
MOBILIZATION	LUMP	LUMP
RENTAL OF LOADER, FULLY OPERATED		50 HOUR
RENTAL OF MOTOR GRADER, FULLY OPERATED		50 HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED		50 HOUR
RENTAL OF SKID LOADER, FULLY OPERATED		50 HOUR
TEMPORARY SILT FENCE		200 LF