

STATE OF NEBRASKA
DEPARTMENT OF ROADS
ADDENDUM NO. 1
AND
ELECTRONIC BIDDING SYSTEM
AMENDMENT NO. 1
PROJECT NO. STPB-27(47)
CONTROL NO. 22048
CALL NO. 200
FREMONT STATE LAKES TRAIL
LETTING DATE: JULY 26, 2012

The Schedule of Items for Group 3 is amended as follows:

1. The quantity for the bid item "Barricade, Type II" is incorrect and should read 800.000 BDAY.
2. The quantity for the bid item "Sign Day" is incorrect and should read 930.000 EACH.

The EBS generated bid items sheets must show these corrections or the bid will be considered void.

* * * * *

Page 1 of the Proposal is amended as follows:

1. The TENTATIVE START DATE is amended to read 09/10/12.
2. The CONTRACT TIME is amended to read 35 WORKING DAYS.

* * * * *

The Special Provisions are amended to include the following:

AWARD AND EXECUTION OF CONTRACT

The first sentence of Subsection 103.04 in the Standard Specifications is void and superseded by the following:

The bidder to whom the contract is awarded shall furnish within 10 days after the award, a contract bond, in a sum equal to the full amount of the contract.

The first sentence of Subsection 103.05 is void and superseded by the following:

The contract shall be signed by the successful bidder and returned, together with a satisfactory bond, within 10 days from the date of award.

Paragraph 1.a. of Subsection 103.06 is void and superseded by the following:

- a. Fails to file an acceptable performance bond within 10 days from the date of award.

* * * * *

Upon execution of the contract, the plans will be revised to reflect these changes.

DEPARTMENT OF ROADS

Original Signed by Kendall Stege

for Claude Oie
Construction Engineer

Issued: July 20, 2012

CO:200AD107

NOTICE: Only the contractors issued bidding proposals receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the contractor.