

NOTICE TO CONTRACTORS

CALL ORDER 200  
 FEDERAL PROJECT NO. STPB-27(47)  
 LOCATION: FREMONT STATE LAKES TRAIL  
 COUNTIES: DODGE

The Nebraska Department of Roads will receive sealed bids for the CITY OF FREMONT in Room 104 of the Central Office Building at 1500 Hwy 2 at Lincoln, until 1:30 P.M. on July 26, 2012. At that time the bids will be opened and read for CONC PAVE

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: CONCRETE PAVEMENT  
 START DATE 09/24/2012 WORKING DAYS 25  
 Price Range \$ 0 to \$ 500,000

Plans and specifications may be seen beginning July 03, 2012 at the Lincoln Central Office and July 09, 2012 at the District Engineer's Office at OMAHA  
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.  
 This project is funded under the Federal-Aid Highway Act, all appropriate Federal requirements will apply.

INFORMATIONAL PROPOSAL		EACH	\$	5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	19	SHEETS	\$	4.75
CROSS SECTIONS (SHEETS X1 THRU X2)	2	SHEETS	\$	0.50
STANDARD PLANS	15	SHEETS	\$	3.75

SHEET NO.

1	TITLE PAGE
2-T	TYPICAL CROSS SECTIONS
2-S	SUMMARY OF QUANTITIES
3 - 5	SIGN & BOLLARD DETAILS
6 - 9	PROJECT DETAILS
10	ELECTRICAL PLAN--RAILROAD CROSSING SIGNALIZATION
11 - 15	PLAN & PROFILE SHEETS
R1 - R3	RIGHT-OF-WAY SHEETS
X1 - X2	CROSS SECTIONS

STANDARD PLANS

301-R10	(3 SHEETS) PAVEMENT DETAILS
502	SILT FENCE DETAILS
910-R2	SIGNAL FACE CONFIGURATION
911-R1	SIGNAL MOUNTING
912-R4	TRAFFIC SIGNAL POLE DETAILS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
923	TRAFFIC CONTROL--ROAD CLOSURE
924	(3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 3 CONCRETE PAVEMENT

BARRICADE, TYPE II		400	BDAY
SIGN DAY		720	EACH
PAVEMENT MARKING REMOVAL		5,621	LF
FLAGGING		50	DAY
MOBILIZATION	LUMP		LUMP
LARGE TREE REMOVAL		1	EACH
GENERAL CLEARING AND GRUBBING	LUMP		LUMP
EXCAVATION		553	CY
WATER		6	MGAL

REMOVE PAVEMENT	17 SY
SAWING PAVEMENT	1,456 LF
REMOVE DRIVEWAY	135 SY
REMOVE WALK	46 SY
REMOVE CURB	1,417 LF
REMOVE GUARD POST	3 EACH
REMOVE	LUMP
& RELOCATE PLANTER BOX & PLANTS	
CRUSHED ROCK SURFACE COURSE	28 TON
REMOVE AND RESET MAILBOX	5 EACH
TIE BARS	500 EACH
CONC 47B-3000 SIDEWALKS	6 SY
DETECTABLE WARNING PANEL	164 SF
6" CONCRETE CLASS 47B-3500 BIKEWAY	910 SY
8" CONCRETE CLASS 47B-3500 BIKEWAY	17 SY
CONC 47B-3500 DRIVEWAY	123 SY
7" CONC PVMT 47B-3500	926 SY
ADJUST GRATE INLET TO GRADE	1 EACH
WALL MATERIALS	612 SF
COMPACTED EARTH LEVELING PAD	153 LF
4" CASING (JACKED)	72 LF
4" STEEL CASING	72 LF
AREA INLET SEDIMENT FILTER	1 EACH
16' VEHICLE GATE	1 EACH
6' CHAIN-LINK FENCE	40 LF
END POST FOR 6' CH-LINK FENCE	4 EACH
TYPE A SIGN	326 SF
4" X 4" WOOD SIGN SUPPORT	580 LF
REMOVABLE BOLLARD	6 EACH
BIKE SYM PREF PVMT MRKING T-4	14 EACH
BIKE ARROW PREF PVMT MRKING T-4	14 EACH
4" WHITE PREF PVMT MRKNG T-4 GROOVED	7,752 LF
4" YEL PREF PVMT MRKNG, T-4, GROOVED	454 LF
12" WHT PREF PVMT MRKING T-4 GROOVED	156 LF
24" WHITE PREF PVMT MKING T-4 GROOVED	102 LF
RR XING SYMBOL PREFORMED PVMT MRKING T-4	2 EACH
SEL GRAN BFILL RETAINED EARTH STR	63 CY
ASPH CONC, TYPE SPR	6 TON
RENTAL OF LOADER, FULLY OPERATED	10 HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	10 HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	10 HOUR
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.	10 HOUR
EARTH SHOULDER CONSTRUCTION	13 STA
SUBGRADE PREPARATION	1,051 SY
PEDESTRIAN SIGNAL, TYPE PS-1	4 EACH
PEDESTAL POLE, TYPE PP-8	2 EACH
1 1/4" PVC CONDUIT	81 LF
1 1/4" CONDUIT, JACKED	76 LF
2" CONDUIT, JACKED	63 LF
#8 AWG CU CONDUCTOR	120 LF
#10 AWG CU CONDUCTOR	304 LF
#12 AWG CU CONDUCTOR	5 LF
#8 GROUNDING CONDUCTOR	60 LF
#10 GROUNDING CONDUCTOR	152 LF
#12 GROUNDING CONDUCTOR	10 LF
ELECTRICAL SERVICE	1 EACH
SEEDING, TYPE B	1 ACRE
FABRIC SILT FENCE-HIGH POROSITY	560 LF
TEMPORARY SILT FENCE	300 LF