## NOTICE TO CONTRACTORS

CALL ORDER 510

FEDERAL PROJECT NO. HSIP-D5(102)

LOCATION: DISTRICT 5 - DISTRICTWIDE STRIPING

COUNTIES: SCOTTS BLUFF BANNER KIMBALL OTHERS

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on August 30, 2012. At that time the bids will be opened and read for SPECIALTY

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS OUALIFIED FOR: SPECIALTY

START DATE 10/01/2012 CALENDAR DAYS 398
Price Range \$ 1,000,000 to \$ 3,000,000

Plans and specifications may be seen beginning August 07, 2012 at the Lincoln Central Office and August 13, 2012 at the District Engineer's Office at GERING Additional letting information may be found at the Nebraska Department of Roads Web Site at http://www.dor.state.ne.us/letting/.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal requirements will apply.

INFORMATIONAL PROPOSAL EACH \$ 5.00 PLANS (NOT INCLUDING STANDARDS) 6 SHEETS \$ 1.50 STANDARD PLANS 4 SHEETS \$ 1.00

## SHEET NO.

- 1 TITLE PAGE
  - & SUMMARY OF QUANTITIES
- 2 PAVEMENT MARKING QUANTITIES (D-5)
- 3 TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE (FREEWAY-INTERSTATE)
- 4 TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING
- 5 TYPICAL PAVEMENT MARKING PLAN (INTERSTATE/EXPRESSWAY)
- 6 PAVEMENT MARKING DETAILS

## STANDARD PLANS

920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 921-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE

14,390 BDAY

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

## GROUP 8 SPECIALTY

BARRICADE, TYPE II

2111111201121	,	
BARRICADE, TYPE III	71	BDAY
TEMPORARY SIGN DAY	1,776	EACH
PERMANENT PAVEMENT MARKING	150	LF
24"		
PERMANENT PAVEMENT MARKING	1,798,400	LF
PERMANENT PAVEMENT MARKING	12,950	LF
12"		
FLASHING ARROW PANEL	71	DAY
FLAGGING	8	DAY
FURNISHING AND OPERATING PILOT VEHICLE	6	DAY
MOBILIZATION	LUMP	LUMP
ARROW, PREF PVMT MRKING T-4 GROOVED	34	EACH
STOP AHD SYM, PREF PVMT MRKING, T-4 GVD	2	EACH
RR XING SYMBOL PREF PVMT MRKING T-4 GRVD	4	EACH