

NOTICE TO CONTRACTORS

CALL ORDER 125
 FEDERAL PROJECT NO. STP-15-2(121)
 LOCATION: N-15, SEWARD NORTH
 COUNTIES: SEWARD

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on October 04, 2012. At that time the bids will be opened and read for BR GDRL BIT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS

Length: 8.4 MILES
 START DATE 07/15/2013 WORKING DAYS 60
 Price Range \$ 2,000,000 to \$ 4,000,000
 THIS PROJECT CONTAINS A DBE GOAL OF 2.0 %

Plans and specifications may be seen beginning September 11, 2012 at the Lincoln Central Office and September 17, 2012 at the District Engineer's Office at LINCOLN
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal requirements will apply.

INFORMATIONAL PROPOSAL		EACH	\$	5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	36	SHEETS	\$	9.00
CROSS SECTIONS (SHEETS X1 THRU X2)	2	SHEETS	\$	0.50
STANDARD PLANS	12	SHEETS	\$	3.00

SHEET NO.

1	TITLE PAGE
2-T1 - 2-T2	TYPICAL CROSS SECTIONS
2-S	SUMMARY OF QUANTITIES
2-A1 - 2-A8	PHOTO MAPS
2-H1 - 2-H3	HORIZONTAL ALIGNMENT & ORIENTATION
2-N1 - 2-N2	GENERAL INFORMATION
2-N3 - 2-N4	GENERAL INFORMATION--MILLED RUMBLE STRIPS
3 - 10	PLAN SHEETS
11	TRAFFIC SIGNAL CONTROL PLAN FOR ONE LANE, TWO WAY OPERATION WITHOUT BARRIERS
12	TEMPORARY TRAFFIC SIGNAL
13	TEMPORARY PAVEMENT MARKING PLAN
14	TYPICAL PAVEMENT MARKING PLAN--4" PAVEMENT MARKING
15	TYPICAL PAVEMENT MARKING PLAN--RURAL LEFT TURN BAYS
16	EARTHWORK DATA SHEET
17 - 18	SPECIAL PLAN 1 CONCRETE SLAB BRIDGE REPAIR STA. 201+79.33
19	SPECIAL PLAN 1C GUARDRAIL PLAN
X1 - X2	CROSS SECTIONS

STANDARD PLANS

309	MAILBOX SUPPORT POST
740	MIDWEST GUARDRAIL SYSTEM BRIDGE APPROACH SECTION
743	(4 SHEETS) GUARDRAIL DETAILS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R8	(2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 6 BRIDGE AT STA. 201+79.33

MOBILIZATION	LUMP	LUMP
MULTI-LAYER EPOXY POLYMER OVERLAY	864	SY

GROUP 7 GUARDRAIL

MOBILIZATION	LUMP	LUMP
W-BEAM GUARDRAIL	175	LF
REMOVE GUARDRAIL	500	LF
BRIDGE APPROACH SECTIONS	4	EACH
GUARDRAIL END TREATMENT, TYPE II	4	EACH

GROUP 9 BITUMINOUS

OVERLAY BROKEN LINES	1,329	STA
OVERLAY SOLID LINES	2,658	STA
MOBILIZATION	LUMP	LUMP
EARTHWORK MEASURED IN EMBANKMENT	4	CY
REMOVE ASPHALT SURFACE	172	SY
MAILBOX POST	27	EACH
4" WHT WET RFLC PRF PVMT MKNG T4 GVD	500	LF
4" YEL WET RFLC PRF PVMT MKNG T4 GVD	5,700	LF
12" YEL WET RFLC PRF PVMT MKNG T4 GVD	1,100	LF
HYDRATED LIME FOR ASPHALT MIXTURES	213	TON
ASPH CONC, TYPE SPS	9,921	TON
ASPH CONC, TYPE SPH	26,202	TON
PLACE ASPH CONC FOR DRIVE & INTER	5,659	SY
ASPH CONC FOR PATCHING, TYPE SPH	400	TON
PERF GRADED BINDER (70-34)	1,277	TON
PERF GRADED BINDER (52-34)	347	TON
TACK COAT	36,694	GAL
RENTAL OF LOADER, FULLY OPERATED	45	HOUR
RENTAL OF MOTOR GRADER, FULLY OPERATED	45	HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	45	HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	45	HOUR
WATER	1	MGAL
EARTH SHOULDER CONSTRUCTION	3	STA
COLD MILLING, CLASS 3	451	STA
COLD MILLING, CLASS 5	5,659	SY
COLD MILLING, CLASS 3	876	STA
TYPE A		
RUMBLE STRIPS, ASPHALT	790	STA
RUMBLE STRIPS, ASPHALT 8"	797	STA
CONCRETE SURFACE MILLING	3	STA
SURFACE UNDER GUARDRAIL	162	SY
RAP INCENTIVE PAYMENT	62,089	EACH
ASPH PVMT SMOOTHNESS TESTING I/D	LUMP	LUMP
SEEDING, TYPE B	1	ACRE
HYDROMULCH	1	TON

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II	12,208	BDAY
BARRICADE, TYPE III	476	BDAY
TEMPORARY SIGN DAY	840	EACH
SIGN DAY	11,015	EACH
TEMP PAVEMENT MARKING REMOVAL	1,950	LF
PAVEMENT MARKING REMOVAL	1,950	LF
TEMP PVMT MARKING, TYPE PAINT	1,950	LF
TEMP PVMT MARKING SURF PREP	1,950	LF
FLAGGING	120	DAY
FURNISHING AND OPERATING PILOT VEHICLE	60	DAY
TEMPORARY RUMBLE STRIP	4	EACH
TEMPORARY TRAFFIC SIGNAL	1	EACH
FIELD OFFICE	1	EACH
MOBILIZATION	LUMP	LUMP