
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 500 

FEDERAL PROJECT NO. IM-BH-80-1(178) 

LOCATION: I-80, POTTER-BROWNSON 

COUNTIES: CHEYENNE         KIMBALL 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

October 04, 2012.  At that time the bids will be opened and read for 

GRAD CONC PAVE CULV SEED BR GDRL ELEC 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  CONCRETE PAVEMENT 

  Length: 11.6 MILES 

  START DATE 04/01/2013    CALENDAR DAYS  811 

  Price Range $ 25,000,000 to $ 50,000,000 

  THIS PROJECT CONTAINS A DBE GOAL OF   4.0 % 

 

  Plans and specifications may be seen beginning September 11, 2012 at the Lincoln 

Central Office and September 17, 2012 at the District Engineer's Office at GERING 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         325   SHEETS   $  81.25 

CROSS SECTIONS (SHEETS X1 THRU X341)                      341   SHEETS   $  85.25 

STANDARD PLANS                                             31   SHEETS   $   7.75 

 

    SHEET NO. 

 

    1                TITLE PAGE 

    2                INDEX OF SHEETS 

    2-T1 - 2-T9      TYPICAL CROSS SECTIONS 

    2-S1 - 2-S3      SUMMARY OF QUANTITIES 

    2-K              SUMMARY OF SOILS & GEOTECHNICAL INFORMATION   

    2-W1 - 2-W14     WETLANDS 

    2-H1 - 2-H8      HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1 - 2-N2      GENERAL INFORMATION 

    2-N3 - 2-N4      GENERAL INFORMATION--MILLED RUMBLE STRIPS 

    2-P1 - 2-P48     PHASING PLANS 

    2-L1 - 2-L5      GEOMETRICS 

    2-L6 - 2-L19     GRADES 

    2-L20 - 2-L45    EROSION & SEDIMENT CONTROL 

    3 - 52           PLAN & PROFILE SHEETS 

    53               PLAN SHEET--LINK 17B 

    54 - 57          TRAFFIC CONTROL PLAN--PHASE 1, STAGE 1 & 2 

    58 - 61          TRAFFIC CONTROL PLAN--PHASE 1, STAGE 3 & 4  

    62 - 65          TRAFFIC CONTROL PLAN--PHASE 2, STAGE 2,3, & 4  

    66 - 69          TRAFFIC CONTROL PLAN--PHASE 2, STAGE 5 & 6 

    70               TYPICAL TRAFFIC CONTROL PLAN--INTERSTATE CONSTRUCTION CROSSOVER 

    71               TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE 

                     (FREEWAY-INTERSTATE) 

    72               TEMPORARY PAVEMENT MARKING PLAN 

    73               TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING   

    74 - 80          LIGHTING--CROSSOVER LIGHTING SYSTEMS 

    81 - 96          EARTHWORK DATA SHEETS 

    97 - 114         DRAINAGE STRUCTURE CROSS SECTIONS 

    115 - 122        SPECIAL PLAN 1   APPROACH SLAB REPLACEMENT 

                                      STA. 2056+56.98 EB 

                                      STA. 4056+79.28 WB 

    123 - 124        SPECIAL PLAN 1C  10' X 4' TRIPLE SPAN  

                                      RC BOX CULVERT 

                                      STA. 1880+94.00  

    125 - 126        SPECIAL PLAN 2C  8' X 4' TWIN SPAN 

                                      RC BOX CULVERT 

                                      STA. 1941+86.00 



 

 

    127 - 128        SPECIAL PLAN 3C  6' X 4' TWIN SPAN 

                                      RC BOX CULVERT 

                                      STA. 1945+87.00 

    129 - 132        SPECIAL PLAN 4C  10' X 8' SINGLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 2021+91.00 RT 

    133 - 136        SPECIAL PLAN 5C  IMPACT BASIN ENERGY DISSIPATOR 

                                      STA. 2080+52.00 LT 

    137 - 139        SPECIAL PLAN 6C  10' X 9' SINGLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 2135+19.00 RT 

    140 - 144        SPECIAL PLAN 7C  10' X 8' SINGLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 2220+08.00 RT 

    145 - 147        SPECIAL PLAN 8C  5' X 7' SINGLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 2226+07.00  

    148 - 149        SPECIAL PLAN 9C  5' X 4' TWIN SPAN 

                                      RC BOX CULVERT 

                                      STA. 2278+63.00  

    150 - 151        SPECIAL PLAN 10C 10' X 6' TWIN SPAN 

                                      RC BOX CULVERT 

                                      STA. 2310+61.00 

    152 - 153        SPECIAL PLAN 11C 8' X 4' TRIPLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 2353+57.00 RT 

    154 - 156        SPECIAL PLAN 12C 5' X 7' SINGLE SPAN  

                                      RC BOX CULVERT 

                                      STA. 2427+07.00 

    157 - 159        SPECIAL PLAN 13C 10' X 9' SINGLE SPAN 

                                      RC BOX CULVERT 

                                      STA. 4126+03.00 RT 

    160 - 161        SPECIAL PLAN 14C RAISE PARAPET 

                                      STA. 1968+91.00 LT 

    162 - 163        SPECIAL PLAN 15C RAISE PARAPET 

                                      STA. 2092+82.00  

    164 - 165        SPECIAL PLAN 16C RAISE PARAPET 

                                      STA. 2155+51.00 LT 

    166 - 167        SPECIAL PLAN 17C RAISE PARAPET 

                                      STA. 2220+08.00 LT 

    168 - 169        SPECIAL PLAN 18C RAISE PARAPET 

                                      STA. 2353+57.00 LT 

    170 - 171        SPECIAL PLAN 19C RAISE PARAPET 

                                      STA. 4094+75.00 RT 

    172 - 173        SPECIAL PLAN 20C RAISE PARAPET 

                                      STA. 4126+03.00 LT 

    174 - 175        SPECIAL PLAN 21C HEADWALL WITH WINGS & APRON 

                                      STA. 2080+52.00 RT 

    176              SPECIAL PLAN 22C CONCRETE HEADWALL 

    177              SPECIAL PLAN 23C JUNCTION BOX 

    178              SPECIAL PLAN 24C AREA INLET WITH BAR 

    179 - 190        SPECIAL PLAN 25C GUARDRAIL PLAN 

    191              SPECIAL PLAN 26C EROSION CHECKS (ALL TYPES) 

                                      & FABRIC SILT CHECKS 

    192 - 193        SPECIAL PLAN 27C TEMPORARY SILT CHECKS 

    X1 - X341        CROSS SECTIONS 

 

    STANDARD PLANS   

 

      329-R9    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 

      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 

      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS FOR CONCRETE PIPE  

      425-R4    COLLARS AND ELBOWS FOR CONCRETE PIPES 

      428-R3    CONCRETE PLUGS AND FIELD PIPE TAP DETAILS 

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS  

      713       (2 SHEETS) BULLNOSE (12.5') (PARALLEL) 

      740       MIDWEST GUARDRAIL SYSTEM BRIDGE APPROACH SECTION 



 

 

      743       (4 SHEETS) GUARDRAIL DETAILS 

      901-R9    HIGHWAY DELINEATORS 

      902-R1    HIGHWAY DELINEATORS FOR RAMP AND GORE LOCATIONS 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 

      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING 

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 1 GRADING 

 

MOBILIZATION                                     LUMP      LUMP 

GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 

EXCAVATION                                         185,976 CY 

WATER                                                2,387 MGAL 

SALVAGING AND PLACING TOPSOIL                      633,895 SY 

REMOVE PAVEMENT                                    345,843 SY 

REMOVE ASPHALT SURFACE                             178,704 SY 

TAPPING EXISTING STRUCTURE                               1 EACH 

TAPPING EXISTING PIPE                                    1 EACH 

47B-3000 CONC FOR INLET & JUNCTION BOXES                 2 CY 

RE-STEEL FOR INLET & JCT BOX                           183 LB 

18" FLARED-END SECTION                                   1 EACH 

REMOVE & SALVAGE GUARDRAIL                           5,935 LF 

COVER CROP SEEDING                                     131 ACRE 

TEMPORARY SEEDING                                        4 ACRE 

EROSION CONTROL, CLASS 1D                            8,501 SY 

EROSION CHECKS, TYPE WATTLE                            535 LF 

EROSION CHECKS, TYPE COIR                           29,152 LF 

FABRIC SILT FENCE-LOW POROSITY                       7,917 LF 

FABRIC SILT FENCE-HIGH POROSITY                        381 LF 

18" CULV PIPE 2,3,4,5,6,7,8                             35 LF 

18" CULV PIPE 2,5,7,8                                   87 LF 

 

   GROUP 3 CONCRETE PAVEMENT 

 

PERMANENT PAVEMENT MARKING PAINT                   650,000 LF 

MOBILIZATION                                     LUMP      LUMP 

DELINEATOR, TYPE I                                     431 EACH 

DELINEATOR,  TYPE II                                   125 EACH 

CONC PVMT REPAIR TYPE A FULL DEPTH                       2 CY 

CONC PVMT REPAIR TYPE B FULL DEPTH                       7 CY 

12" CONC PVMT, 47B-3500                              6,492 SY 

12" DOWELED CONC PVMT, 47B-3500                    393,972 SY 

10" CONC PVMT, BX-3000                             156,859 SY 

CONC SMOOTHNESS TESTING                          LUMP      LUMP 

5" WHT WET RFLC POLY PVMT MRKING, GVD              129,900 LF 

5" YEL WET RFLC POLY PVMT MRKING, GVD              161,500 LF 

12" YEL WET RFLC PRF PVMT MKNG T4 GVD                2,300 LF 

HYDRATED LIME FOR ASPHALT MIXTURES                      27 TON 

FOUNDATION COURSE REPLACEMENT                            1 CY 

FOUNDATION COURSE                                  556,800 SY 

   4" 

GRANULAR SUBDRAIN                                    1,189 EACH 

STABILIZED SUBGRADE                                 93,511 SY 

   TYPE FLY ASH 

ASPH CONC, TYPE SPH                                  3,350 TON 

TEMPORARY SURFACING                                  1,480 SY 

   10" 

SURFACING 10"                                        1,008 SY 

ASPH CONC FOR PATCHING, TYPE SPH                        50 TON 

PERF GRADED BINDER (70-34)                             190 TON 

TACK COAT                                            2,860 GAL 

WATER                                                2,340 MGAL 

EARTH SHOULDER CONSTRUCTION                          2,477 STA 

SUBGRADE PREPARATION                               464,912 SY 



 

 

COLD MILLING, CLASS 3                                   34 STA 

COLD MILLING, CLASS 4                                   43 STA 

COLD MILLING, CLASS 3                                    9 STA 

   TYPE A 

RUMBLE STRIPS, CONCRETE                              2,412 STA 

BITUMINOUS SURFACE COURSE                            1,031 SY 

SURFACE UNDER GUARDRAIL                              1,858 SY 

FLY ASH                                              3,549 TON 

RAP INCENTIVE PAYMENT                                5,780 EACH 

ASPH PVMT SMOOTHNESS TESTING                     LUMP      LUMP 

 

   GROUP 4 CULVERTS 

 

MOBILIZATION                                     LUMP      LUMP 

REMOVE                                                  32 SY 

   CONCRETE APRON 

CAST IRON RING & COVER                                 335 LB 

REMOVE FLARED- END SECTION                              42 EACH 

REMOVE HEADWALLS FROM CULV                               9 EACH 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 1941+86 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 1945+87 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 1968+91 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 2021+91 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 2092+82.18 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 2135+19 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 2155+51 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 2220+08 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 2226+07 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 2278+63 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 2427+07 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 4094+75 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 4126+03 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 2080+52 

EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL               3,433 CY 

EXCAVATION FOR BOX CULVERTS                            452 CY 

47B-3000 CONC FOR HDWL                                  18 CY 

47B-3000 CONC FOR BOX CULV                             316 CY 

47B-3000 CONC FOR INLET & JUNCTION BOXES                 3 CY 

47B-3000 CONC FOR CONCRETE CO                           26 CY 

RE-STEEL FOR HEADWALL                                1,892 LB 

RE-STEEL FOR BOX CULVERT                            30,747 LB 

RE-STEEL FOR INLET & JCT BOX                           255 LB 

RE-STEEL FOR COLLARS                                 1,808 LB 

60" FLARED-END SECTION                                  10 EACH 

18" CONCRETE FLARED-END SECTION                          1 EACH 

30" CONCRETE FLARED-END SECTION                         11 EACH 

36" CONCRETE FLARED-END SECTION                          8 EACH 

42" CONCRETE FLARED-END SECTION                          8 EACH 

48" CONCRETE FLARED-END SECTION                          3 EACH 

CRUSHED ROCK FOR BASE COURSE                            85 CY 

18" CULV PIPE 2                                          2 LF 

30" CULV PIPE 2                                         55 LF 

36" CULV PIPE 2                                         34 LF 

42" CULV PIPE 2                                         70 LF 



 

 

48" CULV PIPE 2                                         19 LF 

60" CULV PIPE 2,5                                      920 LF 

 

   GROUP 4A CULVERT AT STA. 1880+94 

 

MOBILIZATION                                     LUMP      LUMP 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 1880+94 

EXCAVATION FOR BOX CULVERTS                             58 CY 

47B-3000 CONC FOR BOX CULV                              52 CY 

RE-STEEL FOR BOX CULVERT                             4,389 LB 

CRUSHED ROCK FOR BASE COURSE                            15 CY 

 

   GROUP 4B CULVERT AT STA. 2310+61 

 

MOBILIZATION                                     LUMP      LUMP 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 2310+61 

EXCAVATION FOR BOX CULVERTS                             26 CY 

47B-3000 CONC FOR BOX CULV                              49 CY 

RE-STEEL FOR BOX CULVERT                             4,214 LB 

CRUSHED ROCK FOR BASE COURSE                            14 CY 

 

   GROUP 4C CULVERT AT STA. 2353+57 

 

MOBILIZATION                                     LUMP      LUMP 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STA. 2353+57 

EXCAVATION FOR BOX CULVERTS                             25 CY 

47B-3000 CONC FOR BOX CULV                              26 CY 

RE-STEEL FOR BOX CULVERT                             2,355 LB 

CRUSHED ROCK FOR BASE COURSE                             7 CY 

 

   GROUP 5 SEEDING 

 

MOBILIZATION                                     LUMP      LUMP 

SEEDING, TYPE A                                         61 ACRE 

SEEDING, TYPE B                                         70 ACRE 

SEEDING, TYPE C                                          1 ACRE 

SOIL AMENDMENT                                           1 TON 

MULCH                                                  295 TON 

HYDROMULCH                                               1 TON 

 

   GROUP 6 BRIDGES AT STA. 4056+79.28 

 

MOBILIZATION                                     LUMP      LUMP 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               190 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             33,950 LB 

47B-3000 CONC FOR BRIDGE                                23 CY 

PREP BRIDGE                                              1 EACH 

   4056+79.28 

EPOXY COATED RE-STEEL                                3,735 LB 

HP 12"X53# STEEL PILING                                575 LF 

CONCRETE REPAIR                                          9 SF 

GRANULAR BACKFILL                                      135 CY 

 

   GROUP 6A BRIDGES AT STA. 2056+56.98 

 

MOBILIZATION                                     LUMP      LUMP 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               190 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             33,950 LB 

47B-3000 CONC FOR BRIDGE                                23 CY 

PREP BRIDGE                                              1 EACH 

   2056+56.98 

EPOXY COATED RE-STEEL                                3,735 LB 

HP 12"X53# STEEL PILING                                575 LF 

GRANULAR BACKFILL                                      135 CY 

 



 

 

   GROUP 7 GUARDRAIL 

 

MOBILIZATION                                     LUMP      LUMP 

W-BEAM GUARDRAIL                                     3,350 LF 

THRIE-BEAM GUARDRAIL                                   525 LF 

RESET GUARDRAIL                                      1,150 LF 

BRIDGE APPROACH SECTIONS                                 4 EACH 

END ANCHORAGE ASSEMBLY                                  10 EACH 

BULLNOSE-12.5'                                           6 EACH 

GUARDRAIL END TREATMENT, TYPE I                         22 EACH 

 

   GROUP 8B ELECTRICAL 

 

MOBILIZATION                                     LUMP      LUMP 

RENTAL OF GENERATOR                                    500 HOUR 

REMOVE LIGHTING SYSTEM                                   1 EACH 

   NO. 2 

REMOVE LIGHTING SYSTEM                                   1 EACH 

   NO. 3 

OPER & MAINT OF CROSSOVER LIGHT SYSTEM                 446 DAY 

   NO. 1 

OPER AND MAINT OF CROSSOVER LIGHT SYSTEM               446 DAY 

   NO. 2 

OPER & MAINT OF CROSSOVER LIGHT SYSTEM                 446 DAY 

   NO. 3 

OPER & MAINT OF CROSSOVER LIGHT SYSTEM                 446 DAY 

   NO. 4 

 

   GROUP 10 GENERAL ITEMS 

 

SURV OF TEMP TRAFFIC CONT DEVICES                      571 CDAY 

BARRICADE, TYPE II                                 116,225 BDAY 

BARRICADE, TYPE III                                 15,347 BDAY 

TEMPORARY SIGN DAY                                   1,650 EACH 

SIGN DAY                                            88,004 EACH 

CONTRACTOR FURNISHED SIGN DAY                        6,004 EACH 

REMOVABLE WET REFLECTIVE TAPE                       20,300 LF 

   TYPE 4 

TEMP PAVEMENT MARKING REMOVAL                        2,000 LF 

PAVEMENT MARKING REMOVAL                           600,000 LF 

TEMP PVMT MARKING, TYPE PAINT                        2,000 LF 

TEMP PVMT MARKING SURF PREP                        650,000 LF 

TUBULAR POST CURB SYSTEM                             8,200 LF 

TUBULAR POST                                         1,060 EACH 

CHANNELIZING BLOCK                                   2,010 EACH 

FLASHING ARROW PANEL                                   536 DAY 

FLAGGING                                                80 DAY 

FURNISHING AND OPERATING PILOT VEHICLE                  15 DAY 

FIELD OFFICE                                             1 EACH 

TRAINING                                             6,000 HOUR 

MOBILIZATION                                     LUMP      LUMP 

CONSTRUCTION STAKING AND SURVEYING               LUMP      LUMP 

RENTAL OF LOADER, FULLY OPERATED                       110 HOUR 

RENTAL OF MOTOR GRADER, FULLY OPERATED                   5 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                   110 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                  110 HOUR 

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                 110 HOUR 

CONTOUR CULTIVATION OF BACKSLOPES                    5,000 LF 

TEMPORARY EROSION CONTROL                              200 SY 

TEMPORARY SILT CHECK                                 2,000 LF 

TEMPORARY SILT FENCE                                 2,500 LF 

TEMPORARY EARTH CHECK                                1,500 LF 

TEMPORARY MULCH                                         10 TON 

 


