

NOTICE TO CONTRACTORS

CALL ORDER 800
FEDERAL PROJECT NO. ER-SL45B(103)
LOCATION: L45B, EWING LINK
COUNTIES: HOLT

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on October 04, 2012. At that time the bids will be opened and read for BR GDRL

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BRIDGES
START DATE 04/01/2013 WORKING DAYS 25
Price Range \$ 0 to \$ 500,000

Plans and specifications may be seen beginning September 11, 2012 at the Lincoln Central Office and September 17, 2012 at the District Engineer's Office at AINSWORTH
Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.
This project is funded under the Federal-Aid Highway Act, all appropriate Federal requirements will apply.

NOTICE TO BIDDERS

To be eligible for the award of this contract, bidders shall submit a completed bidding proposal for Call Order No. 800, {Project No. ER-SL45B(103)} and Call Order No. 805, {Project No. ER-20-4(124)}. Award of Contract, if awarded, will be made on the combined bid for these call order nos. Separate contracts will be awarded for each Call Order Number. Please order plans and proposals accordingly.

INFORMATIONAL PROPOSAL		EACH	\$	5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	20	SHEETS	\$	5.00
CROSS SECTIONS (SHEETS X1 THRU X4)	4	SHEETS	\$	1.00
STANDARD PLANS	12	SHEETS	\$	3.00

SHEET NO.

1	TITLE PAGE
2-S	SUMMARY OF QUANTITIES & DETOUR LOCATION MAP
2-W	WETLANDS
2-H1 - 2-H2	HORIZONTAL ALIGNMENT & ORIENTATION
2-N	GENERAL INFORMATION
3	PLAN SHEET--CONSTRUCTION & REMOVALS
4	TYPICAL TRAFFIC CONTROL PLAN--VEHICLE SIGNING FOR PAINT STRIPING
5	TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING
6	EARTHWORK DATA SHEET
7 - 13	SPECIAL PLAN 1 NEW APPROACH SLABS STA. 46+00.00
14	SPECIAL PLAN 1C GUARDRAIL PLAN
15 - 16	SPECIAL PLAN 2C TEMPORARY SILT CHECKS
X1 - X4	CROSS SECTIONS

STANDARD PLANS

501-R5	(3 SHEETS) EROSION CONTROL
502	SILT FENCE DETAILS
740	MIDWEST GUARDRAIL SYSTEM BRIDGE APPROACH SECTION
743	(4 SHEETS) GUARDRAIL DETAILS
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
923	TRAFFIC CONTROL--ROAD CLOSURE

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 6 BRIDGE AT STA. 46+00

PERMANENT PAVEMENT MARKING PAINT	325	LF
MOBILIZATION	LUMP	LUMP
GENERAL CLEARING AND GRUBBING	LUMP	LUMP
REMOVE PAVEMENT	254	SY
CONC FOR PVMT APPROACHES CLASS 47BD-4000	135	CY
RE-STEEL FOR PAVEMENT APPROACHES	23,225	LB
47B-3000 CONC FOR BRIDGE	17	CY
47BD-4000 CONC FOR BRIDGE	2	CY
RE-STEEL FOR BRIDGE	3,325	LB
PREP BRIDGE	1	EACH
46+00.00		
STRUC STEEL FOR SUBSTRUCTURE	3,410	LB
SUBSURFACE DRAINAGE MATTING	18	SY
PIPE PILING	520	LF
STEEL SHEET PILING	3,345	SF
REMOVE GUARDRAIL	400	LF
GRANULAR BACKFILL	159	CY

GROUP 7 GUARDRAIL

MOBILIZATION	LUMP	LUMP
EARTHWORK MEASURED IN EMBANKMENT	39	CY
W-BEAM GUARDRAIL	93	LF
BRIDGE APPROACH SECTIONS	4	EACH
GUARDRAIL END TREATMENT, TYPE II	4	EACH
SURFACE UNDER GUARDRAIL	195	SY
EROSION CONTROL, CLASS 1D	589	SY
FABRIC SILT FENCE-LOW POROSITY	250	LF

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE III	576	BDAY
SIGN DAY	845	EACH
CONTRACTOR FURNISHED SIGN DAY	96	EACH
FIELD OFFICE	1	EACH
MOBILIZATION	LUMP	LUMP
RENTAL OF LOADER, FULLY OPERATED	5	HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	5	HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	5	HOUR
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.	5	HOUR
TEMPORARY SEEDING	1	ACRE
TEMPORARY SILT CHECK	150	LF
TEMPORARY SILT FENCE	150	LF
TEMPORARY EARTH CHECK	150	LF