STATE OF NEBRASKA
DEPARTMENT OF ROADS
ADDENDUM NO. 2
ELECTRONIC BIDDING SYSTEM
AND
AMENDMENT NO. 1
PROJECT NO. MAPA-5001(19)
CONTROL NO. 22202A
CALL NO. 210
144™ STREET, FRANKLIN-EAGLE RUN, OMAHA
LETTING DATE: NOVEMBER 8, 2012

The Schedule of Items is amended as follows:

1. In Group 3, the bid item “Traffic Sign & Post” has been added with a quantity of
48.000 EACH.

The EBS generated bid items sheets must show this correction or the bid will be
considered void.
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On plan sheet 2-L1, INTERCONNECT NOTE No. 5 is void and superseded by the
following:

5. When a one-call request occurs per Nebraska One-Call Statutes, the contractor is
responsible for protecting signal facilities that they install until the completion of a
successful “testing and documentation of fiber optic communication system” and
field construction drawings are accepted and turned over to the City of Omaha.

* k k% %

On plan sheet 2-L54, the title of the “Construct Curb Inlet — Special Plan 15C” note is
amended to read:

CONSTRUCT CURB INLET — SPECIAL PLAN 14C
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On plan sheet 23, the note “Approx. 150’ (2”) —PC Note: Set Conduit from Traffic Signal
Pole into Fire Station” is amended to read:

Approx. 150’ (2”) — PC (Note: Set Conduit from Traffic Signal Pole
to Stubout Near SW Corner Outside Fire Station Garage. Location
of Stubout to be Determined by City of Omaha Traffic Dept. Fire
Station will be Responsible for Installation of Push Button Equipment
Inside Building.
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On the following seven (7) plan sheets, the identified GENERAL NOTE on each sheet is

void:

Plan sheet# Voided Note #

Sheet 19
Sheet 20
Sheet 21
Sheet 22
Sheet 23
Sheet 24
Sheet 25

Note 22
Note 21
Note 19
Note 21
Note 9

Note 19
Note 14

These individual voided GENERAL NOTES are superseded by the following:

When a one-call request occurs per Nebraska One-Call Statutes, the contractor
is responsible for protecting signal facilities that they install until the completion of
a successful signal turn-on and field construction drawings are accepted and
turned over to the City of Omaha.

* k% % %

Upon execution of the contract, the plans will be revised to reflect these changes.

Issued: November 2, 2012

CO:210AD211

DEPARTMENT OF ROADS

Original Signed by Claude Oie

Claude Oie
Construction Engineer

NOTICE: Only the contractors issued bidding proposals receive this addendum and
responsibility for notifying any potential subcontractors or suppliers remains with the contractor.



