

NOTICE TO CONTRACTORS

CALL ORDER 300
STATE PROJECT NO. RD-13-4(1017)
LOCATION: N-13, CREIGHTON SOUTH
COUNTIES: ANTELOPE KNOX

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on December 13, 2012 . At that time the bids will be opened and read for GR SEED BR GDRL ELEC BIT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS

Length: 8.1 MILES
START DATE 07/08/2013 WORKING DAYS 65
Price Range \$ 2,000,000 to \$ 4,000,000

Plans and specifications may be seen beginning November 20, 2012 at the Lincoln Central Office and November 26, 2012 at the District Engineer's Office at NORFOLK
Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

INFORMATIONAL PROPOSAL		EACH	\$	5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	51	SHEETS	\$	12.75
CROSS SECTIONS (SHEETS X1 THRU X8)	8	SHEETS	\$	2.00
STANDARD PLANS	23	SHEETS	\$	5.75

SHEET NO.

1	TITLE PAGE
2-T1 - 2-T2	TYPICAL CROSS SECTIONS
2-S1 - 2-S2	SUMMARY OF QUANTITIES
2-W1 - 2-W8	WETLANDS
2-H1 - 2-H4	HORIZONTAL ALIGNMENT & ORIENTATION
2-N1 - 2-N2	GENERAL INFORMATION
2-L1 - 2-L2	EROSION & SEDIMENT CONTROL
3 - 10	PLAN SHEETS
11	TEMPORARY SIGNAL TRAFFIC CONTROL PLAN--PHASE 1 & 2
12	TYPICAL TRAFFIC SIGNAL CONTROL PLAN--ONE LANE, TWO WAY OPERATION WITH BARRIERS
13	TEMPORARY TRAFFIC SIGNAL
14	TEMPORARY PAVEMENT MARKING PLAN
15 - 19	ROADWAY LIGHTING PLANS
20	EARTHWORK DATA SHEET
21 - 23	SPECIAL PLAN 1 MODIFY BUTTRESS STA. 248+95.00
24 - 26	SPECIAL PLAN 2 MODIFY BUTTRESS STA. 417+60.00
27 - 28	SPECIAL PLAN 1C GUARDRAIL PLAN
29 - 30	SPECIAL PLAN 2C TEMPORARY SILT CHECKS
31 - 32	SPECIAL PLAN 3C CONCRETE PROTECTION BARRIER
X1 - X8	CROSS SECTIONS

STANDARD PLANS

108-R4	SUPERELEVATION PLAN FOR CONCRETE AND BITUMINOUS SURFACING
307-R1	MAILBOX TURNOUT
309	MAILBOX SUPPORT POST
501-R5	(3 SHEETS) EROSION CONTROL
502	SILT FENCE DETAILS
740	MIDWEST GUARDRAIL SYSTEM BRIDGE APPROACH SECTION
743	(4 SHEETS) GUARDRAIL DETAILS
901-R9	HIGHWAY LINEATORS
914-R6	PULL BOX DETAIL
920-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5	(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R8	(2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING
924	(3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION	LUMP	LUMP
WATER		2 MGAL
REMOVE DELINEATOR UNITS		15 EACH
EARTHWORK MEASURED IN EMBANKMENT		90 CY
REMOVE ASPHALT SURFACE		290 SY
REMOVE GUARDRAIL		975 LF
EROSION CONTROL, CLASS 1C		668 SY
FABRIC SILT FENCE-LOW POROSITY		1,147 LF

GROUP 5 SEEDING

MOBILIZATION	LUMP	LUMP
SEEDING, TYPE B		8 ACRE
MULCH		18 TON

GROUP 6 BRIDGE AT STA. 248+95.00

MOBILIZATION	LUMP	LUMP
CLASS I REPAIR		220 SY
CLASS II REPAIR		44 SY
CLASS III REPAIR		5 SY
PLACE, FINISH, & CURE CONC OVERLAY-SF		220 SY
47BD-4000 CONC FOR BRIDGE		3 CY
CONCRETE FOR OVERLAYS-SF		19 CY
PREP BRIDGE		1 EACH
248+95.00		
EPOXY COATED RE-STEEL		1,180 LB
CONCRETE REPAIR		25 SF

GROUP 6A BRIDGE AT STA. 417+60.00

MOBILIZATION	LUMP	LUMP
CLASS I REPAIR		327 SY
CLASS II REPAIR		65 SY
CLASS III REPAIR		5 SY
PLACE, FINISH, & CURE CONC OVERLAY-SF		327 SY
47BD-4000 CONC FOR BRIDGE		3 CY
CONCRETE FOR OVERLAYS-SF		30 CY
PREP BRIDGE		1 EACH
417+60.00		
EPOXY COATED RE-STEEL		1,180 LB
CONCRETE REPAIR		35 SF

GROUP 7 GUARDRAIL

MOBILIZATION	LUMP	LUMP
W-BEAM GUARDRAIL		337 LF
BRIDGE APPROACH SECTIONS		8 EACH
GUARDRAIL END TREATMENT, TYPE II		8 EACH

GROUP 8B ELECTRICAL

MOBILIZATION	LUMP	LUMP
PULL BOX, TYPE PB-5		1 EACH
ST LIGHT UNIT SL-BT-40-12-0.25		3 EACH
LIGHTING CONTROL CENTER, D		1 EACH
1 1/2" CONDUIT IN TRENCH		302 LF
1 1/2" CONDUIT, JACKED		146 LF
STREET LIGHT CABLE, NO. 6 BARE		448 LF
STREET LIGHT CABLE, NO. 6 USE		896 LF

GROUP 9 BITUMINOUS

OVERLAY BROKEN LINES	1,278	STA
OVERLAY SOLID LINES	2,556	STA
MOBILIZATION	LUMP	LUMP
DELINEATOR, TYPE III	29	EACH
INSTALL CHEVRONS	12	EACH
SPEC SURF CRSE FOR MAILBOX TURNOUTS	1,017	SY
MAILBOX POST	16	EACH
HYDRATED LIME FOR ASPHALT MIXTURES	188	TON
HYD LIME FOR ASPH MIXES FOR ST MAIN PATC	3	TON
ASPH CONC FOR ST MAINT PTCHING, TYPE SPR	500	TON
ASPH CONC, TYPE SPR	29,660	TON
PLACE ASPH CONC FOR DRIVE & INTER	6,502	SY
ASPH CONCRETE FOR PATCHING, TYPE SPR	1,700	TON
PERF GRAD BIND (64-34) FOR ST MAINT PATCH	17	TON
PERF GRADED BINDER (64-34)	1,097	TON
TACK COAT	27,550	GAL
WATER	50	MGAL
EARTH SHOULDER CONSTRUCTION	200	STA
COLD MILLING, CLASS 3	426	STA
COLD MILLING, CLASS 5	6,502	SY
SURFACE UNDER GUARDRAIL	761	SY
RAP INCENTIVE PAYMENT	53,312	EACH
ASPH PVMT SMOOTHNESS TESTING I/D	LUMP	LUMP

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II	12,730	B DAY
BARRICADE, TYPE III	1,670	B DAY
TEMPORARY SIGN DAY	910	EACH
SIGN DAY	12,754	EACH
TEMP PAVEMENT MARKING REMOVAL	9,100	LF
PAVEMENT MARKING REMOVAL	1,850	LF
TEMP PVMT MARKING, TYPE PAINT	9,500	LF
TEMP PVMT MARKING SURF PREP	4,750	LF
FLAGGING	130	DAY
FURNISHING AND OPERATING PILOT VEHICLE	35	DAY
CONCRETE PROTECTION BARRIER	300	LF
RELOCATE CONC PROTECTION BARRIER	287	LF
TEMPORARY RUMBLE STRIP	8	EACH
TEMPORARY TRAFFIC SIGNAL	2	EACH
FIELD OFFICE	1	EACH
MOBILIZATION	LUMP	LUMP
RENTAL OF LOADER, FULLY OPERATED	115	HOURL
RENTAL OF MOTOR GRADER, FULLY OPERATED	100	HOURL
RENTAL OF DUMP TRUCK, FULLY OPERATED	115	HOURL
RENTAL OF SKID LOADER, FULLY OPERATED	115	HOURL
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.	15	HOURL
TEMPORARY SILT CHECK	150	LF
TEMPORARY SILT FENCE	300	LF