The Schedule of Items is amended as follows:

1. In Group 9, the bid item “Tie Bars” has been added with a quantity of 832.000 EACH.

   The EBS generated bid items sheets must show this correction or the bid will be considered void.

   * * * * *

   On plan sheet 2-T4, the top typical roadway cross-section for US-6 is amended to include “Tie Bars” between the 8” concrete base course and the existing concrete pavement.

   * * * * *

   Upon execution of the contract, the plans will be revised to reflect this change.

DEPARTMENT OF ROADS

Claude Oie
Construction Engineer

Issued: December 6, 2007

CO:105AD112

NOTICE: Only the contractors issued bidding proposals receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the contractor.