English AUP Summary For January 1, 2011 thru December 31, 2011 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEMNO. ITEM DESCRIPTION QUANTITY = UNITS UNIT PRICE BID

0001.00 SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES 2,647.00 CDAY $503.49 $1,332,735.00
0001.08 BARRICADE, TYPE I1 2,548,975.00 BDAY $0.52 $1,318,026.50
0001.10 BARRICADE, TYPE Il 204,796.00 BDAY $1.88 $384,489.14
0001.75 TEMPORARY SIGN DAY 110,767.00 EACH $2.11 $233,875.81
0001.90 SIGN DAY 1,315,306.00 EACH $0.60 $789,643.68
0001.99 CONTRACTOR FURNISHED SIGN DAY 43,227.00 EACH $1.02 $44,204.05
0002.22 TEMPORARY LANE MARKERS, WHITE 1,338.00 EACH $1.95 $2,609.10
0002.23 TEMPORARY LANE MARKERS, YELLOW 1,022.00 EACH $1.95 $1,992.90
0002.27 REMOVABLE WET REFLECTIVE TAPE 9,000.00 LF $1.50 $13,500.00
0002.28 TEMPORARY PAVEMENT MARKING REMOVAL 358,935.00 LF $0.23 $80,924.10
0002.30 PAVEMENT MARKING REMOVAL 269,237.00 LF $0.56 $150,953.40
0002.31 TEMPORARY PAVEMENT MARKING 14,567.00 LF $0.56 $8,157.52
0002.32 PAVEMENT MARKING REMOVAL 10,702.00 SF $0.37 $3,917.36
0002.33 TEMPORARY PAVEMENT MARKING 32,643.00 LF $0.56 $18,280.08
0002.35 TEMPORARY PAVEMENT MARKING 4,272.00 LF $1.12 $4,784.64
0002.37 TEMPORARY PAVEMENT MARKING 331.00 LF $1.67 $552.77
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT 998,572.00 LF $0.24 $237,181.02
0002.45 TEMPORARY BROKEN LINES 6,939.00 STA $12.31 $85,433.00
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION 295,315.00 LF $0.19 $57,155.90
0002.55 OVERLAY BROKEN LINES 110,891.34|STA $7.44 $825,203.14
0002.60 OVERLAY SOLID LINES 224,334.68 |STA $7.68 $1,723,569.84
0002.75 PERMANENT PAVEMENT MARKING 2,538.00 LF $0.60 $1,522.80
0002.76 PERMANENT PAVEMENT MARKING, PAINT 3,099,250.00 LF $0.08 $256,612.14
0002.84 TUBULAR POST CURB SYSTEM 600.00 LF $10.00 $6,000.00
0002.85 TUBULAR POST 422.00 EACH $28.65 $12,090.00
0002.87 CHANNELIZING BLOCK 702.00 EACH $25.00 $17,550.00
0002.88 GROUND SLEEVE 1.00 EACH $200.00 $200.00
0002.97 FLASHING ARROW PANEL 8,504.00 DAY $98.98 $841,689.16
0003.06 CHANGEABLE MESSAGE SIGN 60.00 DAY $76.30 $4,578.00
0003.10 FLAGGING 11,736.00 DAY $277.57 $3,257,581.52
0003.20 FURNISHING AND OPERATING PILOT VEHICLE 4,229.00 DAY $372.18 $1,573,958.86
0003.50 CONCRETE PROTECTION BARRIER 44,895.00 LF $28.47 $1,278,229.99
0003.51 INSTALL CONCRETE PROTECTION BARRIER 2,100.00 LF $4.45 $9,345.00
0003.56 RELOCATE CONCRETE PROTECTION BARRIER 45,303.00 LF $4.31 $195,389.81
0003.57 RELOCATE INERTIAL BARRIER SYSTEM 53.00 EACH $828.86 $43,929.48
0003.58 INERTIAL BARRIER SYSTEM 56.00 EACH $2,447.15 $137,040.42
0003.64 REPLACEMENT MODULE 287.00 EACH $69.79 $20,031.00
0003.70 TEMPORARY RUMBLE STRIP 120.00 EACH $371.77 $44,612.48
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0003.74 TEMPORARY TRAFFIC SIGNAL 17.00 EACH $8,817.53 $149,897.99
0003.75 TEMPORARY TRAFFIC SIGNAL 13.00 EACH $10,395.18 $135,137.36
0003.95 TOWING 10.00 HOUR $135.00 $1,350.00
0005.10 TRAFFIC CONTROL MANAGEMENT 4,017.00 DAY $88.91 $437,177.32
0006.20 HAULING SALVAGED MATERIAL 1.00 LS $410.00 $410.00
0010.04 FIELD OFFICE 59.00 EACH $1,790.15 $105,619.10
0020.00 TRAINING 60,000.00 HOUR $0.80 $47,850.00
0030.00 MOBILIZATION 54.00 LS $11,685.87 $631,037.24
0030.10 MOBILIZATION 69.00 LS $25,744.21 $1,776,350.56
0030.30 MOBILIZATION 29.00 LS $52,144.87 $1,512,201.36
0030.40 MOBILIZATION 46.00 LS $9,668.45 $444,748.86
0030.50 MOBILIZATION 18.00 LS $4,059.39 $73,069.04
0030.51 MOBILIZATION 1.00 LS $19,000.00 $19,000.00
0030.60 MOBILIZATION 113.00 LS $22,985.47 $2,597,358.12
0030.70 MOBILIZATION 48.00 LS $2,845.56 $136,586.69
0030.71 MOBILIZATION 2.00 LS $2,000.00 $4,000.00
0030.80 MOBILIZATION 39.00 LS $18,539.91 $723,056.47
0030.81 MOBILIZATION 12.00 LS $9,009.01 $108,108.15
0030.82 MOBILIZATION 2.00 LS $2,115.00 $4,230.00
0030.90 MOBILIZATION 98.00 LS $81,774.82 $8,013,932.78
1000.00 LARGE TREE REMOVAL 288.00 EACH $332.38 $95,726.08
1009.00 GENERAL CLEARING AND GRUBBING 56.00 LS $9,772.82 $547,277.93
1010.00 EXCAVATION 629,992.00 CY $2.50 $1,577,312.69
1010.01 EXCAVATION (ESTABLISHED QUANTITY) 65,945.50 CY $6.31 $416,386.05
1010.10 EXCAVATION, BORROW 903,893.00 CY $6.77 $6,118,566.87
1010.26 EXCAVATION FOR MSE WALL 10,250.00 CY $5.51 $56,491.71
1010.40 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL 5,000.00 CY $13.25 $66,250.00
1010.50 REMOVAL OF UNSUITABLE MATERIAL 96,657.00 CY $3.56 $344,020.65
1011.00 WATER 17,317.00 MGAL $30.00 $519,510.00
1012.00 RIGHT-OF-WAY MARKERS 604.00 EACH $98.93 $59,754.87
1012.01 RIGHT-OF-WAY POST 31.00 EACH $55.24 $1,712.50
1013.00 RESET RIGHT-OF-WAY MARKERS 80.00 EACH $59.00 $4,720.00
1016.00 RE-ESTABLISH PROPERTY CORNER 92.00 EACH $347.15 $31,937.80
1017.00 CONSTRUCTION STAKING AND SURVEYING 6.00 LS $40,202.74 $241,216.44
1017.50 CONSTRUCTION STAKING AND SURVEYING 3.00 LS $15,729.93 $47,189.79
1020.01 DELINEATOR, TYPE I 655.00 EACH $17.30 $11,334.50
1020.02 DELINEATOR, TYPE I 882.00 EACH $14.02 $12,366.99
1020.03 DELINEATOR, TYPE Il 952.00 EACH $17.76 $16,911.23




English AUP Summary For January 1, 2011 thru December 31, 2011 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEMNO. ITEM DESCRIPTION QUANTITY = UNITS UNIT PRICE BID

1020.06 FLEXIBLE POST DELINEATOR 428.00 EACH $38.92 $16,656.00
1020.20 INSTALL CHEVRONS 362.00 EACH $32.45 $11,746.68
1021.10 REMOVE DELINEATOR UNITS 2,124.00 EACH $6.55 $13,911.48
1030.00 EARTHWORK MEASURED IN EMBANKMENT 949,215.00 CY $5.49 $5,206,555.35
1033.00 ROADWAY GRADING 62.91 /STA $995.73 $62,641.35
1040.00 SLOPE PROTECTION 127,049.00 SY $0.31 $38,802.95
1040.06 SLOPE PROTECTION MULCH 128.00 TON $108.83 $13,930.00
1041.00 SALVAGING AND PLACING TOPSOIL 238,940.00 SY $0.49 $117,089.00
1041.22 FURNISHING AND PLACING TOPSOIL 3,954.00 SY $3.78 $14,946.12
1043.05 INFILTRATION CELL 89.00 CY $80.00 $7,120.00
1043.50 RIPRAP FILTER FABRIC 7,860.00 SY $2.40 $18,837.77
1043.69 REINFORCED SOIL SLOPE 10,506.00 SF $18.25 $191,734.50
1050.00 LINEAR GRADING 8.80 MILE $5,037.50 $44,330.00
1060.04 GABION, TYPE D 13.00 EACH $430.00 $5,590.00
1060.05 GABION, TYPE E 315.00 EACH $630.00 $198,450.00
1060.06 GABION, TYPE F 26.00 EACH $830.00 $21,580.00
1060.12 GABION, TYPE 8.00 EACH $340.00 $2,720.00
1060.13 GABION, TYPE 1.00 EACH $190.00 $190.00
1060.14 GABION, TYPE 10.00 EACH $660.00 $6,600.00
1060.15 GABION, TYPE 1.00 EACH $460.00 $460.00
1060.16 GABION, TYPE 1.00 EACH $580.00 $580.00
1060.17 GABION, TYPE 10.00 EACH $830.00 $8,300.00
1090.00 ABANDON WELLS 3.00 EACH $1,235.28 $3,705.85
1090.01 ABANDON MANHOLE 3.00 EACH $1,400.00 $4,200.00
1090.55 ABANDON 1.00 EACH $1,500.00 $1,500.00
1101.00 REMOVE PAVEMENT 164,163.85 SY $5.22 $856,927.64
1101.25 SAWING PAVEMENT 33,942.00 LF $2.52 $85,371.70
1102.00 REMOVE ASPHALT SURFACE 55,114.00 SY $4.56 $251,182.43
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT 14,856.00 SY $4.93 $73,221.14
1103.00 REMOVE BRICK SURFACE 5,534.00 SY $9.76 $54,006.00
1103.01 REMOVE BRICK PAVER 1,079.20 SY $5.50 $5,935.60
1106.00 REMOVE DRIVEWAY 7,769.60 SY $4.82 $37,438.64
1107.00 REMOVE WALK 24,276.20 SY $6.03 $146,453.18
1108.00 REMOVE COMBINATION CURB AND GUTTER 10,015.30 LF $5.44 $54,510.73
1109.00 REMOVE CURB 15,235.00 LF $4.17 $63,535.81
1109.20 REMOVE CONCRETE BARRIER 104.00 LF $18.15 $1,887.60
1111.00 REMOVE FENCE 11,557.00 LF $1.60 $18,480.98
1111.01 REMOVE ORNAMENTAL IRON FENCE 96.00 LF $4.50 $432.00
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1113.00 REMOVE STEP 1.00 EACH $500.00 $500.00
1114.10 REMOVE RETAINING WALL 372.00 LF $20.17 $7,503.00
1114.16 REMOVE RAILROAD TIE WALL 1,394.00 SF $2.00 $2,788.00
1116.02 REMOVE CABLE 830.00 LF $2.15 $1,784.50
1117.00 REMOVE MANHOLE 8.00 EACH $556.25 $4,450.00
1119.00 REMOVE INLET 96.00 EACH $336.28 $32,282.90
1119.05 REMOVE AREA INLET 7.00 EACH $700.00 $4,900.00
1120.00 REMOVE DISCHARGE STRUCTURE 3.00 EACH $433.33 $1,300.00
1121.00 REMOVE CONCRETE FLUME 65.00 EACH $380.00 $24,700.00
1121.05 REMOVE CONCRETE FLUME AND INLET 19.00 EACH $389.47 $7,400.00
1122.01 REMOVE CONCRETE MEDIAN SURFACING 5,837.00 SY $4.81 $28,060.74
1122.88 REMOVE GABION 727.00 SY $22.50 $16,357.50
1124.00 REMOVE BUILDING 3.00 EACH $2,633.33 $7,900.00
1124.01 REMOVE BUILDING 1.00 EACH $50.00 $50.00
1124.02 REMOVE BUILDING 1.00 EACH $50.00 $50.00
1124.03 REMOVE BUILDING 1.00 EACH $50.00 $50.00
1124.04 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.05 REMOVE BUILDING 1.00 EACH $1,000.00 $1,000.00
1124.06 REMOVE BUILDING 1.00 EACH $1,000.00 $1,000.00
1124.07 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.08 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.09 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.10 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.11 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.12 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.13 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.14 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.15 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1124.16 REMOVE BUILDING 1.00 EACH $1,450.00 $1,450.00
1125.00 CLEAR TRACT 4.00 EACH $6,026.13 $24,104.51
1125.01 CLEAR TRACT 1.00 EACH $75.00 $75.00
1125.02 CLEAR TRACT 1.00 EACH $75.00 $75.00
1125.03 CLEAR TRACT 1.00 EACH $1,650.00 $1,650.00
1125.04 CLEAR TRACT 1.00 EACH $3,400.00 $3,400.00
1125.05 CLEAR TRACT 1.00 EACH $5,500.00 $5,500.00
1125.06 CLEAR TRACT 1.00 EACH $350.00 $350.00
1128.50 REMOVE SLAB 7.00 SY $82.15 $575.05
1136.03 REMOVE 104.00 EACH $247.03 $25,691.26
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1136.04 REMOVE 19.00 EACH $310.53 $5,900.00
1136.05 REMOVE 8.00 EACH $300.00 $2,400.00
1136.06 REMOVE 10.00 EACH $236.04 $2,360.40
1136.07 REMOVE 4,743.30 LF $5.37 $25,459.85
1136.11 REMOVE 1,458.22 SY $4.21 $6,141.12
1136.12 REMOVE 34.20 STA $292.19 $9,992.90
1136.14 REMOVE 3.00 EACH $933.33 $2,800.00
1136.55 RELOCATE 22,001.00 LF $1.91 $41,945.00
1137.51 REMOVE AND RESET 1.00 EACH $117.00 $117.00
1143.00 REMOVE DRIVEWAY CULVERT PIPE 112.00 LF $7.50 $840.00
1300.24 24" DRIVEWAY CULVERT PIPE 38.00 LF $24.95 $948.10
1405.00 RELAYING DRIVEWAY CULVERT PIPE 100.00 LF $20.00 $2,000.00
1701.18 18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 48.00 LF $22.00 $1,056.00
1701.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 1,723.00 LF $27.54 $47,456.78
1701.30 30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 43.00 LF $34.00 $1,462.00
1702.42 42" DRIVEWAY CULVERT PIPE, TYPE 3,4, OR 5 80.00 LF $79.00 $6,320.00
1703.42 42" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 50.00 LF $48.00 $2,400.00
1800.01 RELOCATE 1.00 LS $19,845.56 $19,845.56
1910.16 CONSTRUCTION ENTRANCE 3.00 LS $3,082.33 $9,247.00
1910.17 CONSTRUCTION ENTRANCE 1.00 LS $2,300.00 $2,300.00
2001.00 GRAVEL SURFACE COURSE 6,970.00 CY $19.13 $133,359.20
2001.03 GRAVEL SURFACE COURSE 1,927.00 TON $27.44 $52,878.41
2009.10 GRAVEL EMBEDMENT 54.93|STA $100.00 $5,493.00
2009.20 GRAVEL EMBEDMENT 18,248.00 SY $2.48 $45,283.80
2009.51 CRUSHED ROCK EMBEDMENT 43.77 STA $150.94 $6,606.96
2009.52 CRUSHED ROCK EMBEDMENT 7,099.00 SY $3.77 $26,758.30
2009.53 CRUSHED ROCK EMBEDMENT 327.00 SY $10.85 $3,547.95
2010.00 CRUSHED ROCK SURFACE COURSE 6,846.00 CY $54.24 $371,294.84
2010.03 CRUSHED ROCK SURFACE COURSE 4,916.00 TON $23.90 $117,497.80
2010.08 CRUSHED ROCK SURFACE COURSE 36.00 TON $18.95 $682.20
2010.09 CRUSHED ROCK SURFACE COURSE 34.00 TON $18.95 $644.30
2017.01 CRUSHED ROCK 74.00 CY $62.97 $4,660.11
2017.10 LIMESTONE SCREENINGS 168.00 TON $19.00 $3,192.00
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS 10,879.00 SY $6.56 $71,354.58
2021.00 MAILBOX POST 317.00 EACH $55.55 $17,609.66
2021.05 REMOVE AND RESET MAILBOX 113.00 EACH $85.16 $9,623.50
3008.05 TIE BARS 12,039.00 EACH $6.55 $78,809.29
3008.06 INSTALL TIE BARS 558.00 EACH $6.00 $3,348.00
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3008.20 CROSS STITCHING 25,064.00 EACH $10.02 $251,224.17
3010.03 CONCRETE CLASS 47B-3500 CURB 1,103.00 LF $19.75 $21,784.25
3010.41 CONCRETE CURB REPAIR TACK-ON CURB 10.00 LF $33.02 $330.20
3010.42 CONCRETE CURB REPAIR 1,915.00 LF $44.72 $85,629.68
3010.46 REMOVE AND SALVAGE 1.00 EACH $900.00 $900.00
3010.50 GRANITE CURB 386.00 LF $89.56 $34,570.16
3010.54 REMOVE & SALVAGE GRANITE CURB 358.00 LF $11.51 $4,120.58
3010.55 REMOVE & SALVAGE BRICK PAVERS 176.00 SY $28.01 $4,929.76
3011.26 CONCRETE CLASS 47B-3500 CURB, TYPE | 4.74 LF $50.25 $238.19
3012.04 CONCRETE CLASS 47B-3500 MEDIAN CURB 358.00 LF $30.07 $10,766.13
3013.13 CONCRETE CLASS 47BD-4000 BARRIER CURB 412.00 LF $30.00 $12,360.00
3013.15 CONCRETE CLASS 47B-3500 BARRIER CURB 3,262.00 LF $21.65 $70,635.50
3013.18 CONCRETE CLASS 47B-3500 BARRIER CURB 463.90 LF $24.00 $11,133.60
3014.11 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 9,191.30 LF $23.94 $220,051.25
3014.13 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 2,580.00 LF $14.50 $37,410.00
3014.14 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 849.00 LF $13.80 $11,716.20
3014.18 COMBINATION CONCRETE CLASS 47B-4000 CURB AND GUTTER 39.00 LF $21.00 $819.00
3014.19 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 340.00 LF $15.80 $5,372.00
3015.51 CONCRETE MOW STRIP 992.00 SY $39.04 $38,727.00
3016.03 CONCRETE CLASS 47B-3000 SIDEWALK 5" 6,466.50 SY $34.45 $222,778.25
3016.04 6" CONCRETE CLASS 47B-3000 SIDEWALKS 4,670.00 SF $6.54 $30,541.80
3016.21 CONCRETE CLASS 47B-3000 SIDEWALKS 6,576.60 SY $51.02 $335,533.38
3016.22 CONCRETE CLASS 47B-3500 SIDEWALKS 3,707.50 SY $36.42 $135,030.51
3016.23 6" CONCRETE CLASS 47B-3000 SIDEWALKS 6,838.90 SY $54.50 $372,720.05
3016.26 CONCRETE CLASS 47B-3000 SIDEWALK 37.00 CY $135.00 $4,995.00
3016.29 CONCRETE CLASS 47BX-3500 SIDEWALK, 7" 153.00 SY $38.00 $5,814.00
3016.30 CONCRETE CLASS 47BX-3500 SIDEWALK 71.00 SY $63.01 $4,474.00
3016.31 6" CONCRETE CLASS 47B-3000 SIDEWALKS 378.40 SY $63.00 $23,839.20
3016.33 CONCRETE CLASS 47B-3500 SIDEWALK 5,964.00 SY $29.00 $172,956.00
3016.34 CONCRETE CLASS 47BX-4000 SIDEWALK 394.00 SY $46.75 $18,418.84
3016.36 CONCRETE CLASS 47BX-3500 SIDEWALK 38.00 SY $48.00 $1,824.00
3016.39 DETECTABLE WARNING PANEL 9,888.00 SF $24.94 $246,574.30
3016.41 CONCRETE CLASS 47BX-3500 SIDEWALK 56.00 SY $93.14 $5,216.00
3016.45 CONCRETE CLASS 47BX-4000 271.00 SY $56.56 $15,327.76
3016.61 5" CONCRETE CLASS 47B-3000 BIKEWAY 56.00 SY $70.00 $3,920.00
3016.62 6" CONCRETE CLASS 47B-3000 BIKEWAY 4,615.00 SY $28.63 $132,121.25
3016.64 8" CONCRETE CLASS 47B-3000 BIKEWAY 3,099.00 SY $25.80 $79,954.20
3016.71 6" CONCRETE CLASS 47B-3500 BIKEWAY 10,697.00 SY $27.74 $296,768.89
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3016.73 8" CONCRETE CLASS 47B-3500 BIKEWAY 45.00 SY $29.00 $1,305.00
3016.81 CONCRETE CLASS 47B-3500 9" IMPRINTED 114.00 SY $93.89 $10,703.00
3016.98 CONCRETE BIKEWAY FOOTING 120.00 LF $78.00 $9,360.00
3017.09 9" CONCRETE CLASS 47B-3000 MEDIAN SURFACING 348.00 SY $54.00 $18,792.00
3017.17 6" CONCRETE CLASS 47B-3000 IMPRINTED SURFACING 14.00 SY $84.33 $1,180.62
3017.19 CONCRETE CLASS 47B-3000 IMPRINTED SURFACING 22.00 SY $88.50 $1,947.00
3017.35 6" CONCRETE CLASS 47BX-3500 IMPRINTED MEDIAN SURFACING 2,230.00 SY $48.00 $107,040.00
3017.39 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 9.00 SY $55.00 $495.00
3017.40 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 17,063.00 SY $32.91 $561,578.30
3017.44 CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING 5,166.00 SY $51.68 $266,990.45
3017.50 INTERLOCKING CONCRETE PAVER BLOCK 3,604.00 SF $9.50 $34,238.00
3017.58 BRICK PAVERS 423.00 SY $102.27 $43,261.53
3017.59 INSTALL BRICK PAVERS 1,472.20 SY $83.40 $122,778.18
3019.24 CONCRETE CLASS 47B-3500 ISLAND NOSE 1.00 EACH $3,000.00 $3,000.00
3020.23 CONCRETE CLASS 47B-3500 DRIVEWAY 8" 1,199.00 SY $41.51 $49,772.30
3020.24 CONCRETE CLASS 47B-3500 DRIVEWAY 5,474.00 SY $31.64 $173,203.44
3020.32 CONCRETE CLASS 47B-HE-3500 DRIVEWAY 418.60 SY $39.05 $16,345.35
3020.35 CONCRETE CLASS 47B-4000 DRIVEWAY 239.00 SY $41.00 $9,799.00
3020.36 CONCRETE CLASS 47B-HE-4000 DRIVEWAY 175.00 SY $44.00 $7,700.00
3020.37 CONCRETE CLASS 47B-HE-3500 6" DRIVEWAY 300.00 SY $42.00 $12,600.00
3020.38 CONCRETE CLASS 47B-HE-3500 7" DRIVEWAY 451.00 SY $42.00 $18,942.00
3025.00 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER 56.00 LF $98.86 $5,536.16
3031.06 6" CONCRETE BASE COURSE 2,476.00 SY $56.77 $140,560.12
3031.08 8" CONCRETE BASE COURSE 3,791.00 SY $40.08 $151,944.00
3031.18 8" DOWELED CONCRETE BASE COURSE 175.00 SY $55.00 $9,625.00
3039.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 3,233.17 CY $419.36 $1,355,860.37
3039.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 11,578.48 CY $352.75 $4,084,334.25
3039.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 17,183.66 CY $316.93 $5,445,938.72
3039.14 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH 966.97 CY $1,331.25 $1,287,281.34
3039.15 CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH 17.00 CY $1,216.21 $20,675.55
3040.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 32.00 SY $276.50 $8,848.00
3040.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 910.70 SY $82.12 $74,783.08
3040.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 48,682.40 SY $71.97 $3,503,755.21
3041.25 BITUMINOUS PATCHING 59.00 TON $785.00 $46,315.00
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000 6,354.20 CY $238.57 $1,515,938.33
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES 1,093,484.00 LB $1.05 $1,147,969.56
3070.11 CONCRETE FOR HEADERS, CLASS 47B-3500 2.86 CY $300.00 $858.00
3075.12 6" CONCRETE PAVEMENT, CLASS 47B-3500 3,568.00 SY $36.12 $128,863.12
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3075.22 7" CONCRETE PAVEMENT, CLASS 47B-3500 1,366.00 SY $40.00 $54,640.00
3075.32 8" CONCRETE PAVEMENT, CLASS 47B-3500 8,105.30 SY $35.50 $287,715.80
3075.33 8" CONCRETE PAVEMENT, CLASS 47B-3500 4.00 SY $35.00 $140.00
3075.36 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 44,854.00 SY $36.96 $1,658,001.53
3075.42 9" CONCRETE PAVEMENT, CLASS 47B-3500 19,133.00 SY $39.21 $750,147.82
3075.46 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 81,197.00 SY $33.40 $2,711,663.08
3075.52 10" CONCRETE PAVEMENT, CLASS 47B-3500 24,109.00 SY $38.21 $921,220.60
3075.53 10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 815.00 SY $80.00 $65,200.00
3075.56 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 155,385.00 SY $33.60 $5,220,679.21
3075.76 12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 110.00 SY $70.77 $7,784.70
3075.86 13" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 33,322.00 SY $42.48 $1,415,463.90
3089.25 TEMPORARY SURFACING 10,858.00 SY $43.36 $470,802.60
3089.80 FLOWABLE FILL CONCRETE 117.00 CY $137.58 $16,097.00
3090.10 10" CONCRETE PAVEMENT 1,596.00 SY $43.80 $69,904.74
3090.15 8" CONCRETE PAVEMENT 2,660.00 SY $35.00 $93,100.00
3091.19 9" CONCRETE PAVEMENT, CLASS 47B-HE-3500 738.00 SY $78.28 $57,768.00
3091.25 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500 5,000.00 SY $28.47 $142,350.00
3095.07 7" CONCRETE PAVEMENT 3,158.00 SY $24.00 $75,792.00
3095.10 10" CONCRETE PAVEMENT 33,044.00 SY $24.00 $793,056.00
3210.10 DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT 535,672.00 SY $2.14 $1,145,134.10
3211.25 SEALING CRACKS 29,037.00 LF $1.30 $37,756.03
3211.30 SEALING JOINTS 1,782,616.00 LF $0.89 $1,587,146.64
3211.35 SEALING CONCRETE REPAIR JOINT 8,541.00 LF $1.06 $9,014.06
3221.13 CONCRETE PAVEMENT, CLASS PR-3500 7,925.42 CY $396.22 $3,140,188.25
3221.15 CONCRETE PAVEMENT, CLASS PR-3500 100.00 SY $134.00 $13,400.00
3300.15 TYPE A SAWING 263.00 LF $6.00 $1,578.00
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING 8.00 LS $3,809.89 $30,479.08
4002.00 CAST IRON COVER AND FRAME 10,682.00 LB $2.56 $27,373.70
4003.00 CAST IRON COVER, FRAME, AND FLANGE 1,740.00 LB $1.60 $2,784.00
4004.50 CAST IRON GRATE AND FRAME 63,840.00 LB $2.80 $178,659.91
4004.80 STRUCTURAL STEEL FOR FACE ARMOR 1,490.00 LB $4.18 $6,226.00
4005.00 CAST IRON RING AND COVER 17,580.00 LB $1.59 $27,931.42
4011.14 CURB INLET 22.00 EACH $2,449.09 $53,880.00
4011.15 CURB INLET 7.00 EACH $2,368.57 $16,580.00
4011.16 CURB INLET 4.00 EACH $2,970.00 $11,880.00
4011.17 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.18 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.19 CURB INLET 1.00 EACH $1,680.00 $1,680.00
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4011.20 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.21 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.22 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.23 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.24 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.25 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.26 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.27 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.28 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.29 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.30 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.31 CURB INLET 1.00 EACH $1,680.00 $1,680.00
4011.60 AREA INLET 5.00 EACH $2,272.00 $11,360.00
4011.61 AREA INLET 1.00 EACH $2,340.00 $2,340.00
4011.76 INLET 1.00 EACH $1,661.35 $1,661.35
4011.77 INLET 1.00 EACH $5,504.55 $5,504.55
4011.78 INLET 4.00 EACH $1,315.09 $5,260.36
4012.04 INLET 1.00 EACH $6,102.00 $6,102.00
4012.07 INLET-72" STRAIGHT 4.00 EACH $2,200.00 $8,800.00
4012.08 INLET-72" CANTED 2.00 EACH $2,200.00 $4,400.00
4012.12 CURB INLET 69.00 EACH $2,472.75 $170,620.00
4012.13 CURB INLET 2.00 EACH $2,752.00 $5,504.00
4012.14 CURB INLET 3.00 EACH $2,898.00 $8,694.00
4012.18 MODIFY CURB INLET 2.00 EACH $3,850.00 $7,700.00
4012.19 RECONSTRUCT INLET 1.00 EACH $2,210.00 $2,210.00
4012.29 RECONSTRUCT CURB INLET 26.00 EACH $1,780.62 $46,296.03
4012.50 JUNCTION BOX 1.00 EACH $2,156.00 $2,156.00
4012.80 RECONSTRUCT CURB INLET 4.00 EACH $2,452.71 $9,810.85
4012.81 RECONSTRUCT CURB INLET 1.00 EACH $2,411.30 $2,411.30
4012.82 RECONSTRUCT CURB INLET 1.00 EACH $2,411.30 $2,411.30
4012.83 RECONSTRUCT CURB INLET 1.00 EACH $2,411.30 $2,411.30
4014.68 ADJUST CURB INLET TO GRADE 13.00 EACH $850.00 $11,050.00
4014.71 ADJUST INLET TO GRADE 1.00 EACH $1,488.00 $1,488.00
4015.00 ADJUST MANHOLE TO GRADE 239.00 EACH $460.45 $110,046.73
4015.05 ADJUST MANHOLE TO GRADE 6.00 EACH $593.00 $3,558.00
4015.50 RECONSTRUCT MANHOLE 17.00 EACH $1,101.34 $18,722.84
4015.75 MANHOLE 8.70 VFT $532.57 $4,633.36
4016.00 MANHOLE 7.00 EACH $4,390.57 $30,734.00
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4016.01 MANHOLE 4.00 EACH $2,942.25 $11,769.00
4016.02 MANHOLE 4.00 EACH $3,983.75 $15,935.00
4016.03 MANHOLE 3.00 EACH $4,913.00 $14,739.00
4016.04 MANHOLE 3.00 EACH $4,144.33 $12,433.00
4016.05 MANHOLE 3.00 EACH $3,537.33 $10,612.00
4016.06 MANHOLE 3.00 EACH $3,486.33 $10,459.00
4016.07 MANHOLE 3.00 EACH $3,529.67 $10,589.00
4016.08 MANHOLE 3.00 EACH $3,438.33 $10,315.00
4016.09 MANHOLE 2.00 EACH $4,027.50 $8,055.00
4016.10 MANHOLE 2.00 EACH $4,794.00 $9,588.00
4016.11 MANHOLE 2.00 EACH $4,229.00 $8,458.00
4016.12 MANHOLE 2.00 EACH $4,359.00 $8,718.00
4016.13 MANHOLE 2.00 EACH $4,254.00 $8,508.00
4016.14 MANHOLE 2.00 EACH $4,984.00 $9,968.00
4016.15 MANHOLE 2.00 EACH $5,164.00 $10,328.00
4016.16 MANHOLE 1.00 EACH $3,908.00 $3,908.00
4016.17 MANHOLE 1.00 EACH $3,759.00 $3,759.00
4016.18 MANHOLE 1.00 EACH $3,748.00 $3,748.00
4016.19 MANHOLE 1.00 EACH $3,958.00 $3,958.00
4016.20 MANHOLE 1.00 EACH $3,858.00 $3,858.00
4016.21 MANHOLE 1.00 EACH $3,918.00 $3,918.00
4016.22 MANHOLE 1.00 EACH $3,699.00 $3,699.00
4016.23 MANHOLE 1.00 EACH $3,789.00 $3,789.00
4016.24 MANHOLE 1.00 EACH $3,859.00 $3,859.00
4017.00 TAPPING EXISTING MANHOLE 3.00 EACH $500.00 $1,500.00
4018.00 TAPPING EXISTING STRUCTURE 9.00 EACH $497.05 $4,473.42
4018.50 TAPPING EXISTING PIPE 1.00 EACH $250.00 $250.00
4020.26 6" REINFORCED CONCRETE LOW FLOW LINER 933.00 SY $67.11 $62,610.00
4020.30 CONCRETE DITCH LINING 243.16 LF $92.00 $22,370.72
4024.55 FLUME SPILLWAY 626.00 LF $58.94 $36,894.90
4024.59 CONCRETE FLUME 2.00 EACH $12,000.00 $24,000.00
4024.60 CONCRETE FLUME 3.00 EACH $1,983.33 $5,950.00
4024.70 CONCRETE FLUME, TYPE I 16.00 EACH $2,456.56 $39,304.90
4024.71 CONCRETE FLUME, TYPE 11 37.00 EACH $2,675.68 $99,000.00
4035.00 REMOVE FLARED-END SECTION 44.00 EACH $297.92 $13,108.52
4035.25 REMOVE AND SALVAGE FLARED-END SECTION 8.00 EACH $215.37 $1,722.94
4035.91 REINSTALL 1.00 EACH $440.32 $440.32
4037.00 REMOVE AND REINSTALL CONCRETE FLARED END SECTIONS 2.00 EACH $130.00 $260.00
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4040.00 REMOVE HEADWALLS FROM CULVERTS 151.00 EACH $253.27 $38,244.45
4040.01 REMOVE HEADWALLS FROM CULVERTS 7.00 EACH $252.00 $1,764.00
4042.51 TAPPING EXISTING SANITARY SEWER MANHOLE 2.00 EACH $1,200.00 $2,400.00
4042.65 RECONSTRUCT WATER SERVICE 1.00 EACH $800.00 $800.00
4043.50 REMOVE SEWER PIPE 5,397.00 LF $13.57 $73,258.94
4043.51 REMOVE SANITARY SEWER PIPE 1,307.00 LF $21.27 $27,800.00
4044.00 PREPARATION OF STRUCTURE 19.00 EACH $3,307.15 $62,835.86
4044.01 PREPARATION OF STRUCTURE 7.00 EACH $2,507.14 $17,550.00
4044.02 PREPARATION OF STRUCTURE 4.00 EACH $2,575.00 $10,300.00
4044.03 PREPARATION OF STRUCTURE 3.00 EACH $1,616.67 $4,850.00
4044.04 PREPARATION OF STRUCTURE 2.00 EACH $2,050.00 $4,100.00
4044.05 PREPARATION OF STRUCTURE 1.00 EACH $1,550.00 $1,550.00
4044.06 PREPARATION OF STRUCTURE 1.00 EACH $2,300.00 $2,300.00
4044.07 PREPARATION OF STRUCTURE 1.00 EACH $1,950.00 $1,950.00
4044.08 PREPARATION OF STRUCTURE 1.00 EACH $2,400.00 $2,400.00
4045.00 REMOVE STRUCTURE 3.00 EACH $7,412.47 $22,237.40
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS 18,688.00 CY $10.36 $193,612.19
4051.01 EXCAVATION FOR BOX CULVERTS 9,271.00 CY $10.74 $99,600.31
4054.68 TEMPORARY SHORING 5.00 LS $14,579.68 $72,898.42
4054.69 TEMPORARY SHORING 1.00 LS $21,450.20 $21,450.20
4093.80 WALL MATERIALS 5,244.40 SF $23.11 $121,189.45
4094.10 LIMESTONE WALL 1,100.00 CF $57.74 $63,514.00
4095.00 CONCRETE FACE PANELS 33,216.00 SF $18.64 $619,276.00
4095.10 CONCRETE LEVELING PADS 1,659.50 LF $14.20 $23,571.90
4095.15 COMPACTED EARTH LEVELING PAD 638.00 LF $8.20 $5,231.50
4095.20 COPING 1,683.10 LF $90.54 $152,383.60
4100.06 CLASS 47B-3000 CONCRETE FOR HEADWALL 45.20 CY $847.84 $38,322.41
4101.06 CLASS 47B-3000 CONCRETE FOR BOX CULVERT 3,632.12 CY $378.95 $1,376,385.33
4102.09 CLASS 47B-3500 CONCRETE FOR RETAINING WALL 10.20 CY $600.00 $6,120.00
4102.21 CLASS 47BD-3500 CONCRETE FOR CURB WALL 6.00 CY $2,100.00 $12,600.00
4103.06 CLASS 47B-3000 CONCRETE FOR STEP 2.65 CY $1,150.00 $3,047.50
4103.07 CLASS 47BD-3500 CONCRETE FOR STEP 2.00 CY $1,315.00 $2,630.00
4105.59 CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX 463.53 CY $716.75 $332,235.66
4107.07 CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS 48.07 CY $817.37 $39,291.16
4107.08 CLASS 47B-3500 CONCRETE FOR CONCRETE COLLARS 2.74 CY $484.31 $1,327.00
4120.06 CLASS 47B-3000 FOR CONCRETE BOX CULVERT PLUG 9.44 CY $682.15 $6,439.53
4130.06 CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG 0.13 CY $642.31 $83.50
4150.00 REINFORCING STEEL FOR HEADWALL 4,199.00 LB $1.76 $7,411.19
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4150.02 EPOXY COATED REINFORCING STEEL FOR HEADWALL 756.00 LB $1.50 $1,134.00
4151.00 REINFORCING STEEL FOR BOX CULVERT 320,467.00 LB $1.16 $371,431.05
4151.10 EPOXY COATED REINFORCING STEEL FOR BOX CULVERT 720.00 LB $2.50 $1,800.00
4152.20 EPOXY COATED REINFORCING STEEL FOR RETAINING WALL 1,351.00 LB $1.50 $2,026.50
4152.25 REINFORCING STEEL FOR CURB WALL 1,546.00 LB $1.60 $2,473.60
4153.00 REINFORCING STEEL FOR STEP 155.00 LB $2.10 $325.50
4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX 36,953.94 LB $1.75 $64,765.24
4157.00 REINFORCING STEEL FOR COLLARS 3,739.00 LB $2.08 $7,781.04
4157.02 EPOXY COATED REINFORCING STEEL FOR COLLARS 315.00 LB $1.40 $442.50
4163.25 REINFORCING STEEL 4,879.00 LB $1.02 $4,976.58
4165.00 HANDRAIL FOR STEP 30.34 LF $140.00 $4,247.60
4180.00 CONCRETE COLLAR 3.00 EACH $340.48 $1,021.44
4230.18 BAR GRATE FOR 18" CONCRETE FLARED-END SECTION 11.00 EACH $712.07 $7,832.75
4230.48 BAR GRATE FOR 48" CONCRETE FLARED-END SECTION 1.00 EACH $290.00 $290.00
4310.12 12" FLARED-END SECTION 2.00 EACH $89.00 $178.00
4310.15 15" FLARED-END SECTION 20.00 EACH $327.00 $6,540.00
4310.18 18" FLARED-END SECTION 11.00 EACH $275.80 $3,033.75
4310.24 24" FLARED-END SECTION 41.00 EACH $457.05 $18,739.25
4310.30 30" FLARED-END SECTION 10.00 EACH $566.00 $5,660.00
4310.36 36" FLARED-END SECTION 6.00 EACH $508.25 $3,049.50
4310.42 42" FLARED-END SECTION 1.00 EACH $1,140.00 $1,140.00
4310.54 54" FLARED-END SECTION 1.00 EACH $1,550.00 $1,550.00
4325.18 18" SAFETY SLOPED END SECTION 1.00 EACH $1,928.00 $1,928.00
4325.42 42" SAFETY SLOPED END SECTION 2.00 EACH $3,579.13 $7,158.26
4350.15 15" CORRUGATED METAL PIPE 246.00 LF $50.00 $12,300.00
4350.18 18" CORRUGATED METAL PIPE 5.00 LF $60.00 $300.00
4350.24 24" CORRUGATED METAL PIPE 3,161.00 LF $26.37 $83,366.16
4350.30 30" CORRUGATED METAL PIPE 12.00 LF $42.00 $504.00
4350.36 36" CORRUGATED METAL PIPE 50.00 LF $51.00 $2,550.00
4350.42 42" CORRUGATED METAL PIPE 24.00 LF $70.00 $1,680.00
4350.48 48" CORRUGATED METAL PIPE 22.00 LF $80.00 $1,760.00
4360.12 12" METAL FLARED-END SECTION 2.00 EACH $200.00 $400.00
4360.15 15" METAL FLARED-END SECTION 9.00 EACH $157.78 $1,420.00
4360.18 18" METAL FLARED-END SECTION 16.00 EACH $227.21 $3,635.39
4360.24 24" METAL FLARED-END SECTION 87.00 EACH $298.03 $25,928.90
4360.30 30" METAL FLARED-END SECTION 17.00 EACH $408.75 $6,948.79
4360.36 36" METAL FLARED-END SECTION 21.00 EACH $615.82 $12,932.31
4360.42 42" METAL FLARED-END SECTION 7.00 EACH $1,237.70 $8,663.92
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4360.48 48" METAL FLARED-END SECTION 12.00 EACH $1,194.09 $14,329.07
4360.60 60" METAL FLARED-END SECTION 5.00 EACH $1,803.50 $9,017.50
4362.48 INSTALL 48" METAL FLARED-END SECTION 1.00 EACH $200.00 $200.00
4362.72 INSTALL 72" METAL FLARED-END SECTION 1.00 EACH $500.00 $500.00
4390.36 36" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 3.00 EACH $706.33 $2,119.00
4390.42 42" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 2.00 EACH $995.00 $1,990.00
4450.15 15" REINFORCED CONCRETE PIPE 24.00 LF $71.15 $1,707.60
4450.18 18" REINFORCED CONCRETE PIPE 4.00 LF $500.00 $2,000.00
4450.24 24" REINFORCED CONCRETE PIPE 10.00 LF $50.00 $500.00
4450.36 36" REINFORCED CONCRETE PIPE 6.00 LF $92.00 $552.00
4450.48 48" REINFORCED CONCRETE PIPE 6.00 LF $135.00 $810.00
4450.54 54" REINFORCED CONCRETE PIPE 12.00 LF $170.00 $2,040.00
4460.18 18" CONCRETE FLARED-END SECTION 12.00 EACH $1,049.17 $12,590.00
4460.24 24" CONCRETE FLARED-END SECTION 20.00 EACH $688.44 $13,768.76
4460.30 30" CONCRETE FLARED-END SECTION 11.00 EACH $885.38 $9,739.20
4460.36 36" CONCRETE FLARED-END SECTION 4.00 EACH $1,525.49 $6,101.94
4460.42 42" CONCRETE FLARED-END SECTION 12.00 EACH $1,306.11 $15,673.36
4460.48 48" CONCRETE FLARED-END SECTION 2.00 EACH $1,900.00 $3,800.00
4460.54 54" CONCRETE FLARED-END SECTION 5.00 EACH $1,810.00 $9,050.00
4460.60 60" CONCRETE FLARED-END SECTION 3.00 EACH $2,392.25 $7,176.74
4461.18 INSTALL 18" CONCRETE FLARED-END SECTION 3.00 EACH $194.00 $582.00
4461.24 INSTALL 24" CONCRETE FLARED-END SECTION 2.00 EACH $165.00 $330.00
4510.18 18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 1.00 EACH $470.00 $470.00
4510.24 24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 6.00 EACH $775.00 $4,650.00
4510.30 30" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 8.00 EACH $934.25 $7,474.00
4510.36 36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00 EACH $1,350.00 $2,700.00
4510.48 48" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00 EACH $1,650.00 $3,300.00
4600.12 12" REINFORCED CONCRETE SEWER PIPE 121.00 LF $61.07 $7,389.85
4600.15 15" REINFORCED CONCRETE SEWER PIPE 112.00 LF $91.47 $10,244.86
4600.18 18" REINFORCED CONCRETE SEWER PIPE 1,591.00 LF $26.21 $41,695.00
4600.24 24" REINFORCED CONCRETE SEWER PIPE 210.00 LF $38.00 $7,980.00
4600.30 30" REINFORCED CONCRETE SEWER PIPE 27.00 LF $56.00 $1,512.00
4600.36 36" REINFORCED CONCRETE SEWER PIPE 147.00 LF $67.00 $9,849.00
4600.48 48" REINFORCED CONCRETE SEWER PIPE 162.00 LF $110.00 $17,820.00
4670.05 CULVERT SANDFILL 297.40 CY $93.89 $27,924.30
4674.78 8" P.V.C. SEWER PIPE 8.00 LF $40.00 $320.00
4730.02 2" SEWER PIPE 155.00 LF $7.00 $1,085.00
4730.03 3" SEWER PIPE 2,396.00 LF $27.00 $64,692.00
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4731.08 8" SANITARY SEWER PIPE 742.00 LF $27.46 $20,372.00
4731.10 10" SANITARY SEWER PIPE 80.00 LF $85.00 $6,800.00
4731.12 12" SANITARY SEWER PIPE 86.00 LF $90.00 $7,740.00
4731.13 15" SANITARY SEWER PIPE 84.00 LF $100.00 $8,400.00
4731.14 15" PTMT SANITARY SEWER PIPE 566.00 LF $335.00 $189,610.00
4763.10 SEWER CLEANOUT 2.00 EACH $1,600.00 $3,200.00
4764.04 4" NONPERFORATED P.V.C. PIPE UNDERDRAIN 780.00 LF $9.00 $7,020.00
4764.35 4" PERFORATED PIPE UNDERDRAIN 21,266.00 LF $4.66 $99,023.86
4764.36 6" NONPERFORATED PIPE UNDERDRAIN 351.00 LF $7.00 $2,457.00
4764.37 6" PERFORATED PIPE UNDERDRAIN 1,317.00 LF $7.46 $9,828.60
4764.38 8" NONPERFORATED PIPE UNDERDRAIN 30.00 LF $10.00 $300.00
4766.06 6" DUCTILE IRON PIPE 90.00 LF $40.00 $3,600.00
4766.10 10" DUCTILE IRON PIPE 528.00 LF $52.00 $27,456.00
4766.16 16" DUCTILE IRON PIPE 20.00 LF $75.00 $1,500.00
4790.02 EXTERNAL FRAME SEALS 14.00 EACH $440.00 $6,160.00
4790.03 INTERNAL FRAME SEAL 10.00 EACH $444.04 $4,440.40
4790.10 SANITARY MANHOLE 3.00 EACH $15,000.00 $45,000.00
4795.96 2" PLUG 1.00 EACH $10.00 $10.00
4795.97 3" PLUG 2.00 EACH $20.00 $40.00
4796.00 6" PLUG 2.00 EACH $95.00 $190.00
4796.01 8" PLUG 1.00 EACH $146.00 $146.00
4796.02 10" PLUG 3.00 EACH $190.00 $570.00
4805.08 8" STEEL CASING 150.00 LF $50.00 $7,500.00
4805.16 16" STEEL CASING 150.00 LF $100.00 $15,000.00
4805.42 42" STEEL CASING 270.00 LF $550.00 $148,500.00
4805.48 48" STEEL CASING 417.00 LF $650.00 $271,050.00
4880.24 JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV 90.00 LF $183.00 $16,470.00
4880.30 JACKING 30" CULVERT PIPE, TYPE 2 CLASS IV 50.00 LF $207.00 $10,350.00
4880.42 JACKING 42" CULVERT PIPE, TYPE 2 CLASS IV 279.00 LF $285.00 $79,515.00
4880.54 JACKING 54" CULVERT PIPE, TYPE 2 CLASS IV 123.00 LF $480.00 $59,040.00
4880.60 JACKING 60" CULVERT PIPE, TYPE 2 CLASS IV 108.00 LF $556.37 $60,088.00
4900.24 AREA INLET SEDIMENT FILTER 60.00 EACH $415.17 $24,910.00
4900.25 CURB INLET SEDIMENT FILTER 490.00 EACH $82.23 $40,290.48
4900.27 CURB INLET SEDIMENT FILTER 783.00 LF $11.20 $8,769.00
4900.53 CONNECT 2.00 EACH $550.00 $1,100.00
4900.54 CONNECT 1.00 EACH $1,000.00 $1,000.00
4900.56 ADJUST 6.00 EACH $340.00 $2,040.00
4910.25 DEWATERING 1,625.00 LF $90.00 $146,250.00
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4999.05 DETENTION CELL 1.00 LS $390,000.00 $390,000.00
5815.00 GENERAL RESTROOM BUILDING CONSTRUCTION 1.00 EACH $752,350.00 $752,350.00
5820.01 GENERAL CONSTRUCTION 1.00 LS $208,792.00 $208,792.00
5825.00 MECHANICAL WORK FOR RESTROOM BUILDING 1.00 EACH $102,417.00 $102,417.00
5830.00 ELECTRICAL WORK FOR RESTROOM BUILDING 1.00 EACH $91,250.00 $91,250.00
5830.10 CONCRETE FORMWORK 1.00 LS $19,021.24 $19,021.24
5875.14 SPRINKLER 1.00 LS $661.67 $661.67
5878.99 DOOR 1.00 LS $2,680.37 $2,680.37
5879.01 METAL DOORS AND FRAMES 1.00 LS $3,844.90 $3,844.90
5895.10 DEMOLITION/SITE WORK 1.00 EACH $56,280.00 $56,280.00
5895.11 DEMOLITION 1.00 LS $28,755.12 $28,755.12
5899.40 PAINTING 3,550.00 SF $5.51 $19,560.50
5899.45 PLATFORM LIFT 1.00 LS $30,622.86 $30,622.86
5899.50 PIPE RAILING 139.00 LF $120.01 $16,681.39
5899.51 DECORATIVE METAL RAILING 44.00 LF $175.38 $7,716.72
5899.52 DECORATIVE METAL RAILING 15.00 LF $180.35 $2,705.25
5899.53 DECORATIVE METAL RAILING 20.00 LF $174.57 $3,491.40
5899.54 DECORATIVE METAL RAILING 16.00 LF $180.35 $2,885.60
5899.70 METAL STAIR 16.00 LF $813.13 $13,010.08
5899.72 CONCRETE STAIR 52.00 CY $515.12 $26,786.24
5999.91 MECHANICAL 1.00 LS $5,513.96 $5,513.96
6000.10 ABUTMENT NO.1 EXCAVATION 30.00 LS $4,698.93 $140,967.82
6000.11 ABUTMENT NO.2 EXCAVATION 28.00 LS $5,026.91 $140,753.51
6000.20 PIER NO.1 EXCAVATION 6.00 LS $15,959.38 $95,756.25
6000.21 PIER NO.2 EXCAVATION 2.00 LS $12,400.00 $24,800.00
6000.22 PIER NO.3 EXCAVATION 1.00 LS $2,100.00 $2,100.00
6000.23 PIER NO.4 EXCAVATION 1.00 LS $2,100.00 $2,100.00
6000.60 PIER NO.1 EXCAVATION 2.00 LS $6,958.23 $13,916.46
6000.61 PIER NO.2 EXCAVATION 2.00 LS $6,958.23 $13,916.46
6000.62 PIER NO.3 EXCAVATION 1.00 LS $12,500.00 $12,500.00
6000.63 PIER NO.4 EXCAVATION 1.00 LS $12,500.00 $12,500.00
6001.00 BENT NO.1 EXCAVATION 6.00 LS $17,833.33 $107,000.00
6001.01 BENT NO.2 EXCAVATION 6.00 LS $17,833.33 $107,000.00
6001.50 BENT NO.1 EXCAVATION 1.00 LS $8,500.00 $8,500.00
6001.51 BENT NO.2 EXCAVATION 1.00 LS $8,500.00 $8,500.00
6002.00 COLUMN FOOTING NO.1 EXCAVATION 1.00 LS $550.00 $550.00
6002.01 COLUMN FOOTING NO.2 EXCAVATION 1.00 LS $550.00 $550.00
6002.02 COLUMN FOOTING NO.3 EXCAVATION 1.00 LS $550.00 $550.00
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6002.03 COLUMN FOOTING NO.4 EXCAVATION 1.00 LS $550.00 $550.00
6002.04 COLUMN FOOTING NO.5 EXCAVATION 1.00 LS $550.00 $550.00
6002.05 COLUMN FOOTING NO.6 EXCAVATION 1.00 LS $550.00 $550.00
6002.06 COLUMN FOOTING NO.7 EXCAVATION 1.00 LS $550.00 $550.00
6002.07 COLUMN FOOTING NO.8 EXCAVATION 1.00 LS $550.00 $550.00
6004.60 EXPANSION JOINT REPAIR 1,316.20 LF $93.84 $123,515.20
6004.90 REPLACING DECK JOINT SEALS 81.50 LF $66.00 $5,379.00
6005.28 PREFORMED SILICONE JOINT, TYPE B 268.60 LF $56.08 $15,062.00
6005.31 PREFORMED SILICONE JOINT, TYPE A 354.80 LF $81.50 $28,914.93
6005.32 PREFORMED EXPANSION JOINT, TYPE A 1,310.10 LF $75.54 $98,968.71
6005.33 PREFORMED EXPANSION JOINT, TYPE B 1,739.70 LF $62.71 $109,101.83
6005.36 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A 356.30 LF $66.77 $23,789.22
6005.37 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B 420.50 LF $52.49 $22,072.14
6005.60 ELASTOMERIC BEARING 116.00 EACH $561.04 $65,080.80
6005.78 EXPANSION BEARING, TFE TYPE 73.00 EACH $983.20 $71,773.28
6005.83 FIXED BEARING 73.00 EACH $399.62 $29,172.04
6007.01 CLASS | REPAIR 5,073.00 SY $20.67 $104,854.17
6007.02 CLASS Il REPAIR 1,772.90 SY $177.96 $315,512.95
6007.03 CLASS 111 REPAIR 79.00 SY $625.00 $49,374.99
6007.22 BRIDGE DECK REPAIR, PARTIAL DEPTH 2,510.23 SY $212.29 $532,893.57
6007.23 BRIDGE DECK REPAIR, FULL DEPTH 95.00 SY $385.58 $36,630.50
6008.40 PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF 7,411.20 SY $23.63 $175,156.87
6010.12 CLASS 47B-4000 CONCRETE FOR BRIDGE 316.50 CY $476.24 $150,729.96
6010.16 CLASS PR3-3500 CONCRETE FOR BRIDGE 20.80 CY $700.00 $14,560.00
6010.17 CLASS 47BD-4000 CONCRETE FOR BRIDGE 624.40 SY $46.00 $28,722.40
6010.22 CLASS 47B-3000 CONCRETE FOR BRIDGE 5,579.30 CY $376.86 $2,102,607.62
6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE 7,655.00 CY $393.34 $3,011,013.10
6010.40 CLASS 47BD-4000 CONCRETE FOR BARRIER 5.40 CY $251.28 $1,356.91
6010.48 CLASS 47BD-4000 CONCRETE FOR RAMPS 8,035.00 SF $5.25 $42,183.75
6010.75 CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION 50.60 CY $1,589.92 $80,450.00
6010.78 CLASS 47BD-4000 CONCRETE FOR CONCRETE RAIL 30.90 CY $1,385.28 $42,805.24
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION 10.00 LS $251,159.60 $2,511,596.04
6016.02 CONCRETE FOR OVERLAYS-SF 495.90 CY $401.28 $198,994.12
6019.00 BIRD SPIKES 550.00 LF $17.75 $9,762.50
6020.00 REINFORCING STEEL FOR BRIDGE 129,360.00 LB $0.78 $101,121.00
6020.03 EPOXY COATED REINFORCING STEEL FOR CONCRETE RAIL 7,640.00 LB $1.89 $14,407.90
6030.00 PREPARATION OF BRIDGE AT STATION 64.00 EACH $19,203.67 $1,229,034.96
6030.01 PREPARATION OF BRIDGE AT STATION 12.00 EACH $9,331.29 $111,975.50
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6030.02 PREPARATION OF BRIDGE AT STATION 6.00 EACH $9,888.33 $59,330.00
6030.03 PREPARATION OF BRIDGE AT STATION 3.00 EACH $6,633.33 $19,900.00
6030.04 PREPARATION OF BRIDGE AT STATION 1.00 EACH $12,000.00 $12,000.00
6040.00 REMOVE STRUCTURE 13.00 EACH $31,448.72 $408,833.33
6040.01 REMOVE STRUCTURE 3.00 EACH $22,021.67 $66,065.00
6045.30 GIRDER RELOCATION 2.00 EACH $14,283.54 $28,567.08
6052.52 ACCESS BRIDGE 5.00 LS $60,584.64 $302,923.22
6052.55 ACCESS CROSSING 6.00 LS $12,301.67 $73,810.00
6070.50 PEDESTRIAN BRIDGE 2.00 LS $495,000.00 $990,000.00
6070.90 PREFABRICATED STEEL RAMP STRUCTURE 1.00 LS $550,000.00 $550,000.00
6071.11 STEEL SUPERSTRUCTURE AT STATION 2.00 LS $727,877.90 $1,455,755.79
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE 65,021.00 LB $2.57 $167,060.85
6081.00 STRUCTURAL STEEL FOR SUPERSTRUCTURE 6,710.00 LB $3.26 $21,874.60
6095.00 STEEL DIAPHRAGM 30.00 EACH $420.00 $12,600.00
6100.00 FLOOR DRAINS 9.00 EACH $1,661.10 $14,949.92
6103.00 GEOGRID 322.00 SY $20.50 $6,601.00
6104.00 BROKEN CONCRETE RIPRAP 1,140.00 TON $16.34 $18,626.38
6105.01 ROCK RIPRAP, TYPE A 186.00 TON $55.68 $10,356.00
6105.02 ROCK RIPRAP, TYPE B 5,230.00 TON $44.68 $233,693.04
6105.03 ROCK RIPRAP, TYPE C 272.00 TON $45.22 $12,300.16
6105.30 SALVAGING AND PLACING TOPSOIL ON RIPRAP 3,383.80 SY $3.81 $12,885.20
6107.00 CONCRETE SLOPE PROTECTION 2,228.50 SY $88.50 $197,230.26
6107.10 CONCRETE SLOPE PROTECTION REPAIR 7.00 SY $920.00 $6,440.00
6131.50 EPOXY COATED REINFORCING STEEL 2,079,494.00 LB $0.97 $2,007,883.50
6131.61 EPOXY COATED REINFORCING STEEL FOR BARRIER 720.00 LB $0.93 $669.60
6131.75 EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION 13,785.00 LB $2.73 $37,650.00
6133.00 MEMBRANE WATERPROOFING 7,006.00 SY $21.28 $149,064.41
6133.13 ANTI-GRAFFITI COATING 1.00 LS $7,100.00 $7,100.00
6139.50 SUBSURFACE DRAINAGE MATTING 1,051.50 SY $24.87 $26,148.07
6200.00 CONCRETE PILING 3,925.00 LF $33.21 $130,363.40
6207.00 MICROPILES 3,850.00 LF $182.09 $701,046.50
6210.12 HP 10 INCH X 42 LB STEEL PILING 1,710.00 LF $30.00 $51,300.00
6210.14 HP 12 INCH X 53 LB STEEL PILING 23,580.00 LF $36.06 $850,377.40
6210.40 TIMBER PILE SPLICE 8.00 EACH $5,125.00 $41,000.00
6210.50 PIPE PILING 38,160.00 LF $42.36 $1,616,585.60
6251.00 TEST PILE 11.00 EACH $3,218.18 $35,400.00
6251.08 MICROPILES VERIFICATION LOAD TEST 1.00 EACH $38,597.71 $38,597.71
6251.09 MICROPILES PROOF LOAD TEST 3.00 EACH $2,756.98 $8,270.94
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6310.00 STEEL SHEET PILING 46,426.00 SF $20.15 $935,389.21
6390.00 BRIDGE RAIL 3,598.00 LF $9.75 $35,080.50
6390.55 METAL RAILING 541.00 LF $258.80 $140,010.80
6401.00 PEDESTRIAN BARRIER RAIL 1,285.50 LF $67.77 $87,121.25
6404.00 PEDESTRIAN RAILING (CHAIN LINK TYPE) 1,216.00 LF $53.86 $65,496.15
6404.17 7' PEDESTRIAN RAILING (CHAIN LINK TYPE) 662.00 LF $54.00 $35,748.00
6404.25 5' PEDESTRIAN RAILING (CHAIN LINK TYPE-VINYL COATED) 1,315.00 LF $111.00 $145,965.00
6404.50 PEDESTRIAN RAILING 159.40 LF $98.16 $15,646.00
6406.00 PEDESTRIAN HANDRAIL 598.00 LF $89.10 $53,280.00
6415.00 DRAINAGE SYSTEM AT STATION 9.00 EACH $1,718.22 $15,464.00
6430.00 PAINTING STRUCTURE AT 1.00 LS $69,597.18 $69,597.18
6433.00 PAINTING PILES AND MISCELLANEOUS STEEL 2.00 LS $1,325.66 $2,651.31
6510.55 TEMPORARY BRIDGE SHORING 3.00 LS $15,029.73 $45,089.19
6510.60 BRIDGE SHORING 3.00 LS $13,843.36 $41,530.08
6601.15 11/2" CONDUIT IN BRIDGE 1,054.00 LF $12.28 $12,943.54
6602.31 CONCRETE COATING 3.00 LS $11,131.61 $33,394.82
6610.45 STRIP SEALS 43.80 LF $58.00 $2,540.40
6614.10 TEMPORARY SUPPORTS 24.00 EACH $1,416.67 $34,000.00
6616.65 BEARING DEVICE REPLACEMENT 16.00 EACH $950.00 $15,200.00
6617.02 ABUTMENT REPAIR 727.00 SF $97.94 $71,204.56
6617.25 CONCRETE REPAIR 3,406.10 SF $47.83 $162,905.88
6617.26 CONCRETE REPAIR 61.78 SY $429.43 $26,530.00
6617.27 CONCRETE REPAIR 300.00 LF $3.15 $945.00
6617.28 CONCRETE REPAIR 1.70 CY $4,688.67 $7,970.74
6617.29 CONCRETE REPAIR 150.00 SF $48.72 $7,308.00
6617.60 BENT REPAIR 2.00 EACH $740.00 $1,480.00
6618.20 GIRDER REPAIR 12.00 EACH $2,933.33 $35,200.00
6650.50 CURB REPAIR 2,300.00 SF $32.88 $75,625.00
6650.52 CURB REPAIR 2.00 LF $445.00 $890.00
6670.00 SEALING DECK CRACKS 25.00 LF $19.00 $475.00
6671.00 SEALING CONCRETE SURFACES 7,321.90 SY $1.55 $11,348.95
6700.10 BRIDGE LIGHTING SYSTEM 1.00 EACH $39,000.00 $39,000.00
6700.20 TYPE A LIGHT FIXTURES 85.00 EACH $350.00 $29,750.00
6700.25 TYPE B LIGHT FIXTURES 8.00 EACH $700.00 $5,600.00
6700.30 TYPE B LIGHT POLES 8.00 EACH $1,800.00 $14,400.00
6700.38 PRECAST CONCRETE POST FOR LIGHT POLE 6.00 EACH $2,111.17 $12,667.02
6960.15 BRIDGE APPROACH REPAIR 279.48 CY $807.06 $225,557.75
6990.04 TEMPORARY 1.00 LS $4,151.09 $4,151.09
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6998.00 BRIDGE DECKING 2,089.93 SF $4.23 $8,840.40
6998.02 BRIDGE DECK SUPPORTS 30.00 EACH $73.13 $2,193.90
6998.04 WIDENING OF DECK 160.59 LF $34.13 $5,480.94
7001.50 CULVERT MOUNTED GUARDRAIL POST 9.00 EACH $616.27 $5,546.42
7011.20 W-BEAM GUARDRAIL 47,703.75 LF $19.91 $949,783.34
7011.30 THRIE-BEAM GUARDRAIL 2,468.75 LF $28.46 $70,255.00
7015.00 CABLE GUARDRAIL 36,890.00 LF $18.09 $667,506.52
7017.00 REMOVE GUARDRAIL 88,314.85 LF $1.89 $167,092.42
7017.50 REMOVE & SALVAGE GUARDRAIL 10,827.00 LF $2.75 $29,754.88
7018.01 RESET GUARDRAIL 7,887.00 LF $22.92 $180,734.00
7019.50 IMPACT ATTENUATOR 3.00 EACH $14,833.33 $44,500.00
7019.64 TEMPORARY IMPACT ATTENUATOR 1.00 EACH $9,509.32 $9,509.32
7019.80 PERMANENT INERTIAL BARRIER SYSTEM 1.00 EACH $39,000.00 $39,000.00
7020.00 BRIDGE APPROACH SECTIONS 274.00 EACH $2,394.73 $656,154.82
7020.60 SPECIAL BRIDGE APPROACH SECTION 11.00 EACH $2,210.00 $24,310.00
7021.47 MELT 12.00 EACH $1,823.33 $21,880.00
7022.00 END ANCHORAGE ASSEMBLY 16.00 EACH $666.42 $10,662.72
7022.50 BULLNOSE-12.5' 19.00 EACH $5,025.79 $95,490.00
7023.00 TERMINAL ANCHORAGE SECTIONS 154.00 EACH $2,666.70 $410,672.10
7024.25 GUARDRAIL END TREATMENT, TYPE | 71.00 EACH $2,144.39 $152,252.01
7024.27 GUARDRAIL END TREATMENT, TYPE 11 231.00 EACH $1,845.92 $426,407.52
7025.48 GUARDRAIL POSTS 4.00 EACH $500.00 $2,000.00
7100.00 RIGHT-OF-WAY FENCE 3,094.00 LF $2.75 $8,523.22
7103.00 END POSTS 15.00 EACH $148.47 $2,227.00
7104.00 PULL POSTS 16.00 EACH $183.63 $2,938.00
7105.00 CORNER POSTS 26.00 EACH $166.68 $4,333.60
7105.94 4' GATE 2.00 EACH $567.50 $1,135.00
7106.24 24' VEHICLE GATE 1.00 EACH $518.10 $518.10
7106.92 SWING GATE 16.00 EACH $1,770.00 $28,320.00
7110.00 TEMPORARY FENCE 1,679.00 LF $9.09 $15,265.70
7110.02 3 FOOT CHAIN-LINK FENCE 846.00 LF $9.67 $8,180.82
7110.04 4 FOOT CHAIN-LINK FENCE 489.00 LF $15.30 $7,480.00
7110.05 5 FOOT CHAIN-LINK FENCE 2,010.00 LF $10.77 $21,647.70
7110.06 6 FOOT CHAIN-LINK FENCE 762.00 LF $25.12 $19,142.00
7115.02 END POST FOR 3 FOOT CHAIN-LINK FENCE 10.00 EACH $104.50 $1,045.00
7116.02 CORNER POST FOR 3.0 FOOT CHAIN-LINK FENCE 1.00 EACH $105.60 $105.60
7116.05 CORNER POST FOR 5 FOOT CHAIN-LINK FENCE 5.00 EACH $131.74 $658.70
7117.02 PULL POST FOR 3 FOOT CHAIN-LINK FENCE 7.00 EACH $105.60 $739.20
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7130.00 BARBED WIRE FENCE 5,827.00 LF $4.00 $23,308.00
7130.10 FENCE 1,064.00 LF $80.00 $85,120.00
7130.12 FENCE 120.00 LF $82.00 $9,840.00
7130.21 GOLF COURSE SAFETY NETTING 150.00 LF $60.00 $9,000.00
7130.50 SMOOTH WIRE FENCE 3,927.00 LF $5.50 $21,598.50
7130.54 CABLE FENCE 1,045.00 LF $15.05 $15,727.25
7130.90 4 FOOT ORNAMENTAL FENCE 160.00 LF $51.00 $8,160.00
7130.92 6 FOOT ORNAMENTAL FENCE 96.00 LF $65.00 $6,240.00
7130.95 WOOD FENCE 63.00 LF $20.00 $1,260.00
7150.50 REMOVE AND RESET CHAIN-LINK FENCE 28.00 LF $8.00 $224.00
7151.00 REMOVE AND RESET FENCE 664.00 LF $13.82 $9,174.52
7151.01 REMOVE, SALVAGE AND RESET INTERSTATE CLOSURE GATE BASE 4.00 EACH $1,500.00 $6,000.00
7305.00 REMOVE OVERHEAD STRUCTURE 1.00 EACH $10,566.00 $10,566.00
7308.10 REMOVE SIGN 3.00 EACH $97.67 $293.00
7309.90 REMOVE AND REINSTALL 2.00 EACH $185.00 $370.00
7312.00 OVERHEAD SIGN SUPPORT, LOCATION 2.00 EACH $47,579.80 $95,159.60
7314.00 ILLUMINATED SIGN 20.00 EACH $2,760.00 $55,200.00
7314.11 LED BLANK OUT SIGN 1.00 EACH $3,800.00 $3,800.00
7316.00 SIGN 28.00 EACH $233.94 $6,550.40
7316.01 SIGN 2.00 EACH $101.48 $202.96
7316.02 SIGN 2.00 EACH $90.86 $181.72
7316.03 SIGN 14.00 EACH $75.52 $1,057.28
7316.04 SIGN 2.00 EACH $75.52 $151.04
7316.05 SIGN 2.00 EACH $82.60 $165.20
7316.11 SIGN 16.00 EACH $78.11 $1,249.76
7320.00 INSTALL SIGN 4.00 EACH $8.92 $35.68
7320.07 OVERHEAD SIGN 39.00 EACH $358.88 $13,996.45
7320.27 TRAFFIC SIGN AND POST 2.00 EACH $450.00 $900.00
7320.40 INSTALL STREET NAME SIGN 5.00 EACH $250.00 $1,250.00
7320.50 STREET NAME SIGN 54.00 EACH $627.48 $33,884.00
7320.51 STREET NAME SIGN 2.00 EACH $570.00 $1,140.00
7321.00 TYPE A SIGN 1,850.50 SF $13.56 $25,095.85
7322.00 TYPE B SIGN 1,031.50 SF $19.40 $20,011.10
7323.00 TYPE C SIGN 253.00 SF $23.14 $5,854.42
7323.05 INSTALL TYPE C SIGN 1,047.50 SF $2.65 $2,775.88
7333.00 SIGN POST 188.00 EACH $129.58 $24,361.00
7333.04 SIGN POST 78.00 LF $9.65 $752.70
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS 7,420.25 LB $2.40 $17,808.60
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7360.24 24" SIGN SUPPORT FOOTING 6.00 EACH $500.00 $3,000.00
7360.30 30" SIGN SUPPORT FOOTING 6.00 EACH $680.00 $4,080.00
7360.36 36" SIGN SUPPORT FOOTING 4.00 EACH $910.00 $3,640.00
7380.02 TRAIL MILEAGE MARKER 35.00 EACH $82.60 $2,891.00
7380.20 REMOVABLE BOLLARD 14.00 EACH $554.55 $7,763.76
7380.25 BOLLARD 1.00 EACH $300.00 $300.00
7390.00 REMOVE SIGN AND POST 6.00 EACH $78.00 $468.00
7390.02 RELOCATE SIGN 18.00 EACH $181.33 $3,264.00
7390.10 REMOVE SIGN, POST, AND FOOTING 3.00 EACH $183.33 $550.00
7489.04 4" WHITE THERMOPLASTIC, GROOVED 38,637.00 LF $1.65 $63,751.05
7489.05 4" YELLOW THERMOPLASTIC, GROOVED 5,685.00 LF $1.65 $9,380.25
7489.10 6" WHITE THERMOPLASTIC, GROOVED 6,570.00 LF $3.40 $22,338.00
7489.12 12" WHITE THERMOPLASTIC, GROOVED 212.00 LF $11.05 $2,342.60
7489.13 12" YELLOW THERMOPLASTIC, GROOVED 214.00 LF $11.05 $2,364.70
7489.24 24" WHITE THERMOPLASTIC, GROOVED 11,557.00 LF $23.09 $266,816.70
7489.25 ARROW, THERMOPLASTIC, GROOVED 35.00 EACH $295.00 $10,325.00
7490.03 4" YELLOW THERMOPLASTIC 52,691.00 LF $2.43 $128,162.77
7490.04 4" WHITE THERMOPLASTIC 30,784.00 LF $2.29 $70,643.38
7490.05 5" WHITE THERMOPLASTIC 1,625.00 LF $1.62 $2,638.00
7490.06 5" YELLOW THERMOPLASTIC 16,000.00 LF $2.27 $36,320.00
7490.08 8" WHITE THERMOPLASTIC 4,372.00 LF $7.80 $34,121.60
7490.12 12" WHITE THERMOPLASTIC 499.00 LF $11.13 $5,552.70
7490.13 12" YELLOW THERMOPLASTIC 1,057.00 LF $13.01 $13,756.00
7490.24 24" WHITE THERMOPLASTIC 3,760.00 LF $27.23 $102,402.00
7490.50 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, 1,148.00 LF $3.24 $3,725.00
7490.50 TYPE 4 INLAID
7490.51 5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, 5,388.00 LF $2.50 $13,470.00
7490.51 TYPE 4 INLAID
7495.08 8" WHITE PERMANENT PAVEMENT MARKING PAINT 156.00 LF $1.58 $246.48
7495.13 12" YELLOW PERMANENT PAVEMENT MARKING PAINT 30.00 LF $2.00 $60.00
7495.55 5" WHITE PERMANENT PAVEMENT MARKING PAINT 1,210.00 LF $0.30 $363.00
7496.05 5" YELLOW PERMANENT PAVEMENT MARKING PAINT 2,597.00 LF $0.30 $779.10
7500.18 THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, 3.00 EACH $375.00 $1,125.00
7500.18 GROOVED
7500.21 RIGHT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 1.00 EACH $325.00 $325.00
7500.24 24" WHITE LINE 241.00 LF $1.27 $306.07
7500.25 LEFT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 1.00 EACH $325.00 $325.00
7500.29 STOP LINE 126.00 LF $1.05 $132.30
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7500.32 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 7.00 EACH $440.26 $3,081.82
7500.33 ARROW 7.00 EACH $40.80 $285.60
7500.34 ARROW 4.00 EACH $40.80 $163.20
7500.35 ARROW 1.00 EACH $41.91 $41.91
7500.36 ARROW 1.00 EACH $41.91 $41.91
7500.37 ONLY 7.00 EACH $35.29 $247.03
7500.38 ONLY, PREFORMED PAVEMENT MARKING, TYPE 4 1.00 EACH $529.43 $529.43
7500.40 HANDICAPPED SYMBOL 4.00 EACH $500.00 $2,000.00
7500.41 ONLY, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 31.00 EACH $483.13 $14,977.00
7500.43 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 171.00 EACH $380.75 $65,108.22
7500.44 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 23.00 EACH $304.30 $6,999.00
7500.51 CROSSWALK LINE 1,110.00 LF $1.27 $1,409.70
7500.53 HANDICAPPED SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 2.00 EACH $461.25 $922.50
7500.57 STOP AHEAD SYMBOL, WET REFLECTIVE PREFORMED PAVEMENT MARKING, 1.00 EACH $1,150.00 $1,150.00
TYPE 4, GROOVED

7500.59 STOP AHEAD SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 2.00 EACH $1,100.00 $2,200.00
7500.60 ARROW, POLYUREA PAVEMENT MARKING, GROOVED 36.00 EACH $296.53 $10,675.00
7500.61 ARROW, WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 4.00 EACH $385.00 $1,540.00
7500.67 YIELD WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 20.00 EACH $47.70 $954.00
7500.70 RIGHT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 15.00 EACH $316.73 $4,751.00
7500.71 RIGHT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 10.00 EACH $790.00 $7,900.00
7500.72 LEFT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 7.00 EACH $790.00 $5,530.00
7500.73 END SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 2.00 EACH $850.00 $1,700.00
7500.74 BIKE SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 26.00 EACH $525.00 $13,650.00
7500.75 BIKE ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 24.00 EACH $375.00 $9,000.00
7500.90 ARROW 5.00 EACH $38.60 $193.00
7502.14 4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 5,895.00 LF $3.12 $18,410.13
7503.14 4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 8,868.00 LF $3.09 $27,389.49
7506.14 8" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 575.00 LF $6.00 $3,450.00
7507.15 8" YELLOW POLYUREA PAVEMENT MARKING 98.00 LF $6.01 $588.98
7508.14 12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 618.00 LF $10.41 $6,434.43
7509.14 12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 425.00 LF $8.67 $3,684.75
7512.04 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4 160.00 LF $18.00 $2,880.00
7512.14 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 1,441.00 LF $21.04 $30,319.15
7512.15 24" WHITE PERMANENT PAVEMENT MARKING, TYPE 4, GROOVED 994.00 LF $19.22 $19,103.60
7515.04 4" WHITE POLYUREA PAVEMENT MARKING, GROOVED 51,826.50 LF $1.52 $78,680.18
7515.08 8" WHITE POLYUREA PAVEMENT MARKING, GROOVED 966.00 LF $6.00 $5,796.00
7515.12 12" WHITE POLYUREA PAVEMENT MARKING, GROOVED 101.00 LF $11.95 $1,206.60
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7515.20 6" YELLOW POLYUREA CURB PAVEMENT MARKING 31,400.00 LF $3.50 $109,900.00

7515.24 24" WHITE POLYUREA PAVEMENT MARKING, GROOVED 741.00 LF $19.85 $14,708.85

7515.34 4" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 31,250.00 LF $1.15 $35,937.50

7515.35 5" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 1,442,650.00 LF $1.36 $1,957,654.00

7515.36 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 122,290.00 LF $1.18 $144,805.40

7515.38 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 12,035.00 LF $6.74 $81,059.50

7515.42 12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 2,400.00 LF $12.42 $29,800.00

7516.04 4" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 52,804.00 LF $1.65 $87,223.54

7516.13 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 540.00 LF $6.50 $3,510.00

7516.35 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 101,590.00 LF $1.20 $121,514.80

7516.36 5" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, 1,186,420.00 LF $1.36 $1,612,148.00
GROOVED

7516.42 12" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, 1,400.00 LF $13.50 $18,900.00
GROOVED

7517.04 4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, 22,978.00 LF $2.68 $61,577.30
TYPE 4, GROOVED

7517.05 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, 2,600.00 LF $4.06 $10,564.00
TYPE 4, GROOVED

7517.06 6" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, 3,034.00 LF $3.50 $10,619.00
TYPE 4, GROOVED

7517.08 8" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, 2,100.00 LF $5.96 $12,510.00
TYPE 4, GROOVED

7517.12 12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, 36,143.00 LF $12.32 $445,262.70
TYPE 4, GROOVED

7517.24 24" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, 834.00 LF $20.27 $16,903.86
TYPE 4, GROOVED

7518.04 4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, 105,824.00 LF $2.66 $281,658.40
TYPE 4, GROOVED

7518.05 5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, 4,700.00 LF $3.50 $16,450.00

7518.05 TYPE 4, GROOVED

7518.12 12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, 10,165.00 LF $10.44 $106,078.25

7518.12 TYPE 4, GROOVED

7519.00 ARROW, WET REFLECTIVE PREFORMED PAVEMENT MARKING, 89.00 EACH $258.43 $23,000.00
TYPE 4, GROOVED

7519.05 RAILROAD CROSSING SYMBOL, WET REFLECTIVE PREFORMED PAVEMENT 9.00 EACH $984.44 $8,860.00
MARKING, TYPE 4, GROOVED

7530.41 RAILROAD CROSSING SYMBOL THERMOPLASTIC PAVEMENT MARKING, 2.00 EACH $1,250.00 $2,500.00

GROOVED
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7530.49 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, 22.00 EACH $1,245.05 $27,391.00
TYPE 4, GROOVED
7541.12 12" WHITE PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, 437.00 LF $8.60 $3,758.20
TYPE 4, GROOVED
7541.15 5" WHITE PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, 3,325.00 LF $3.20 $10,640.00
TYPE 4, GROOVED
7541.24 24" WHITE PREFORMED WET REFLECTIVE CONTRAST PAVEMENT MARKING, 882.00 LF $17.50 $15,435.00
TYPE 4, GROOVED
7560.01 PAINT STRIPING 1,850.82 MILE $275.25 $509,438.20
7560.03 PAINT STRIPING 400.00 STA $10.00 $4,000.00
7560.20 ACRYLIC WATERBORNE PAINT, YELLOW 27,763.00 GAL $9.24 $256,530.12
7560.30 ACRYLIC WATERBORNE PAINT, WHITE 92,542.00 GAL $9.24 $855,088.08
8003.06 BASE REPAIR 250.00 SY $49.45 $12,362.50
8008.00 ARMOR COAT AGGREGATE 15,769.00 CY $40.71 $641,923.00
8008.50 AGGREGATE FOR MICROSURFACING 6,149.00 TON $22.97 $141,272.80
8010.03 CRUSHED ROCK FOR BASE COURSE 248.50 CY $54.94 $13,652.35
8011.15 CRUSHED ROCK FOUNDATION COURSE 628.00 TON $47.34 $29,730.00
8022.00 HYDRATED LIME 2,052.81 TON $151.30 $310,580.83
8022.12 HYDRATED LIME FOR ASPHALT MIXTURES 22,175.57 TON $174.53 $3,870,288.84
8022.14 HYDRATED LIME FOR ASPHALT MIXTURES FOR STATE MAINTENANCE PATCHING 406.50 TON $172.55 $70,141.78
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE 88.00 CY $37.73 $3,320.00
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL 20,837.00 CY $18.29 $381,170.53
8028.00 FOUNDATION COURSE REPLACEMENT 400.00 SY $10.00 $4,000.00
8028.01 FOUNDATION COURSE REPLACEMENT 1,789.83 CY $152.23 $272,463.21
8029.04 AGGREGATE FOUNDATION COURSE 4" 3,535.00 SY $2.72 $9,615.20
8029.25 FOUNDATION COURSE 291,136.00 SY $4.68 $1,361,888.55
8029.26 FOUNDATION COURSE 9,418.00 SY $8.30 $78,169.40
8060.01 GRANULAR SUBDRAIN, TYPE A 43.00 EACH $115.00 $4,945.00
8060.02 GRANULAR SUBDRAIN, TYPE B 212.00 EACH $62.00 $13,144.00
8060.05 GRANULAR SUBDRAIN 1,070.00 EACH $136.04 $145,565.50
8070.05 MINERAL FILLER FOR MICROSURFACING 125.00 TON $149.25 $18,656.00
8090.02 GRANULAR FILL 155.00 TON $37.17 $5,761.35
8091.00 GRANULAR BACKFILL 6,769.90 CY $25.75 $174,340.43
8091.10 GRANULAR BACKFILL 416.00 TON $23.70 $9,859.20
8092.03 AGGREGATE BEDDING 1,754.00 TON $13.47 $23,624.95
8093.00 SAND BLANKET 1,174.00 CY $20.80 $24,419.20
8101.50 STABILIZED SUBGRADE 247,926.00 SY $3.10 $768,664.06
8101.52 STABILIZED SUBGRADE 3,484.00 SY $4.25 $14,807.00
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8110.50 HYDRATED LIME SLURRY STABILIZATION 2,297.62|STA $586.09 $1,346,615.64
8111.00 SHOULDER SUBGRADE PREPARATION 49.25 STA $280.13 $13,797.32
9000.01 ASPHALTIC CONCRETE 19,028.00 TON $68.36 $1,300,742.00
9000.73 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE 100.00 TON $29.50 $2,950.00
9001.90 ULTRATHIN BONDED ASPHALT WEARING COURSE 1,370.00 TON $56.24 $77,048.80
9002.10 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR 19,550.00 TON $26.64 $520,748.50
9002.11 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, 1,250.00 TON $23.49 $29,362.50
TYPE HIGH RAP BASE
9002.12 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS 950.00 TON $20.48 $19,457.50
9002.13 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR (FINE) 1,800.00 TON $29.23 $52,610.00
9002.19 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SP4 (0.375) 650.00 TON $32.94 $21,408.00
9002.20 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SP4 (0.5) 11,200.00 TON $26.66 $298,593.50
9002.30 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, 2,100.00 TON $31.90 $66,987.00
TYPE SP4 SPECIAL(0.5)

9002.50 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SP5 (0.5) 4,150.00 TON $29.24 $121,336.50
9002.51 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPH (0.5) 1,000.00 TON $25.46 $25,460.00
9003.15 ASPHALTIC CONCRETE, TYPE CMM 778.00 TON $85.00 $66,130.00
9003.45 ASPHALTIC CONCRETE, TYPE GGCRM 13,950.00 TON $37.84 $527,868.00
9004.91 HOT IN-PLACE RECYCLING 610.54 |STA $933.68 $570,048.93
9005.04 ASPHALTIC CONCRETE FOR PATCHING 300.00 TON $217.99 $65,397.50
9005.23 ASPHALTIC CONCRETE, TYPE SPS 451,540.00 TON $20.29 $9,160,705.40
9005.24 ASPHALTIC CONCRETE, TYPE SPL 582.00 TON $62.45 $36,344.38
9005.44 ASPHALTIC CONCRETE, TYPE SP4(0.375) 44,080.00 TON $33.13 $1,460,274.40
9005.45 ASPHALTIC CONCRETE, TYPE SP4(0.5) 350,000.00 TON $30.47 $10,663,374.20
9005.51 ASPHALTIC CONCRETE, TYPE SP4 SPECIAL(0.5) 153,520.00 TON $33.07 $5,076,610.20
9005.55 ASPHALTIC CONCRETE, TYPE SP5(0.5) 383,020.00 TON $29.31 $11,225,201.10
9005.57 ASPHALTIC CONCRETE, TYPE SP5(0.375) 21,250.00 TON $29.90 $635,375.00
9005.69 ASPHALTIC CONCRETE, TYPE RLC 3,110.00 TON $33.00 $102,630.00
9005.70 ASPHALTIC CONCRETE, TYPE LC 143,375.00 TON $28.48 $4,083,136.35
9005.75 ASPHALTIC CONCRETE, TYPE SPR 1,006,220.00 TON $27.84 $28,014,809.00
9005.76 ASPHALTIC CONCRETE, TYPE SPR (FINE) 46,550.00 TON $32.41 $1,508,712.80
9005.85 HIGH RAP BASE 103,450.00 TON $22.93 $2,372,616.30
9005.90 ASPHALTIC CONCRETE, TYPE SPH (0.5) 17,131.00 TON $34.88 $597,529.28
9009.00 PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS 194,344.00 SY $3.22 $624,986.78
9009.15 MICROSURFACING PLACEMENT 1,048.66 STA $439.68 $461,071.37
9009.75 TEMPORARY SURFACING 4,503.00 SY $43.00 $193,629.00
9009.78 TEMPORARY SURFACING 4,019.00 SY $31.00 $124,589.00
9009.86 SURFACING 6" 18,813.00 SY $21.63 $406,967.38
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9009.89 SURFACING 9" 1,849.00 SY $30.06 $55,581.62
9010.50 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR 23,550.00 TON $44.15 $1,039,794.50
9010.51 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS 6,650.00 TON $41.44 $275,597.00
9010.52 ASPHALTIC CONCRETE FOR PATCHING, TYPE HIGH RAP BASE 2,400.00 TON $52.32 $125,570.00
9010.53 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPL 100.00 TON $70.56 $7,056.00
9010.54 ASPHALTIC CONCRETE FOR PATCHING, TYPE LC 1,800.00 TON $39.38 $70,878.50
9010.55 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR (FINE) 1,250.00 TON $62.54 $78,174.50
9010.60 ASPHALTIC CONCRETE FOR PATCHING, TYPE SP4(0.5) 5,250.00 TON $46.35 $243,313.50
9010.61 ASPHALTIC CONCRETE FOR PATCHING, TYPE SP4 SPECIAL(0.5) 1,520.00 TON $68.79 $104,559.00
9010.62 ASPHALTIC CONCRETE FOR PATCHING, TYPE SP4(0.375) 1,200.00 TON $59.73 $71,680.00
9010.66 ASPHALTIC CONCRETE FOR PATCHING, TYPE SP5(0.5) 2,610.00 TON $32.46 $84,714.10
9020.70 ASPHALT-RUBBER BINDER 1,185.75 TON $595.48 $706,090.41
9020.89 PERFORMANCE GRADED BINDER (52-34) FOR STATE MAINTENANCE PATCHING 36.10 TON $549.74 $19,845.50
9020.95 PERFORMANCE GRADED BINDER (64-34) FOR STATE MAINTENANCE PATCHING 1,577.23 TON $664.03 $1,047,321.24
9020.96 PERFORMANCE GRADED BINDER (70-28) FOR STATE MAINTENANCE PATCHING 152.00 TON $652.27 $99,145.60
9020.97 PERFORMANCE GRADED BINDER (70-34) FOR STATE MAINTENANCE PATCHING 98.00 TON $748.34 $73,337.25
9020.99 TERMINAL BLENDED CRUMB RUBBER BINDER FOR STATE 7.60 TON $550.00 $4,180.00
9020.99 MAINTENANCE PATCHING

9021.04 PERFORMANCE GRADED BINDER (70-28) 25,179.02 TON $655.42 $16,502,780.98
9021.06 PERFORMANCE GRADED BINDER (70-34) 6,098.15 TON $744.51 $4,540,134.10
9021.12 PERFORMANCE GRADED BINDER (52-34) 18,386.41 TON $556.56 $10,233,109.42
9021.13 PERFORMANCE GRADED BINDER (64-34) 71,965.52 TON $656.82 $47,268,149.28
9021.14 TERMINAL BLENDED CRUMB RUBBER BINDER 2,763.74 TON $550.00 $1,520,057.00
9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB 20,957.00 LF $4.66 $97,650.98
9033.00 CONSTRUCTING ASPHALTIC CONCRETE ISLAND NOSE 2.00 EACH $705.63 $1,411.25
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS 10,528.00 SY $3.97 $41,802.85
9052.00 ARMOR COAT EMULSIFIED ASPHALT 496,650.00 GAL $3.19 $1,584,290.00
9052.10 EMULSIFIED ASPHALT FOR MICROSURFACING 211,400.00 GAL $2.21 $466,841.20
9052.15 EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION 584,940.00 GAL $2.11 $1,234,404.00
9053.00 TACK COAT 3,062,845.00 GAL $1.68 $5,143,828.55
9053.20 FOG SEAL 304,252.00 GAL $2.08 $632,770.40
9053.92 EMULSIFIED ASPHALT FOR HOT IN-PLACE RECYCLING 42,190.00 GAL $3.99 $168,196.50
9110.01 RENTAL OF LOADER, FULLY OPERATED 6,840.00 HOUR $75.70 $517,761.30
9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED 4,365.00 HOUR $73.03 $318,771.30
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED 6,940.00 HOUR $65.40 $453,883.65
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED 6,830.00 HOUR $66.41 $453,583.60
9110.09 RENTAL OF TRACTOR AND SCRAPER, FULLY OPERATED 20.00 HOUR $250.00 $5,000.00
9110.11 RENTAL OF BULLDOZER, FULLY OPERATED 20.00 HOUR $172.50 $3,450.00
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9110.27 RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED 2,445.00 HOUR $134.26 $328,274.05
9111.00 WATER 9,764.00 MGAL $13.88 $135,534.29
9111.13 WATER FOR FLY ASH STABILIZED BITUMINOUS 2,105.00 MGAL $12.44 $26,179.00
9111.14 WATER FOR CEMENT STABILIZED BITUMINOUS 650.00 MGAL $5.55 $3,607.50
9140.00 JOINT SEALING - ASPHALT TO CONCRETE 4,985.07|STA $48.95 $243,999.64
9140.40 CRACK SEALING BITUMINOUS SURFACING 674,901.00 LF $0.48 $325,075.36
9150.00 CRACKING AND SEATING CONCRETE PAVEMENT 309,174.00 SY $0.28 $86,258.66
9170.00 EARTH SHOULDER CONSTRUCTION 32,736.76 |STA $78.86 $2,581,642.64
9170.50 MEDIAN CONSTRUCTION 62.76 | STA $607.74 $38,142.00
9173.11 WIDENING 1,756.83 STA $23.59 $41,448.04
9173.15 TRENCHED WIDENING 8,142.62 |STA $63.34 $515,713.96
9173.20 SUBGRADE PREPARATION 231,285.00 SY $1.84 $424,815.38
9179.20 COLD MILLING, CLASS 1 2,515.65|STA $179.84 $452,413.41
9179.21 COLD MILLING, CLASS 1 927.93|STA $188.84 $175,228.04
9179.23 COLD MILLING, CLASS 3 27,302.48 |STA $295.43 $8,065,904.24
9179.24 COLD MILLING, CLASS 4 69.10 STA $473.85 $32,741.44
9179.33 COLD MILLING, CLASS 3 1,374,026.00 SY $1.16 $1,590,918.83
9179.34 COLD MILLING, CLASS 4 9,631.00 SY $7.82 $75,319.80
9179.35 COLD MILLING, CLASS 5 31,842.00 SY $4.43 $140,994.60
9179.43 COLD MILLING, CLASS 3 23,797.73|STA $92.75 $2,207,241.58
9179.52 COLD MILLING, CLASS 3 5,248.00 SY $1.40 $7,347.20
9179.53 COLD MILLING, CLASS 3 112,070.00 SY $1.67 $186,910.91
9179.54 COLD MILLING, CLASS 4 3,575.00 SY $2.84 $10,148.08
9179.63 COLD MILLING, CLASS 3 3,811.46 |STA $166.01 $632,728.59
9179.64 COLD MILLING, CLASS 4 90.74|STA $213.65 $19,386.60
9179.65 COLD MILLING, CLASS 3 954.10 STA $80.35 $76,657.82
9179.75 MILLING FOR ASPHALTIC CONCRETE INLAY 14.00 EACH $2,405.77 $33,680.82
9179.80 MILLING CONCRETE FOR INLAYS 84.00 EACH $2,510.46 $210,878.90
9179.84 MILLING CONCRETE FOR INLAYS 3,953.00 SY $2.89 $11,424.17
9185.75 RUMBLE STRIPS 910.20 STA $8.30 $7,554.66
9185.76 RUMBLE STRIPS, ASPHALT 48,040.82|STA $7.61 $365,402.77
9185.77 RUMBLE STRIPS, CONCRETE 645.49 |STA $68.19 $44,018.93
9185.85 RUMBLE STRIPS, ASPHALT 8" 5,417.14|STA $8.48 $45,917.78
9185.86 RUMBLE STRIPS, CONCRETE 8" 72.00 STA $120.00 $8,640.00
9186.00 CONCRETE SURFACE MILLING 411,808.00 SY $2.69 $1,109,593.27
9186.01 CONCRETE SURFACE MILLING 236.00 STA $736.26 $173,757.36
9186.02 CONCRETE SURFACE MILLING 150,153.00 SY $1.98 $297,579.28
9186.03 CONCRETE SURFACE MILLING 44.00 STA $672.10 $29,572.40
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9188.01 BITUMINOUS SURFACE COURSE 630.00 SY $5.70 $3,591.00
9188.50 SURFACING UNDER GUARDRAIL 72,768.00 SY $27.82 $2,024,666.30
9190.00 FLY ASH STABILIZED BITUMINOUS 1,819.62 STA $529.16 $962,864.84
9190.15 CEMENT STABILIZED BITUMINOUS 113,841.00 SY $3.05 $347,215.05
9190.50 FLY ASH 27,017.51 TON $41.61 $1,124,085.95
9190.61 CEMENT 3,540.00 TON $141.85 $502,149.00
9206.00 FABRIC REINFORCEMENT CRACK REPAIR 164,668.00 LF $5.30 $872,497.44
9206.28 PAVEMENT REINFORCEMENT FABRIC 999.00 LF $10.00 $9,990.00
9206.29 NON-WOVEN PAVEMENT OVERLAY FABRIC 88,251.00 SY $1.83 $161,190.23
9300.38 RAP INCENTIVE PAYMENT 2,202,555.00 EACH $1.00 $2,202,555.00
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING 3.00 LS $2,500.00 $7,500.00
9300.52 ASPHALT PAVEMENT SMOOTHNESS TESTING I/D 81.00 LS $4,493.81 $363,998.61
A001.01 PULL BOX, TYPE PB-1 39.00 EACH $698.03 $27,223.11
A001.02 PULL BOX, TYPE PB-1A 48.00 EACH $635.78 $30,517.34
A001.05 PULL BOX, TYPE PB-2 12.00 EACH $1,092.35 $13,108.22
A001.12 PULL BOX, TYPE PB-5 25.00 EACH $467.83 $11,695.73
A001.16 PULL BOX, TYPE PB-6 66.00 EACH $585.01 $38,610.76
A001.17 PULL BOX, TYPE PB-7 6.00 EACH $902.00 $5,412.00
A001.19 PULL BOX, TYPE PB-9 56.00 EACH $603.00 $33,768.00
A001.20 PULL BOX, TYPE PB-8 3.00 EACH $1,086.59 $3,259.78
A001.21 PULL BOX, TYPE PB-10 6.00 EACH $2,357.12 $14,142.72
A001.35 PULL BOX, TYPE FOR-27 37.00 EACH $885.00 $32,745.00
A001.80 PASSIVE INFRARED MOTION DETECTOR 2.00 EACH $150.00 $300.00
A002.30 VEHICLE PRIORITY CONTROL SYSTEM 1.00 LS $6,800.00 $6,800.00
A002.31 VEHICLE PRIORITY CONTROL SYSTEM 1.00 LS $3,400.00 $3,400.00
A002.32 VEHICLE PRIORITY CONTROL SYSTEM 1.00 LS $3,450.00 $3,450.00
A003.10 TRAFFIC SIGNAL, TYPE TS-1 186.00 EACH $711.78 $132,391.37
A003.20 TRAFFIC SIGNAL, TYPE TS-1A 47.00 EACH $596.96 $28,056.95
A003.21 TRAFFIC SIGNAL, TYPE TS-1A 1.00 EACH $630.00 $630.00
A003.46 EMERGENCY VEHICLE PRE-EMPTION SYSTEM 14.00 EACH $2,031.00 $28,434.00
A004.00 TRAFFIC SIGNAL, TYPE TS-1 120.00 EACH $691.13 $82,935.52
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL 8.00 EACH $1,106.48 $8,851.84
A004.10 TRAFFIC SIGNAL, TYPE TS-1A 14.00 EACH $615.00 $8,610.00
A004.20 TRAFFIC SIGNAL, TYPE TS-1L 6.00 EACH $702.42 $4,214.52
A004.22 TRAFFIC SIGNAL, TYPE TS-1LB 2.00 EACH $743.00 $1,486.00
A004.28 TRAFFIC SIGNAL, TYPE TS-1RR 6.00 EACH $1,011.00 $6,066.00
A004.30 TRAFFIC SIGNAL, TYPE TS-4 6.00 EACH $650.00 $3,900.00
A004.40 TRAFFIC SIGNAL, TYPE TS-2 2.00 EACH $330.00 $660.00
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A005.25 TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 5.00 EACH $11,250.40 $56,252.00
A005.26 TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 1.00 EACH $13,186.00 $13,186.00
A005.28 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 14.00 EACH $11,373.56 $159,229.82
A005.29 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 6.00 EACH $10,162.50 $60,975.00
A005.41 TRAFFIC SIGNAL CONTROLLER, TYPE TC-FLASHER 1.00 EACH $885.00 $885.00
A005.70 TRAFFIC SIGNAL CONTROLLER MODIFICATION 2.00 EACH $335.00 $670.00
A005.82 WIRELESS INTERCONNECT RADIO SYSTEM 3.00 LS $15,183.75 $45,551.25
A005.83 TRAFFIC SIGNAL INTERCONNECT CABLE 2,095.00 LF $2.05 $4,294.75
A005.89 CABINET 7.00 EACH $18,322.00 $128,254.00
A006.10 AUDIBLE PEDESTRIAN SIGNAL 8.00 EACH $544.00 $4,352.00
A006.14 PEDESTRIAN SIGNAL, TYPE PS-1 284.00 EACH $424.25 $120,487.12
A006.15 PEDESTRIAN SIGNAL, TYPE PS-1 84.00 EACH $521.43 $43,800.00
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB 107.00 EACH $146.78 $15,705.56
A006.74 PEDESTAL POLE 1.00 EACH $1,100.00 $1,100.00
A006.76 PEDESTAL POLE, TYPE PP-4 7.00 EACH $700.00 $4,900.00
A006.82 PEDESTAL POLE, TYPE PP-20 4.00 EACH $1,356.00 $5,424.00
A006.84 PEDESTAL POLE, TYPE PP-10 9.00 EACH $1,098.33 $9,885.00
A006.85 PEDESTAL POLE, TYPE PP-10 4.00 EACH $803.00 $3,212.00
A006.93 VEHICLE DETECTOR, TYPE C PREFORMED 8.00 EACH $221.25 $1,770.00
A006.94 VEHICLE DETECTOR, TYPE D PREFORMED 15.00 EACH $258.00 $3,870.00
A006.95 VEHICLE DETECTOR, TYPE E PREFORMED 1.00 EACH $790.00 $790.00
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED 193.00 EACH $248.10 $47,882.48
A007.00 VEHICLE DETECTOR, TYPE B PREFORMED 51.00 EACH $226.92 $11,572.68
A007.15 VEHICLE DETECTOR, TYPE TD-5 28.00 EACH $512.93 $14,362.00
A007.16 VEHICLE DETECTOR, TYPE TD-5A 7.00 EACH $532.14 $3,725.00
A007.31 VEHICLE DETECTOR 30.00 EACH $780.00 $23,400.00
A007.34 STREET LIGHTING UNIT 8.00 EACH $2,100.00 $16,800.00
A007.38 RADAR VEHICLE DETECTOR 16.00 EACH $6,370.00 $101,920.00
A007.39 RADAR VEHICLE DETECTOR COMMUNICATION/POWER CABLE 1,689.00 LF $1.89 $3,192.21
A008.46 STREET LIGHTING UNIT, TYPE SL-A-C-40-6/6 1.00 EACH $1,560.00 $1,560.00
A008.53 STREET LIGHTING UNIT, TYPE SL-BT-35-6-0.25 29.00 EACH $2,200.00 $63,800.00
A008.57 STREET LIGHTING UNIT, TYPE SL-BT-35-8-0.25 1.00 EACH $2,500.00 $2,500.00
A008.99 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 12.00 EACH $2,330.65 $27,967.80
A009.11 STREET LIGHTING UNIT, TYPE SL-A-40-12-0.25 1.00 EACH $2,025.35 $2,025.35
A009.14 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 106.00 EACH $2,090.54 $221,597.00
A009.16 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20 2.00 EACH $2,150.00 $4,300.00
A009.29 STREET LIGHTING UNIT, TYPE SL-BT-40-6-0.25 8.00 EACH $1,980.00 $15,840.00
A009.59 STREET LIGHTING UNIT, TYPE SL-BT-45-12-0.20 6.00 EACH $2,300.00 $13,800.00
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A009.64 STREET LIGHTING UNIT, TYPE SL-A-C-40-6 9.00 EACH $1,600.00 $14,400.00
A009.82 STREET LIGHTING UNIT, TYPE SL-BT-50-12-0.40 4.00 EACH $2,307.50 $9,230.00
A010.07 LUMINAIRE, TYPE HPS-400 14.00 EACH $840.00 $11,760.00
A010.11 LUMINAIRE, TYPE HPS-250W 2.00 EACH $250.00 $500.00
A010.23 LUMINAIRE, TYPE HML-V-0.4KW 4.00 EACH $669.00 $2,676.00
A010.54 LUMINAIRE 7.00 EACH $1,093.14 $7,652.00
A010.67 LUMINAIRE, TYPE W-200 4.00 EACH $315.00 $1,260.00
A010.70 LUMINAIRE 91.00 EACH $765.08 $69,622.04
A010.71 LUMINAIRE 5.00 EACH $953.57 $4,767.84
A010.88 PEDESTRIAN WALKWAY LUMINAIRE 7.00 EACH $125.00 $875.00
A011.00 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-12 1.00 EACH $7,400.00 $7,400.00
A011.02 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-20-0 1.00 EACH $5,850.00 $5,850.00
A011.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-24-6 1.00 EACH $6,355.00 $6,355.00
A011.07 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-30-12 2.00 EACH $5,576.00 $11,152.00
A011.08 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-12 1.00 EACH $6,580.00 $6,580.00
A011.11 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-40-12 1.00 EACH $5,373.00 $5,373.00
A011.12 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-26-6 1.00 EACH $6,357.00 $6,357.00
A011.15 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-0 3.00 EACH $5,772.67 $17,318.00
A011.17 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-40-12 1.00 EACH $5,429.00 $5,429.00
A011.24 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-12 1.00 EACH $4,368.00 $4,368.00
A011.27 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-30-12 1.00 EACH $5,686.00 $5,686.00
A011.32 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-0 4.00 EACH $6,776.25 $27,105.00
A011.33 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-34-6 1.00 EACH $7,210.00 $7,210.00
A011.40 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12 7.00 EACH $7,051.74 $49,362.20
A011.45 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-30-12 1.00 EACH $6,569.00 $6,569.00
A011.47 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12/12 1.00 EACH $7,075.00 $7,075.00
A011.51 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35/40-0 2.00 EACH $10,279.50 $20,559.00
A011.54 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-0 3.00 EACH $7,733.67 $23,201.00
A011.61 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45/35-0 1.00 EACH $10,607.00 $10,607.00
A011.65 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12 6.00 EACH $6,601.50 $39,609.00
A011.67 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-40-12 2.00 EACH $6,836.00 $13,672.00
A011.68 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-30-12 1.00 EACH $6,948.00 $6,948.00
A011.79 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-0 13.00 EACH $4,768.84 $61,994.92
A011.80 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-0 3.00 EACH $2,919.33 $8,758.00
A011.81 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0/0-0 1.00 EACH $4,140.00 $4,140.00
A011.85 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-30-12 3.00 EACH $10,854.00 $32,562.00
A011.86 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-0 4.00 EACH $9,903.50 $39,614.00
A011.88 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-0/0 2.00 EACH $10,400.00 $20,800.00
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A011.89 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-0 4.00 EACH $10,362.23 $41,448.93
A011.91 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-0 1.00 EACH $10,189.00 $10,189.00
A011.92 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-0 1.00 EACH $11,260.00 $11,260.00
A011.94 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-0 8.00 EACH $13,872.50 $110,980.00
A011.96 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-70-0 4.00 EACH $14,456.00 $57,824.00
A011.98 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-70-12 5.00 EACH $13,490.00 $67,450.00
A012.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 3.00 EACH $8,091.67 $24,275.00
A012.08 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 1.00 EACH $8,400.00 $8,400.00
A012.16 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-46-6 1.00 EACH $7,500.00 $7,500.00
A012.39 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-0 1.00 EACH $11,109.52 $11,109.52
A012.60 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-12 3.00 EACH $7,863.76 $23,591.28
A012.73 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-6 7.00 EACH $11,400.00 $79,800.00
A012.77 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-6/6 1.00 EACH $11,575.00 $11,575.00
A012.80 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12 1.00 EACH $10,090.00 $10,090.00
A012.94 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-6 2.00 EACH $11,900.00 $23,800.00
A012.95 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-12 1.00 EACH $13,150.00 $13,150.00
A013.01 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-75-6 1.00 EACH $15,350.00 $15,350.00
A014.48 WOOD POLE 3.00 EACH $2,976.43 $8,929.29
A014.49 RENOVATE 7.00 EACH $750.00 $5,250.00
A014.50 WOOD POLE 7.00 EACH $2,430.11 $17,010.75
A014.75 METER PEDESTAL 1.00 EACH $1,100.00 $1,100.00
A016.40 MAST ARM SIGNAL POLE, TYPE MP-20 1.00 EACH $5,140.00 $5,140.00
A016.45 MAST ARM SIGNAL POLE, TYPE MP-25 2.00 EACH $5,155.50 $10,311.00
A016.50 MAST ARM SIGNAL POLE, TYPE MP-30 2.00 EACH $4,776.00 $9,552.00
A016.55 MAST ARM SIGNAL POLE, TYPE MP-35 5.00 EACH $5,487.80 $27,439.00
A016.65 MAST ARM SIGNAL POLE, TYPE MP-45 1.00 EACH $4,075.00 $4,075.00
A016.70 MAST ARM SIGNAL POLE, TYPE MP-50 3.00 EACH $8,885.00 $26,655.00
A016.75 MAST ARM SIGNAL POLE, TYPE MP-55 1.00 EACH $9,163.00 $9,163.00
A016.90 MAST ARM SIGNAL POLE, TYPE MP-70 1.00 EACH $11,680.00 $11,680.00
A017.75 MAST ARM MOUNTED SIGN 7.00 EACH $364.00 $2,548.00
A018.19 HIGH MAST LIGHTING UNIT, TYPE T-80 1.00 EACH $25,565.00 $25,565.00
A018.81 FOUNDATION DESIGN 1.00 EACH $4,302.00 $4,302.00
A018.82 CONCRETE FOR FOUNDATION 15.00 CY $104.00 $1,560.00
A018.83 REINFORCING STEEL 1,213.00 LB $1.05 $1,273.65
A018.84 ANCHOR BOLTS 6.00 EACH $591.00 $3,546.00
A019.21 LED PEDESTRIAN SIGNAL MODULE, TYPE COUNTDOWN 462.00 EACH $204.90 $94,663.80
A019.30 LED CHANGEABLE 1.00 EACH $3,364.62 $3,364.62
A020.10 LIGHTING CONTROL CENTER, TYPE D 2.00 EACH $825.00 $1,650.00
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A020.30 LIGHTING CONTROL CENTER, TYPER 10.00 EACH $2,027.93 $20,279.26
A020.37 LIGHTING CONTROL CENTER, TYPE R-3 3.00 EACH $3,606.67 $10,820.00
A025.07 FOUR CORD MONOTUBE SIGNAL SUPPORT TRUSS 1.00 EACH $53,808.00 $53,808.00
A030.03 SERVICE DISCONNECT 5.00 EACH $815.26 $4,076.32
A030.04 SERVICE DISCONNECT PEDESTAL 20.00 EACH $2,876.81 $57,536.14
A065.46 1/2-INCH CONDUIT IN TRENCH 160.00 LF $5.75 $920.00
A069.11 2-INCH CONDUIT ON STRUCTURE 440.00 LF $28.03 $12,334.00
A069.12 3-INCH CONDUIT ON STRUCTURE 316.00 LF $48.52 $15,332.32
A069.13 4-INCH CONDUIT ON STRUCTURE 343.00 LF $36.33 $12,461.19
A069.95 3/4" CONDUIT IN BOX CULVERT 160.00 LF $7.80 $1,248.00
AQ70.05 2" NON-METALLIC CONDUIT 2,300.00 LF $11.47 $26,381.00
AQ70.06 3" NON-METALLIC CONDUIT 2,040.00 LF $12.45 $25,398.00
AQ70.09 3/4"™ CONDUIT IN TRENCH 212.00 LF $1.60 $339.20
A070.10 1 1/2-INCH CONDUIT IN TRENCH 24,225.00 LF $2.80 $67,747.57
A070.13 2" CONDUIT IN TRENCH 65.00 LF $4.50 $292.50
AQ70.14 2-INCH CONDUIT IN TRENCH 10,934.00 LF $4.82 $52,670.46
AQ70.18 3-INCH CONDUIT IN TRENCH 1,273.00 LF $6.34 $8,068.72
AQ70.22 4-INCH CONDUIT IN TRENCH 281.00 LF $9.03 $2,536.20
A072.10 1 1/2-INCH CONDUIT UNDER ROADWAY 2,547.00 LF $3.81 $9,705.77
AQ072.14 2-INCH CONDUIT UNDER ROADWAY 82.00 LF $3.47 $284.54
AQ072.18 3-INCH CONDUIT UNDER ROADWAY 1,298.00 LF $7.27 $9,436.40
AQ074.12 1 1/2-INCH CONDUIT, JACKED 1,229.00 LF $11.16 $13,716.10
AQ074.14 2-INCH CONDUIT, JACKED 11,596.00 LF $13.60 $157,752.93
A074.18 3-INCH CONDUIT, JACKED 1,739.00 LF $14.95 $25,996.51
A074.20 4-INCH CONDUIT, JACKED 2,828.00 LF $19.10 $54,014.80
AQ077.12 2/C #14 AWG TRAFFIC SIGNAL CABLE 3,705.00 LF $1.11 $4,112.17
AQ077.13 3/C #14 AWG TRAFFIC SIGNAL CABLE 9,033.00 LF $1.82 $16,445.65
AQ077.15 5/C #14 AWG TRAFFIC SIGNAL CABLE 2,473.00 LF $2.00 $4,941.83
AQ077.17 7/C #14 AWG TRAFFIC SIGNAL CABLE 129.00 LF $1.79 $230.91
AQ077.21 9/C #14 AWG TRAFFIC SIGNAL CABLE 236.00 LF $2.45 $578.20
AQ077.22 12/C #14 AWG TRAFFIC SIGNAL CABLE 6,354.00 LF $3.21 $20,425.13
AQ077.26 16/C #14 AWG TRAFFIC SIGNAL CABLE 8,939.00 LF $3.78 $33,791.53
A078.12 2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE 7,265.00 LF $0.86 $6,220.84
A078.90 LEAD-IN CABLE 9,363.00 LF $1.95 $18,257.85
A079.00 2/C DETECTOR LEAD-IN CABLE 3,999.00 LF $0.93 $3,736.50
A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE 3,681.00 LF $1.02 $3,767.20
AQ079.04 CAMERA CONTROL CABLE 125.00 LF $4.05 $506.25
A079.05 CAMERA POWER CABLE 37.00 LF $3.65 $135.05
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A079.09 EMERGENCY PREEMPT MICROPHONE CABLE 458.00 LF $1.65 $755.70
A079.10 EMERGENCY DETECTOR CABLE 440.00 LF $3.25 $1,430.00
A079.13 EMERGENCY VEHICLE PRE-EMPTION CABLE 716.00 LF $1.68 $1,202.88
A079.14 FIBER OPTIC COMMUNICATION CABLE 4,652.00 LF $1.57 $7,303.64
A079.22 TRACER WIRE 11,937.00 LF $0.60 $7,162.20
A079.25 12 STRAND SINGLE MODE FIBER 2,845.00 LF $1.90 $5,405.50
A079.34 #10 AWG CU CONDUCTOR 1,080.00 LF $0.86 $928.80
A079.36 3/C #14 AWG, PEDESTRIAN PUSH BUTTON CABLE 2,323.00 LF $0.96 $2,230.08
A079.43 #8 GROUNDING CONDUCTOR 7,808.00 LF $0.95 $7,435.81
AQ079.44 #10 GROUNDING CONDUCTOR 540.00 LF $1.30 $702.00
AQ079.48 GROUND ROD 9.00 EACH $125.00 $1,125.00
A079.50 GROUNDING CONDUCTOR 4,852.00 LF $0.86 $4,167.02
A079.51 GROUNDING CONDUCTOR 132.00 LF $0.83 $109.80
A079.53 CIRCUIT BREAKER BOX 4.00 EACH $714.00 $2,856.00
A079.55 SERVICE CABLE 6,518.00 LF $1.55 $10,108.92
A079.56 SERVICE CABLE 4,478.00 LF $2.15 $9,627.70
A079.60 STREET LIGHTING CABLE 1,380.00 LF $2.36 $3,256.80
A079.63 SUPPORT CABLE 869.00 LF $3.15 $2,736.82
AQ079.64 TETHER CABLE 268.00 LF $2.76 $739.68
AQ079.67 SERVICE ENTRANCE CABLE 6,660.00 LF $1.97 $13,091.40
A080.10 STREET LIGHTING CABLE, NO. 2 USE 7,922.00 LF $2.57 $20,397.28
A080.13 STREET LIGHTING CABLE, NO. 4 BARE 293.00 LF $2.90 $849.70
A080.15 STREET LIGHTING CABLE, NO. 4 USE 14,194.00 LF $1.66 $23,564.10
A080.22 STREET LIGHTING CABLE, NO. 6 BARE 27,205.00 LF $1.11 $30,081.01
A080.24 STREET LIGHTING CABLE, NO. 6 USE 41,484.00 LF $1.75 $72,736.90
A080.28 STREET LIGHTING CABLE, NO. 6 3/C 7,456.00 LF $3.44 $25,634.50
A080.30 STREET LIGHTING CABLE, NO. 8 BARE 5,238.00 LF $1.77 $9,279.30
A080.32 STREET LIGHTING CABLE, NO. 8 USE 550.00 LF $1.48 $815.00
A080.34 STREET LIGHTING CABLE, NO. 8 XHHW 1,620.00 LF $1.14 $1,846.80
A080.35 STREET LIGHTING CABLE, NO. 10 USE 1,287.00 LF $0.82 $1,055.88
A080.38 STREET LIGHTING CABLE, NO. 10 BARE 162.00 LF $1.00 $162.00
A080.45 STREET LIGHTING CABLE, NO. 12 BARE 620.00 LF $0.72 $444.64
A080.47 STREET LIGHTING CABLE, NO. 12 THWN 204.00 LF $0.83 $169.32
A080.48 STREET LIGHTING CABLE, NO. 12 THW/THWN 636.00 LF $0.50 $318.00
A081.00 6 PAIR COMMUNICATION CABLE 1,334.00 LF $2.69 $3,586.99
A081.20 36 STRAND SINGLE MODE FIBER OPTIC CABLE 6,608.00 LF $2.85 $18,815.86
A081.24 FIBER OPTIC 8.00 EACH $870.63 $6,965.02
A081.26 TERMINAL FUSION SPLICE POINT 4.00 EACH $507.29 $2,029.14
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A081.28 INTERMEDIATE FUSION SPLICE POINT 2.00 EACH $475.00 $950.00
A081.30 TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM 1.00 LS $771.95 $771.95
A082.32 DIRECT BURIAL CABLE, NO. 6 BARE 5,899.00 LF $0.95 $5,604.05
A082.34 DIRECT BURIAL CABLE, NO. 6 USE 11,798.00 LF $1.15 $13,567.70
Al110.75 UNINTERRUPTIBLE POWER SUPPLY 1.00 EACH $8,950.00 $8,950.00
A190.00 STREET LIGHTING UNIT 6.00 EACH $16,851.76 $101,110.56
A190.01 STREET LIGHTING UNIT 1.00 EACH $2,150.00 $2,150.00
A300.11 REMOVE AND REINSTALL PEDESTRIAN SIGNAL 6.00 EACH $244.82 $1,468.92
A300.15 PAINT 1.00 LS $11,336.00 $11,336.00
A400.10 MODIFY POLE WIRING 9.00 EACH $51.67 $465.00
A400.15 MODIFY POLE FOUNDATION 4.00 EACH $350.00 $1,400.00
A401.03 MODIFY 2.00 EACH $5,085.24 $10,170.47
A401.05 MODIFY LIGHTING CONTROL CENTER 2.00 EACH $300.00 $600.00
A449.00 ADJUST PULL BOX TO GRADE 8.00 EACH $150.00 $1,200.00
A450.00 INSTALL PULL BOX 1.00 EACH $320.91 $320.91
A500.00 INSTALL TRAFFIC SIGNAL CONTROLLER 2.00 EACH $785.87 $1,571.73
A500.20 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 1.00 EACH $1,250.00 $1,250.00
A500.21 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 5.00 EACH $2,127.98 $10,639.89
A501.00 INSTALL TRAFFIC SIGNAL, TYPE TS-1 2.00 EACH $150.00 $300.00
A501.10 INSTALL TRAFFIC SIGNAL, TYPE TS-1LL 1.00 EACH $250.00 $250.00
A501.50 INSTALL TRAFFIC SIGNAL 8.00 EACH $299.02 $2,392.15
A502.00 INSTALL PEDESTRIAN SIGNAL, TYPE PS-1 88.00 EACH $155.10 $13,649.12
A507.04 INSTALL VEHICLE DETECTOR 11.00 EACH $250.00 $2,750.00
A510.00 INSTALL LUMINAIRE 18.00 EACH $344.89 $6,208.00
A545.01 INSTALL RADAR DETECTOR LEAD-IN CABLE 1,395.00 LF $0.45 $627.75
A579.50 INSTALL UNINTERRUPTIBLE POWER SUPPLY 7.00 EACH $751.30 $5,259.11
A580.88 INSTALL 1.00 EACH $2,597.07 $2,597.07
A580.89 INSTALL 1.00 EACH $1,293.57 $1,293.57
A580.94 INSTALL 1.00 EACH $2,712.87 $2,712.87
A580.96 INSTALL 21.00 LF $28.00 $588.00
A600.00 REMOVE LIGHTING UNIT 4.00 EACH $165.00 $660.00
A600.50 REMOVE LUMINAIRE 6.00 EACH $45.00 $270.00
A610.00 REMOVE TRAFFIC SIGNAL 21.00 EACH $3,062.25 $64,307.20
A610.01 REMOVE TRAFFIC SIGNAL 6.00 EACH $3,109.33 $18,656.00
A610.02 REMOVE TRAFFIC SIGNAL 6.00 EACH $3,459.98 $20,759.87
A610.03 REMOVE TRAFFIC SIGNAL 3.00 EACH $3,440.53 $10,321.59
A610.04 REMOVE TRAFFIC SIGNAL 2.00 EACH $4,525.27 $9,050.53
A610.05 REMOVE TRAFFIC SIGNAL 2.00 EACH $4,632.61 $9,265.22
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A610.06 REMOVE TRAFFIC SIGNAL 1.00 EACH $7,750.00 $7,750.00
A610.10 REMOVE TRAFFIC SIGNAL HEAD 7.00 EACH $102.48 $717.35
A610.18 REMOVE PEDESTRIAN SIGNAL HEAD 184.00 EACH $79.74 $14,671.84
A611.00 REMOVE TRAFFIC SIGNAL CONTROLLER 5.00 EACH $437.60 $2,188.00
A611.12 REMOVE PEDESTRIAN PUSHBUTTON 2.00 EACH $25.00 $50.00
A620.02 REMOVE LIGHTING CONTROL CENTER 1.00 EACH $321.00 $321.00
A630.03 REMOVE PEDESTAL POLE 1.00 EACH $200.00 $200.00
A630.10 REMOVE LIGHT FOUNDATION 1.00 EACH $470.00 $470.00
A630.16 REMOVE TOWER FOUNDATION 4.00 EACH $350.00 $1,400.00
A630.20 REMOVE PULL BOX 58.00 EACH $96.76 $5,612.00
A630.23 REPLACE PULL BOX 1.00 EACH $550.00 $550.00
A630.25 REMOVE AND REINSTALL PULL BOX 1.00 EACH $450.00 $450.00
A650.02 REMOVE MAST ARM SIGNAL POLE 2.00 EACH $532.00 $1,064.00
A679.50 REMOVE SERVICE DISCONNECT 2.00 EACH $50.00 $100.00
A679.53 REMOVE GROUNDING CONDUCTOR 1,592.00 LF $0.25 $398.00
A679.56 REMOVE SERVICE CABLE 14.00 LF $0.45 $6.30
A679.57 REMOVE TRAFFIC SIGNAL CABLE 3,749.00 LF $0.25 $937.25
A699.90 REMOVE 86.00 EACH $192.86 $16,585.64
AG699.91 REMOVE 7.00 EACH $147.05 $1,029.36
A699.99 REMOVE 1.00 LS $1,472.00 $1,472.00
AT700.09 RELOCATE CABLE 722.00 LF $3.60 $2,599.20
AT700.20 RELOCATE STREET LIGHTING UNIT 3.00 EACH $952.46 $2,857.38
AT700.23 RELOCATE STREET LIGHTING UNIT 1.00 EACH $1,400.00 $1,400.00
AT705.05 INSPECT AND REPAIR TRAFFIC SIGNAL CONDUCTOR SPLICES 40.00 EACH $150.00 $6,000.00
AT05.06 RE-ENTERABLE ENCAPSULATED SPLICE 18.00 EACH $378.11 $6,806.00
AT706.00 RELOCATE PULL BOX 7.00 EACH $265.17 $1,856.20
AT706.01 RELOCATE PULL BOX 4.00 EACH $250.00 $1,000.00
AT24.03 RELOCATE 5.00 EACH $505.00 $2,525.00
AT75.10 MODULAR VIDEO VEHICLE DETECTION SYSTEM 3.00 LS $8,913.00 $26,739.00
AT75.11 MODULAR VIDEO VEHICLE DETECTION SYSTEM 2.00 LS $8,592.50 $17,185.00
AT75.14 MODULAR VIDEO VEHICLE DETECTION SYSTEM 1.00 LS $8,385.00 $8,385.00
AT75.15 MODULAR VIDEO VEHICLE DETECTION SYSTEM 1.00 LS $4,635.00 $4,635.00
AT780.10 CROSSOVER LIGHTING SYSTEM 1.00 EACH $11,400.00 $11,400.00
AT780.11 CROSSOVER LIGHTING SYSTEM 1.00 EACH $11,400.00 $11,400.00
A800.51 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 133.00 DAY $15.00 $1,995.00
AB800.53 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 133.00 DAY $15.00 $1,995.00
A900.05 VANDAL RESISTANT CAGE FOR WALKWAY LUMINAIRE 7.00 EACH $35.00 $245.00
A900.06 VANDAL RESISTANT CAGE FOR MOTION DETECTOR 2.00 EACH $50.00 $100.00




English AUP Summary For January 1, 2011 thru December 31, 2011 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEMNO. ITEM DESCRIPTION QUANTITY = UNITS UNIT PRICE BID

A900.07 TRAFFIC 1.00 EACH $1,050.00 $1,050.00
A900.08 REWIRE 1.00 LS $570.00 $570.00
A900.15 TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM 1.00 LS $1,400.00 $1,400.00
A910.00 ELECTRICAL WORK 1.00 LS $63,486.61 $63,486.61
L001.01 SEEDING, TYPE A 130.45 ACRE $650.11 $84,806.40
L001.02 SEEDING, TYPE B 705.40 ACRE $575.12 $405,687.88
L001.03 SEEDING, TYPEC 40.55 ACRE $645.66 $26,181.53
L001.04 SEEDING, TYPE D 0.10 ACRE $2,000.00 $200.00
L001.17 SEEDING, TYPE WETLAND 0.50 ACRE $13,000.00 $6,500.00
L003.03 SEEDING 2.00 ACRE $750.00 $1,500.00
L003.51 SEEDING 3,600.00 SY $2.60 $9,360.00
L006.00 COVER CROP SEEDING 384.48 ACRE $141.93 $54,568.44
L006.50 TEMPORARY SEEDING 16.50 ACRE $2,895.34 $47,773.11
L007.01 CONTOUR CULTIVATION OF BACKSLOPES 5,000.00 LF $0.40 $2,000.00
L010.00 SODDING 38,577.72|SY $3.90 $150,562.10
L010.98 TEMPORARY EROSION CONTROL 500.00 SY $1.50 $750.00
L019.10 EROSION CONTROL, CLASS 1A 106.00 SY $1.00 $106.00
L019.11 EROSION CONTROL, CLASS 1B 4,853.00 SY $1.48 $7,167.50
L019.12 EROSION CONTROL, CLASS 1C 85,183.00 SY $1.21 $102,971.68
L019.13 EROSION CONTROL, CLASS 1D 377,533.00 SY $1.23 $465,329.83
L019.14 EROSION CONTROL, CLASS 1E 11,475.00 SY $1.53 $17,556.75
L019.15 EROSION CONTROL, CLASS 1F 36,348.00 SY $1.63 $59,184.02
L019.20 EROSION CONTROL, CLASS 2A 13,243.00 SY $4.91 $65,028.28
L019.21 EROSION CONTROL, CLASS 2B 367.00 SY $4.00 $1,468.00
L019.22 EROSION CONTROL, CLASS 2C 1,669.00 SY $11.64 $19,427.16
L.020.00 EROSION CONTROL 22,200.00 SY $1.40 $31,080.00
L.020.50 TRANSITION MAT 64.30 SY $100.00 $6,430.00
L021.01 EROSION CHECKS, TYPE A 12.00 BALE $25.00 $300.00
L021.29 EROSION CHECKS, TYPE 1C 10.00 BALE $22.50 $225.00
L021.30 EROSION CHECKS, TYPE 1D 368.00 BALE $14.67 $5,400.12
L021.31 EROSION CHECKS, TYPE 1E 192.00 BALE $26.99 $5,182.08
L021.32 EROSION CHECKS, TYPE 1F 210.00 BALE $12.45 $2,614.50
L021.40 EROSION CHECKS, TYPE 2A 124.00 BALE $22.04 $2,732.84
L021.42 EROSION CHECKS, TYPE 2C 100.00 BALE $33.55 $3,355.00
L021.50 EROSION CHECKS, TYPE SYNTHETIC 1,795.00 LF $7.85 $14,090.75
L021.51 EROSION CHECKS, TYPE WATTLE 49,452.00 LF $2.12 $104,670.60
L022.10 FABRIC SILT FENCE 6,641.00 LF $2.11 $13,990.00
1.022.11 FABRIC SILT FENCE-LOW POROSITY 158,590.00 LF $2.07 $328,707.80
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L022.12 FABRIC SILT FENCE-HIGH POROSITY 8,317.00 LF $2.63 $21,896.08
L022.25 FABRIC SILT FENCE, TYPE COIR FIBER 2,456.00 LF $5.95 $14,601.00
L022.75 TEMPORARY SILT CHECK 15,250.00 LF $2.70 $41,123.00
L022.90 TEMPORARY SILT FENCE 59,700.00 LF $3.02 $180,463.50
L022.92 TEMPORARY EARTH CHECK 9,900.00 LF $3.32 $32,878.00
L023.10 TURBIDITY BARRIER 703.00 LF $35.00 $24,605.00
L.030.80 COMPOST 24.00 CY $85.00 $2,040.00
L032.55 SLASH MULCH 2,025.00 CY $31.12 $63,009.50
L032.70 TEMPORARY MULCH 135.00 TON $219.06 $29,572.97
L032.75 MULCH 1,842.10 TON $111.02 $204,514.54
L032.80 HYDROMULCH 78.28 TON $1,667.74 $130,550.58
L032.83 FIBER REINFORCED MATRIX 0.80 TON $2,500.00 $2,000.00
L033.00 REMOVE AND RESET TREE 8.00 EACH $310.00 $2,480.00
L070.05 MOWING 280.00 HOUR $105.36 $29,500.00
L119.14 JUNIPERUS CHINESIS 'SEA GREEN' (SEA GREEN JUNIPER) #5 CONTAINER 7.00 EACH $79.00 $553.00
L.300.80 PICEA GLAUCA 'DENSATA' (BLACKHILLS SPRUCE) 5'-6' B&B OR C.G. 17.00 EACH $275.00 $4,675.00
L302.13 PICEA PUNGENS (COLORADO SPRUCE) 5'-6' B&B OR CONTAINER GROWN 9.00 EACH $275.00 $2,475.00
L451.05 EUONYMOUS ALATUS (BURNING BUSH) #5 CONTAINER 8.00 EACH $94.00 $752.00
L560.15 RHUS GLABRA (SMOOTH SUMAC) #3 CONTAINER 209.00 EACH $84.00 $17,556.00
L592.20 SPIRAEA X VANHOUTTEI (VANHOUTTE SPIREA) #5 CONTAINER 16.00 EACH $94.00 $1,504.00
L619.58 VIBURNUM DENTATUM (ARROWWOOD VIBURNUM) #5 CONTAINER 5.00 EACH $91.00 $455.00
L621.10 VIBURNUM TRILOBUM "WENTWORTH' 4.00 EACH $91.00 $364.00
(AMERICAN CRANBERRYBUSH VIBURNUM) #5 CONTAINER
L700.82 ACER X FREEMANII *JEFFERSRED' (AUTUMN BLAZE MAPLE) 27.00 EACH $429.00 $11,583.00
2" CALIPER B&B OR CONTAINER GROWN
L717.31 CELTIS OCCIDENTALIS (HACKBERRY) 2" CALIPER B&B OR CONTAINER GROWN 27.00 EACH $429.00 $11,583.00
L729.37 CRATAEGUS CRUSGALI INERMIS (THORNLESS HAWTHORN) 2" CALIPER B&B 5.00 EACH $308.78 $1,543.90
L765.21 GLEDITSIA TRIACANTHOS 'SHADEMASTER' (SHADEMASTER HONEYLOCUST) 32.00 EACH $429.00 $13,728.00
2" CALIPER B&B OR CONTAINER GROWN
L766.19 GYMNOCLADUS DIOICA (KENTUCKY COFFEETREE) 2" CALIPER B&B OR C.G. 17.00 EACH $429.00 $7,293.00
L790.80 PYRUS CALLERYANA 'ARISTOCRAT' (ARISTOCRAT CALLERY PEAR) 12.00 EACH $429.00 $5,148.00
2" CALIPER B&B OR CONTAINER GROWN
L.809.13 QUERCUS MACROCARPA (BUR OAK) 2" CALIPER B&B OR CONTAINER GROWN 19.00 EACH $429.00 $8,151.00
L834.01 ULMUS "MORTON PLAINSMAN' (VANGUARD ELM) 2" CALIPER B&B 3.00 EACH $325.32 $975.96
L.835.20 TILIA AMERICANA (AMERICAN LINDEN) 2" CALIPER B&B OR CONTAINER GROWN 19.00 EACH $429.00 $8,151.00
P070.12 12" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 915.00 LF $28.00 $25,620.00
P070.15 15" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 131.00 LF $20.00 $2,620.00
P070.18 18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 43.00 LF $28.57 $1,228.50
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P070.24 24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 886.00 LF $31.99 $28,338.88
P070.36 36" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 161.00 LF $48.36 $7,785.50
P120.15 15" CULVERT PIPE, TYPE 2 12.00 LF $30.00 $360.00
P120.18 18" CULVERT PIPE, TYPE 2 271.00 LF $42.99 $11,651.20
P120.24 24" CULVERT PIPE, TYPE 2 232.00 LF $46.67 $10,827.24
P120.30 30" CULVERT PIPE, TYPE 2 58.00 LF $88.91 $5,156.78
P120.36 36" CULVERT PIPE, TYPE 2 28.00 LF $107.31 $3,004.62
P120.42 42" CULVERT PIPE, TYPE 2 49.00 LF $131.52 $6,444.27
P120.60 60" CULVERT PIPE, TYPE 2 72.00 LF $249.70 $17,978.40
P127.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 216.00 LF $68.00 $14,688.00
P127.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 233.00 LF $85.84 $20,000.48
P127.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 56.00 LF $110.00 $6,160.00
P128.24 24" CULVERT PIPE, TYPE 2 CLASS IV 90.00 LF $40.00 $3,600.00
P128.30 30" CULVERT PIPE, TYPE 2 CLASS IV 50.00 LF $52.00 $2,600.00
P128.42 42" CULVERT PIPE, TYPE 2 CLASS IV 279.00 LF $88.00 $24,552.00
P128.54 54" CULVERT PIPE, TYPE 2 CLASS IV 123.00 LF $130.00 $15,990.00
P128.60 60" CULVERT PIPE, TYPE 2 CLASS IV 108.00 LF $160.32 $17,314.40
P150.24 24" CULVERT PIPE, TYPES 322.00 LF $53.90 $17,355.80
P150.30 30" CULVERT PIPE, TYPE S 108.00 LF $68.40 $7,387.20
P150.36 36" CULVERT PIPE, TYPES 192.00 LF $76.70 $14,726.40
P200.42 42" CULVERT PIPE, TYPE2OR 5 10.00 LF $107.00 $1,070.00
P200.54 54" CULVERT PIPE, TYPE2OR 5 10.00 LF $135.00 $1,350.00
P300.12 12" CULVERT PIPE, TYPE 3,4OR 5 9.00 LF $24.00 $216.00
P300.18 18" CULVERT PIPE, TYPE 3,40R 5 8.00 LF $26.00 $208.00
P300.24 24" CULVERT PIPE, TYPE 3,4 OR 5 843.00 LF $30.77 $25,937.96
P300.30 30" CULVERT PIPE, TYPE 3,4 OR 5 265.00 LF $40.00 $10,600.00
P300.36 36" CULVERT PIPE, TYPE 3,4 OR 5 484.00 LF $52.83 $25,568.56
P300.42 42" CULVERT PIPE, TYPE 3,4 OR 5 24.00 LF $116.43 $2,794.32
P300.48 48" CULVERT PIPE, TYPE 3,4 OR 5 334.00 LF $84.78 $28,316.04
P300.60 60" CULVERT PIPE, TYPE 3,4 OR 5 332.00 LF $139.71 $46,384.80
P300.72 72" CULVERT PIPE, TYPE 3,4 OR 5 12.00 LF $130.00 $1,560.00
P369.18 18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5 432.00 LF $97.56 $42,145.92
P375.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 90.00 LF $70.00 $6,300.00
P375.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,0R 5 32.00 LF $78.00 $2,496.00
P400.18 18" CULVERT PIPE, TYPE 2,5,7 OR 8 212.00 LF $41.00 $8,692.00
P400.24 24" CULVERT PIPE, TYPE 2,5,7OR 8 583.00 LF $50.43 $29,399.89
P400.30 30" CULVERT PIPE, TYPE 2,5,7OR 8 400.00 LF $63.95 $25,580.00
P400.36 36" CULVERT PIPE, TYPE 2,5,7 OR 8 168.00 LF $81.32 $13,661.76




English AUP Summary For January 1, 2011 thru December 31, 2011 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEMNO. ITEM DESCRIPTION QUANTITY = UNITS UNIT PRICE BID

P402.15 15" CULVERT PIPE, TYPE 3,45 0R 6 4,095.00 LF $42.05 $172,201.55
P402.18 18" CULVERT PIPE, TYPE 3,45 0R 6 1,125.00 LF $28.49 $32,048.69
P402.24 24" CULVERT PIPE, TYPE 3450R 6 2,859.00 LF $32.10 $91,782.96
P402.30 30" CULVERT PIPE, TYPE 3,450R 6 344.00 LF $50.00 $17,200.00
P402.36 36" CULVERT PIPE, TYPE 3,450R 6 206.00 LF $52.90 $10,897.00
P420.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,34 OR 5 46.00 LF $34.00 $1,564.00
P500.15 15" CULVERT PIPE, TYPE 2,45,7 OR 8 694.00 LF $45.00 $31,230.00
P500.18 18" CULVERT PIPE, TYPE 2,457 OR 8 86.00 LF $30.16 $2,593.76
P500.24 24" CULVERT PIPE, TYPE 2,4,5,70OR 8 241.00 LF $48.49 $11,687.00
P500.30 30" CULVERT PIPE, TYPE 2,4,5,7OR 8 88.00 LF $60.00 $5,280.00
P500.36 36" CULVERT PIPE, TYPE 2,4,5,7OR 8 91.00 LF $66.37 $6,040.00
P700.12 12" STORM SEWER PIPE, TYPE 1,7 OR 8 24.00 LF $39.33 $943.92
P700.15 15" STORM SEWER PIPE, TYPE 1,7 OR 8 2,617.00 LF $40.59 $106,225.44
P700.18 18" STORM SEWER PIPE, TYPE 1,7 OR 8 5,334.00 LF $35.81 $191,026.66
P700.24 24" STORM SEWER PIPE, TYPE 1,7 OR 8 2,068.00 LF $47.91 $99,082.40
P700.30 30" STORM SEWER PIPE, TYPE 1,7 OR 8 793.00 LF $61.61 $48,854.60
P700.36 36" STORM SEWER PIPE, TYPE 1,7 OR 8 2,426.00 LF $82.08 $199,126.86
P702.15 15" STORM SEWER PIPE, TYPE 1 163.00 LF $35.26 $5,746.92
P702.18 18" STORM SEWER PIPE, TYPE 1 84.00 LF $36.00 $3,024.00
P702.24 24" STORM SEWER PIPE, TYPE 1 16.00 LF $47.00 $752.00
P702.30 30" STORM SEWER PIPE, TYPE 1 94.00 LF $72.00 $6,768.00
P702.36 36" STORM SEWER PIPE, TYPE 1 381.00 LF $81.66 $31,112.46
P702.42 42" STORM SEWER PIPE, TYPE 1 319.00 LF $97.32 $31,045.68
P702.48 48" STORM SEWER PIPE, TYPE 1 37.00 LF $105.00 $3,885.00
P704.15 15" STORM SEWER PIPE, TYPE 3,4,5OR 6 60.00 LF $45.00 $2,700.00
P704.18 18" STORM SEWER PIPE, TYPE 3,4,5OR 6 614.00 LF $31.50 $19,341.00
P707.12 12" STORM SEWER PIPE, TYPE 3,4 OR 5 10.00 LF $39.50 $395.00
P775.18 18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 227.00 LF $62.00 $14,074.00
P775.24 24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 13.00 LF $89.00 $1,157.00
P775.48 48" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 71.00 LF $159.50 $11,324.50
W100.10 CURB STOP 8.00 EACH $300.00 $2,400.00
W100.55 WET TAP CUT-IN 26.00 EACH $1,300.00 $33,800.00
W175.01 1" CORPORATION STOP 8.00 EACH $300.00 $2,400.00
W176.12 2" COPPER WATER SERVICE 5.00 LF $45.00 $225.00
W176.45 1" SERVICE 324.00 LF $29.00 $9,396.00
W180.00 CONCRETE CLASS 47B-3500 FOR BLOCKS AND ANCHORAGES 9.14 CY $550.00 $5,027.00
W180.11 EPOXY COATED REINFORCING STEEL FOR BLOCKS AND ANCHORAGES 284.70/LB $1.20 $341.64
W200.18 MONUMENT FRAME AND COVER 1.00 EACH $130.00 $130.00
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W200.46 6" RETAINER GLAND 35.00 EACH $40.00 $1,400.00
W200.48 8" RETAINER GLAND 3.00 EACH $50.00 $150.00
W200.52 12" RETAINER GLAND 27.00 EACH $110.00 $2,970.00
W200.71 ANCHOR COUPLING, M.J. 2.00 EACH $110.00 $220.00
W205.06 6" WATER MAIN PIPE 727.00 LF $48.00 $34,897.00
W205.08 8" WATER MAIN PIPE 513.00 LF $50.00 $25,650.00
W205.10 10" WATER MAIN PIPE 970.00 LF $60.00 $58,200.00
W205.12 12" WATER MAIN PIPE 1,048.00 LF $62.00 $64,976.00
W205.63 6" RESTRAIN JOINT WATER MAIN PIPE 146.00 LF $150.00 $21,900.00
W205.67 12" RESTRAIN JOINT WATER MAIN PIPE 267.00 LF $180.00 $48,060.00
W205.91 CONCRETE ENCASEMENT 84.00 LF $80.00 $6,720.00
W206.21 11/4" GAS LINE 376.00 LF $11.00 $4,136.00
W206.50 GAS LINE CONNECTION 2.00 EACH $660.00 $1,320.00
W219.00 VALVE 1.00 EACH $65.00 $65.00
W219.32 2" GATE VALVE 3.00 EACH $540.00 $1,620.00
W219.33 3" GATE VALVE 1.00 EACH $850.00 $850.00
W219.36 6" GATE VALVE 9.00 EACH $906.67 $8,160.00
W219.38 8" GATE VALVE 5.00 EACH $1,300.00 $6,500.00
W219.40 10" GATE VALVE 5.00 EACH $1,800.00 $9,000.00
W219.42 12" GATE VALVE 7.00 EACH $2,300.00 $16,100.00
W221.63 12" BUTTERFLY VALVE 2.00 EACH $1,500.00 $3,000.00
W221.97 FIRE HYDRANT 1.00 EACH $3,150.00 $3,150.00
W221.98 FIRE HYDRANT 1.00 EACH $3,100.00 $3,100.00
W221.99 FIRE HYDRANT 1.00 EACH $3,200.00 $3,200.00
W222.00 FIRE HYDRANT 3.00 EACH $3,066.67 $9,200.00
W222.01 FIRE HYDRANT 1.00 EACH $3,200.00 $3,200.00
W222.02 FIRE HYDRANT 3.00 EACH $3,300.00 $9,900.00
W222.03 FIRE HYDRANT 1.00 EACH $3,300.00 $3,300.00
W222.04 FIRE HYDRANT 0.50 LF $650.00 $325.00
W222.91 SALVAGE FIRE HYDRANT 4.00 EACH $300.00 $1,200.00
W222.95 FLUSHING HYDRANT 3.00 EACH $3,200.00 $9,600.00
W224.80 8" FLEXIBLE COUPLING 1.00 EACH $400.00 $400.00
W224.86 10" FLEXIBLE COUPLING 1.00 EACH $50.00 $50.00
W224.88 12" FLEXIBLE COUPLING 1.00 EACH $60.00 $60.00
W348.95 TAPPING TEE 1.00 EACH $9,500.00 $9,500.00
W348.96 TAPPING TEE 1.00 EACH $20,000.00 $20,000.00
W350.12 6" X 4" TAPPING SLEEVE AND VALVE 1.00 EACH $3,200.00 $3,200.00
W355.06 6" SLEEVE 5.00 EACH $330.00 $1,650.00
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W355.08 8" SLEEVE 8.00 EACH $350.00 $2,800.00
W355.10 10" SLEEVE 9.00 EACH $450.00 $4,050.00
W355.12 12" SLEEVE 2.00 EACH $550.00 $1,100.00
W355.25 6" SOLID SLEEVE 4.00 EACH $100.00 $400.00
W355.26 8" SOLID SLEEVE 1.00 EACH $120.00 $120.00
W355.30 12" SOLID SLEEVE 1.00 EACH $230.00 $230.00
W356.00 TEE 1.00 EACH $800.00 $800.00
W356.04 2" X 2" TEE 1.00 EACH $20.00 $20.00
W356.12 6" X 6" TEE 1.00 EACH $290.00 $290.00
W356.14 8" X 6" TEE 3.00 EACH $450.00 $1,350.00
W356.15 10" X 8" TEE 1.00 EACH $600.00 $600.00
W356.18 10" X 6" TEE 2.00 EACH $550.00 $1,100.00
W356.19 12" X 6" TEE 4.00 EACH $525.00 $2,100.00
W356.20 12" X 12" TEE 1.00 EACH $400.00 $400.00
W356.28 TEE 1.00 EACH $400.00 $400.00
W356.46 8" TEE 2.00 EACH $500.00 $1,000.00
W356.48 10" TEE 3.00 EACH $620.00 $1,860.00
W356.49 6" TEE 2.00 EACH $400.00 $800.00
W356.50 CROSS 1.00 EACH $920.00 $920.00
W357.11 2" -111/4 DEGREE BEND 2.00 EACH $50.00 $100.00
W357.12 2" - 45 DEGREE BEND 1.00 EACH $20.00 $20.00
W357.15 3" - 90 DEGREE BEND 1.00 EACH $30.00 $30.00
W357.16 6"'- 45 DEGREE BEND 22.00 EACH $176.36 $3,880.00
W357.17 3"- 45 DEGREE BEND 1.00 EACH $80.00 $80.00
W357.20 6" - 90 DEGREE BEND 2.00 EACH $215.00 $430.00
W357.40 8" - 45 DEGREE BEND 19.00 EACH $250.00 $4,750.00
W357.41 8" - 90 DEGREE BEND 1.00 EACH $280.00 $280.00
W357.42 12" - 90 DEGREE BEND 1.00 EACH $400.00 $400.00
W357.43 10" - 45 DEGREE BEND 18.00 EACH $325.00 $5,850.00
W357.44 12" - 45 DEGREE BEND 13.00 EACH $333.08 $4,330.00
W357.46 10" - 90 DEGREE BEND 3.00 EACH $400.00 $1,200.00
W357.48 6" - 11 1/4 DEGREE BEND 1.00 EACH $100.00 $100.00
W357.51 12" - 11 1/4 DEGREE BEND 2.00 EACH $200.00 $400.00
W357.52 6" - 22 1/2 DEGREE BEND 4.00 EACH $100.00 $400.00
W357.54 12" - 22 1/2 DEGREE BEND 1.00 EACH $400.00 $400.00
W358.07 3" X 2" REDUCER 3.00 EACH $80.00 $240.00
W358.23 12" X 8" REDUCER 1.00 EACH $150.00 $150.00
W358.24 10" X 6" REDUCER 1.00 EACH $170.00 $170.00
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W358.25 12" X 10" REDUCER 2.00 EACH $350.00 $700.00
W358.27 12" X 6" REDUCER 2.00 EACH $225.00 $450.00
W358.28 16" X 6" REDUCER 1.00 EACH $580.00 $580.00
W600.03 ADJUST VALVE BOX TO GRADE 92.00 EACH $329.33 $30,297.99
W600.21 ADJUST FIRE HYDRANT TO GRADE 1.00 EACH $1,130.62 $1,130.62
W600.24 ADJUST WATER VALVE BOX AND COVER TO GRADE 116.00 EACH $295.00 $34,220.00
W600.36 ADJUST WATER VALVE BOX TO GRADE 12.00 EACH $300.00 $3,600.00
W600.39 ADJUST GAS VALVE BOX TO GRADE 8.00 EACH $300.00 $2,400.00
W724.76 CONNECT TO 6" WATER MAIN 2.00 EACH $1,000.00 $2,000.00
W?725.00 RECONNECT WATER SERVICE 4.00 EACH $500.00 $2,000.00
W?750.12 RELOCATE FIRE HYDRANT 6.00 EACH $1,200.00 $7,200.00
W750.15 RELOCATE SPRINKLER HEAD 287.00 EACH $36.75 $10,548.00
W?750.19 RELOCATE 10.00 EACH $340.00 $3,400.00
W750.27 REMOVE AND RELOCATE SPRINKLER SYSTEM 600.00 LF $2.25 $1,350.00
W800.21 REMOVE WATER MAIN PIPE 1,428.00 LF $15.14 $21,616.35
W800.33 REMOVE HYDRANT 1.00 EACH $600.00 $600.00
W3800.80 REMOVE SPRINKLER HEAD ASSEMBLY 1.00 EACH $300.00 $300.00
W800.83 REMOVE GAS LINE 376.00 LF $5.50 $2,068.00
W910.00 TEMPORARY 1.00 EACH $685.00 $685.00
W910.01 TEMPORARY 1.00 EACH $500.00 $500.00
W910.02 TEMPORARY 1.00 EACH $400.00 $400.00
W0910.03 TEMPORARY 1.00 EACH $215.00 $215.00
W910.04 TEMPORARY 1.00 EACH $300.00 $300.00
W910.05 TEMPORARY 1.00 EACH $175.00 $175.00
W910.06 TEMPORARY 2.00 EACH $350.00 $700.00




